

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1	6000018025	28.02.2024	TERMINATION 10W	20.000	NO	Head Radar Pur.	02.03.2024
2	6000018026	28.02.2024	TERMINATION COAX SMA(F) DC-18GHz 50#	10.000	NO	Head Radar Pur.	02.03.2024
3	6000018027	28.02.2024	ADAPTOR SMA F-F.	10.000	NO	Head Radar Pur.	02.03.2024
4	6000018028	28.02.2024	SMA - MALE to SMA FEMALE RT ANG ADAPTER	10.000	NO	Head Radar Pur.	02.03.2024
5	6000018029	29.02.2024	CON CIRU THD PL ST CABLE SLV SC MALE SHR	20.000	NO	Head CHN pur gr 1	02.03.2024
6	6000018030	29.02.2024	CON CIRU THD PL ST CABLE SLV SC MALE SHR	2.000	NO	Head CHN pur gr 1	02.03.2024
7	6000018031	29.02.2024	CON CIRU THD PL RT SC FEMALE 2RMD 36/20/	1.000	NO	Head CHN pur gr 1	02.03.2024
8	6000018043	28.02.2024	IC MEM SRAM 32 MBIT TSOP-48 62177 RoHS	500.000	NO	Head Radar Pur.	02.03.2024
9	6000018044	28.02.2024	RSGU CONNECTOR PCB BOARD	4.000	NO	PDIC SC Bangalore	02.03.2024
10	6000018045	28.02.2024	FILTER EMI 50VDC 0.3A TAPING	1,000.000	NO	Head CHN pur gr 1	02.03.2024
11	6000018046	28.02.2024	CAP	28.000	NO	Head CHN pur gr 1	02.03.2024
12	6000018055	29.02.2024	CON CIRU THD PL ST CABLE SLV SC MALE SHR	15.000	NO	Head CHN pur gr 1	02.03.2024
13	6000018056	29.02.2024	CONNECTOR BAY RP F13/22D	6.000	NO	Head CHN pur gr 1	04.03.2024
14	6000018057	29.02.2024	CONN CIRS RP M3/7.5A MS3122	6.000	NO	Head CHN pur gr 1	04.03.2024
15	6000018058	29.02.2024	CON RECEPT M12/4 PIN	6.000	NO	Head CHN pur gr 1	04.03.2024
16	7000380970	04.09.2023	Repair of FO cables(CMS)	1.000	AU	Head Missile S Pur.	05.03.2024
17	7000399242	28.02.2024	outsourcing of ATDS Maaareech @ dockyard	1.000	AU	Sonar Systems - Su	08.03.2024
18	7000399243	28.02.2024	OUTSOURCE VARUNA STRA JOB@DOCKYARD MUMBAI	1.000	AU	Sonar Systems - Su	08.03.2024
19	7000399244	29.11.2023	OUTSOURCING VARUNA STRA JOB@DOCKYARD,VIZAG	1.000	AU	Sonar Systems - Su	08.03.2024
20	7000399245	29.11.2023	OUTSOURCING IAC MOD C JOB@DOCKYARD,VIZAG	1.000	AU	Sonar Systems - Su	08.03.2024
21	7000399247	29.11.2023	OUTSOURCING IAC MODC JOB@DOCKYARD,MUMBAI	1.000	AU	Sonar Systems - Su	08.03.2024
22	7000399248	29.11.2023	OUTSOURCING IACMODC JOB@DOCKYARD,KOLKOTA	1.000	AU	Sonar Systems - Su	08.03.2024
23	7000399249	29.11.2023	OUTSOURCING IACMODC JOB@DOCKYARD,KOCHI	1.000	AU	Sonar Systems - Su	08.03.2024
24	7000399250	29.11.2023	OUTSORCE IACMODC JOB@DOKYARDVIZAG&MUMBAI	1.000	AU	Sonar Systems - Su	08.03.2024
25	7000399828	29.02.2024	LIFITING SLING	1.000	NO	Head BTV Purchase	02.03.2024
26	7000399828	29.02.2024	LIFITING SLING YELLOW 12 TON	1.000	NO	Head BTV Purchase	02.03.2024
27	7000401736	02.01.2024	CTs, Current Transformer, 40 Amps, DIN m	6.000	NO	Head Pur(PP) - NM	02.03.2024
28	7000401742	01.03.2024	MODULAR DIGITAL VOLTMETER	2.000	NO	Head Pur(PP) - NM	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
29	7000401742	01.03.2024	MODULAR DIGITAL AMMETER 5-500A	2.000	NO	Head Pur(PP) - NM	02.03.2024
30	7000401789	09.12.2023	GETTER (ST175/W/10.5-6-4/200)	4.000	NO	Head ET Purchase	03.03.2024
31	7000402542	01.03.2024	DISPLAY LCD 20" FLAT PANEL	3.000	NO	Head Purchase-hyd	02.03.2024
32	7000403996	22.02.2024	SW LIC EX ADVANCED CLASS 3 (32/48 PORTS)	3.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
33	7000403996	22.02.2024	ACCE ETHERNET SWITCH 24 PORT POE	7.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
34	7000403996	22.02.2024	ACCE ETHERNET SWITCH 48PORT POE	3.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
35	7000403996	22.02.2024	ACCE POWER SUPPLY AC-600W	7.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
36	7000403996	22.02.2024	ACCE POWER SUPPLY AC-920W	3.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
37	7000403996	22.02.2024	ACCE AC POWER CABLE-INDIA (6A/250V)	20.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
38	7000403996	22.02.2024	ACCE QSFP+CABLE ASSEMBLY 1M, 30AWG	3.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
39	7000403996	22.02.2024	ACCE DUPLEX LC/PC RECEPTABLE, 300M	12.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
40	7000404378	20.12.2023	SUBSTRATE AIN 27.9x20x2.5mm, 170W/mK	5.000	NO	Head ET Purchase	03.03.2024
41	7000404378	20.12.2023	SUBSTRATE AIN 25x38x2.5mm, 170W/mK	5.000	NO	Head ET Purchase	03.03.2024
42	7000404624	27.02.2024	GREASE SILICONE THERM CNDTV GREY	2.000	NO	Head ET Purchase	03.03.2024
43	7000404638	27.02.2024	SSPA 6-18GHZ	3.000	NO	Head ET Purchase	03.03.2024
44	7000404796	22.12.2023	INDUSTRIAL RELAY (DPDT) 12V	3.000	NO	Purchase Head GR2	05.03.2024
45	7000405299	29.02.2024	MONOLITHIC CRYSTAL FILTER 70MHz	10.000	NO	Head MCE purchase	04.03.2024
46	7000405557	27.02.2024	CO-AXIAL CABLE RF 50 OHM 3GHz 7/38AWG	5.000	M	Head ET Purchase	03.03.2024
47	7000406037	01.01.2024	SOFTWARE LOADING JIG (D4),	2.000	NO	Head Radar Subcont	02.03.2024
48	7000406088	01.03.2024	HARD WARE ROUTER 16 SLOTS OS BASED	3.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
49	7000406088	01.03.2024	ACCE 1 PORT T1/E1 INTERFACE MODULE	6.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
50	7000406260	29.12.2023	WASHER FLAT I.D=0.089" O.D=0.149" COR.	378.000	NO	Head HF Purchase	04.03.2024
51	7000406398	27.02.2024	CABLE 4-CORE TWISTED SHIELDED 600V-AWG24	0.500	M	Head ET Purchase	03.03.2024
52	7000406706	01.01.2024	INTERFACE BUS CABLE -2M	15.000	NO	Head HF Purchase	04.03.2024
53	7000406900	01.01.2024	WASHER FLAT NO.6 D.I.=.143 D.OUT=..267	227.000	NO	Head HF Purchase	02.03.2024
54	7000406935	01.03.2024	NUT HEX ,NYLON,6-32 X1/4 UNC S.L S.S	74.000	NO	Head HF Purchase	04.03.2024
55	7000406940	01.01.2024	NUT HEX 6-32 UNC-2B	51.000	NO	Head HF Purchase	04.03.2024
56	7000407376	01.03.2024	SCRW PAN HEAD PHIL CAD 4-40X7/16 UNJC-3A	101.000	NO	Head HF Purchase	04.03.2024
57	7000407376	01.03.2024	SCRW PAN HEAD PHIL CAD 6-32X5/16 UNJC-3A	76.000	NO	Head HF Purchase	04.03.2024
58	7000407477	12.01.2024	CON CIRS THD PL SS17 MB55/3A CRP TPL	4.000	NO	Head Purchase-hyd	02.03.2024
59	7000407477	12.01.2024	CON CIRS THD PL SS25 FN128/3A CRP TPL	16.000	NO	Head Purchase-hyd	02.03.2024
60	7000407534	27.02.2024	SILICON COATED FEP WIRE 13KV 28AWG SPC	1.500	M	Head ET Purchase	03.03.2024
61	7000407540	04.01.2024	CERAMIC -METAL COATED	4.000	NO	Head ET Purchase	03.03.2024
62	7000407541	27.02.2024	METAL COATED CERAMIC(CATHODE)	4.000	NO	Head ET Purchase	03.03.2024
63	7000407541	27.02.2024	METAL COATED COLLECTOR CERAMIC	4.000	NO	Head ET Purchase	03.03.2024
64	7000407984	01.03.2024	POWER SUPPLY UPS 2U 48V-BAT 220VAC	50.000	NO	Head DCS Purchase	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			2kVA				
65	7000408234	08.01.2024	AIR COMPRESSOR	1.000	NO	Purchase Head GR7	06.03.2024
66	7000408278	01.03.2024	Main Power Distribution Panel	20.000	NO	Communication Subc	04.03.2024
67	7000408575	26.02.2024	CONNECTOR CIRS THD RP F N13/3A JM TPL CR	10.000	NO	Head Purchase -MC	03.03.2024
68	7000409100	11.01.2024	LABEL, POLYESTER SELF ADHESIVE	15.000	NO	Head HF Subcont	02.03.2024
69	7000409100	11.01.2024	LABEL, POLYESTER SELF ADHESIVE	15.000	NO	Head HF Subcont	02.03.2024
70	7000409100	11.01.2024	NAME PLATE ENGRAVED	15.000	NO	Head HF Subcont	02.03.2024
71	7000409100	11.01.2024	NAME PLATE	15.000	NO	Head HF Subcont	02.03.2024
72	7000409751	26.02.2024	CO-AXIAL TERMINATION	10.000	NO	Head Missile S Pur.	02.03.2024
73	7000410049	16.01.2024	Calibration of KIC X5 Profiler	1.000	AU	Head Su C Subcont.	05.03.2024
74	7000410136	16.01.2024	Calibration of super mole Profiler	1.000	AU	Head Su C Subcont.	05.03.2024
75	7000410301	01.03.2024	DISPLAY LCD 12.1" SVGA w/LED-BL 250cd/m2	5.000	NO	Head DCS Purchase	05.03.2024
76	7000410343	26.02.2024	sc to sc cable 5m	10.000	NO	Head Missile S Pur.	02.03.2024
77	7000410692	29.02.2024	Wire Sn/Pb/Ag D 0,7 mm	0.528	M	Head SC Purchase	05.03.2024
78	7000410692	29.02.2024	Alloy wire Sn/Pb D0,5	1.940	KG	Head SC Purchase	05.03.2024
79	7000410941	27.02.2024	RCPT,CABLE,CHASSIS	4.000	NO	Head ET Purchase	03.03.2024
80	7000410944	19.01.2024	CONNECTOR CAP (TNC)	4.000	NO	Head ET Purchase	03.03.2024
81	7000410994	19.01.2024	FILTER 1511MHz	1.000	NO	Hd, NS(R & FCS)Pur	07.03.2024
82	7000410994	19.01.2024	FILTER 1986.6MHz	1.000	NO	Hd, NS(R & FCS)Pur	07.03.2024
83	7000410994	19.01.2024	FILTER 1641MHz	1.000	NO	Hd, NS(R & FCS)Pur	07.03.2024
84	7000410994	19.01.2024	FILTER 1772MHz	2.000	NO	Hd, NS(R & FCS)Pur	07.03.2024
85	7000410994	19.01.2024	FILTER 1902MHz	1.000	NO	Hd, NS(R & FCS)Pur	07.03.2024
86	7000410994	19.01.2024	FILTER 2011MHz	1.000	NO	Hd, NS(R & FCS)Pur	07.03.2024
87	7000410994	19.01.2024	FILTER 2141MHz	1.000	NO	Hd, NS(R & FCS)Pur	07.03.2024
88	7000410994	19.01.2024	FILTER 2272MHz	1.000	NO	Hd, NS(R & FCS)Pur	07.03.2024
89	7000410994	19.01.2024	FILTER 2402MHz	1.000	NO	Hd, NS(R & FCS)Pur	07.03.2024
90	7000411052	29.02.2024	MW XMSNL FLG WR112 ST	35.000	NO	Purchase Head GR5	05.03.2024
91	7000411064	29.02.2024	CAPACITOR MICA 1KpF ±10% 200V	11.000	NO	Purchase Head GR5	05.03.2024
92	7000411424	01.03.2024	CABLE ASSEMBLY W121	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
93	7000411424	01.03.2024	CABLE ASSEMBLY W122	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
94	7000411424	01.03.2024	CABLE ASSEMBLY W123	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
95	7000411424	01.03.2024	CABLE ASSEMBLY W125	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
96	7000411424	01.03.2024	CABLE ASSY W130 (FLIR-TMT)	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
97	7000411424	01.03.2024	CABLE -W1	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
98	7000411424	01.03.2024	CABLE -W5	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
99	7000411424	01.03.2024	CABLE -W10	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
100	7000411424	01.03.2024	CABLE -W102	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
101	7000411430	01.03.2024	CABLE -W2	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
102	7000411430	01.03.2024	CABLE -W6	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
103	7000411430	01.03.2024	CABLE - W7	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
104	7000411430	01.03.2024	CABLE -W11	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
105	7000411430	01.03.2024	CABLE -W15	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
106	7000411430	01.03.2024	CABLE -W27	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
107	7000411430	01.03.2024	CABLE -W100	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
108	7000411430	01.03.2024	CABLE -W104	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
109	7000411430	01.03.2024	CABLE -W105	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
110	7000411430	01.03.2024	CABLE -W110	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
111	7000411433	01.03.2024	CABLE -W4	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
112	7000411433	01.03.2024	CABLE -W9	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
113	7000411433	01.03.2024	CABLE -W14	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
114	7000411433	01.03.2024	CABLE -W21	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
115	7000411433	01.03.2024	CABLE -W22	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
116	7000411433	01.03.2024	CABLE -W23	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
117	7000411433	01.03.2024	CABLE -W24	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
118	7000411433	01.03.2024	CABLE -W101	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
119	7000411433	01.03.2024	CABLE -W103	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
120	7000411433	01.03.2024	CABLE -W106	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
121	7000411433	01.03.2024	CABLE -W107	29.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
122	7000411785	01.03.2024	WATER JERRY CAN	2.000	NO	Head SC N.MUMBAI	04.03.2024
123	7000411867	23.01.2024	A1-MICRO CONTROLLER (FILL GUN FOR HF)	40.000	NO	Head MCE Subcont	02.03.2024
124	7000412051	27.01.2024	CRYSTAL SEAM SEALED 12M ±30PPM 18PF RoHS	16.000	NO	Head Missile S Pur.	04.03.2024
125	7000412095	27.01.2024	PCB ASSY - TAMPER DETECT	10.000	NO	Head DCS-M Subcont	04.03.2024
126	7000412095	27.01.2024	PWB-TRNG ASSY.	3.000	NO	Head DCS-M Subcont	04.03.2024
127	7000412095	27.01.2024	PCB ASSY- MAIN TO DSUB	10.000	NO	Head DCS-M Subcont	04.03.2024
128	7000412095	27.01.2024	FRONT PANEL CARD ASSY - CBEU	4.000	NO	Head DCS-M Subcont	04.03.2024
129	7000412095	27.01.2024	PCB ASSY -MAIN CARD	10.000	NO	Head DCS-M Subcont	04.03.2024
130	7000412095	27.01.2024	CONTROL CARD ASSY	4.000	NO	Head DCS-M Subcont	04.03.2024
131	7000412095	27.01.2024	CHILD CARD ASSY	8.000	NO	Head DCS-M Subcont	04.03.2024
132	7000412511	01.03.2024	Silver plating of MMR parts	1.000	AU	Head Radar Subcont	02.03.2024
133	7000412555	29.02.2024	CIT-DIG-TRX-TXP-ASSY	62.000	NO	SubContract Hd GSR	05.03.2024
134	7000412555	29.02.2024	CIT-DIG-carrier card Assy	62.000	NO	SubContract Hd GSR	05.03.2024
135	7000412598	29.02.2024	CABLE ASSY IF BOARD TO FAN-W6	5.000	NO	SubContract Hd GSR	05.03.2024
136	7000412598	29.02.2024	CABLE ASSY A2 TO A3 CARD -W7	15.000	NO	SubContract Hd GSR	05.03.2024
137	7000412598	29.02.2024	PANEL/J11 TO J10 LAN CABLE(C11)	5.000	NO	SubContract Hd GSR	05.03.2024
138	7000412598	29.02.2024	PANEL/J12 TO J11 LAN CABLE(C12)	5.000	NO	SubContract Hd GSR	05.03.2024
139	7000412598	29.02.2024	PANEL/J13 TO J12 LAN CABLE(C13)	5.000	NO	SubContract Hd GSR	05.03.2024
140	7000412598	29.02.2024	PANEL/J14 TO J13 LAN CABLE(C14)	5.000	NO	SubContract Hd GSR	05.03.2024
141	7000412598	29.02.2024	PANEL/J15 TO J3 SMA CABLE (C15)	5.000	NO	SubContract Hd GSR	05.03.2024
142	7000412598	29.02.2024	PANEL/J16 TO J4 SMA CABLE (C16)	5.000	NO	SubContract Hd GSR	05.03.2024
143	7000412598	29.02.2024	PANEL/J17 TO J14 SMA CABLE (C17)	5.000	NO	SubContract Hd GSR	05.03.2024
144	7000412598	29.02.2024	PANEL/J18 TO J15 SMA CABLE (C18)	5.000	NO	SubContract Hd GSR	05.03.2024
145	7000412598	29.02.2024	PANEL/J19 TO J16 SMA CABLE (C19)	5.000	NO	SubContract Hd GSR	05.03.2024
146	7000412598	29.02.2024	PANEL/J20 TO J17 SMA CABLE (C20)	5.000	NO	SubContract Hd GSR	05.03.2024
147	7000412598	29.02.2024	PANEL/J21 TO J18 SMA CABLE (C21)	5.000	NO	SubContract Hd GSR	05.03.2024
148	7000412598	29.02.2024	PANEL/J22 TO J19 SMA CABLE (C22)	5.000	NO	SubContract Hd GSR	05.03.2024
149	7000412598	29.02.2024	PANEL/J23 TO J20 SMA CABLE (C23)	5.000	NO	SubContract Hd GSR	05.03.2024
150	7000412598	29.02.2024	PANEL/J24 TO J21 SMA CABLE (C24)	5.000	NO	SubContract Hd GSR	05.03.2024
151	7000412598	29.02.2024	PANEL J1-PCB-J70_SW1_CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
152	7000412598	29.02.2024	PANEL_J4 to PCB-J71 CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
153	7000412598	29.02.2024	PANEL_J9 to PCB-J72 CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
154	7000412598	29.02.2024	PANEL_J2 to PCB-J73 CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
155	7000412598	29.02.2024	PANEL_J7 to PCB-J74 CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
156	7000412598	29.02.2024	PANEL_J5 to PCB-J75 CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
157	7000412598	29.02.2024	PANEL_J3 to PCB-J76 CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
158	7000412598	29.02.2024	PANEL_J6 to PCB-J77,J78 CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
159	7000412598	29.02.2024	PANEL_J8 to PCB-J118 CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
160	7000412598	29.02.2024	PANEL_J10 to P2(PCB) CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
161	7000412598	29.02.2024	J2_PANEL_LED'S CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
162	7000412598	29.02.2024	P1_PANEL_JTAG CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
163	7000412598	29.02.2024	PANEL_J27 to P4(PCB) CABLE ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
164	7000412598	29.02.2024	PANEL_RESET(SW2) to PCB-J72	5.000	NO	SubContract Hd GSR	05.03.2024
165	7000412598	29.02.2024	CABLE ASSY A2-J4 TO REAR PANNEL J1-W1	5.000	NO	SubContract Hd GSR	05.03.2024
166	7000412598	29.02.2024	CABLE ASSY A2-J15 TO REAR PANNEL J2-W2	5.000	NO	SubContract Hd GSR	05.03.2024
167	7000412598	29.02.2024	CABLE ASSY A2-J6 TO REAR PANNEL J3-W3	5.000	NO	SubContract Hd GSR	05.03.2024
168	7000412598	29.02.2024	CABLE ASSY A2-J5 TO REAR PANNEL J4-W4	5.000	NO	SubContract Hd GSR	05.03.2024
169	7000412598	29.02.2024	CA ASSY DSUB 25 TO REAR PANEL J5&J6-W5	10.000	NO	SubContract Hd GSR	05.03.2024
170	7000412598	29.02.2024	CABLE FROM CTRL CARD TO REAR PANNEL J8	5.000	NO	SubContract Hd GSR	05.03.2024
171	7000412598	29.02.2024	CABLE ASSY -W10	15.000	NO	SubContract Hd GSR	05.03.2024
172	7000412598	29.02.2024	CABLE ASSY CLP INPUT -W8	5.000	NO	SubContract Hd GSR	05.03.2024
173	7000412598	29.02.2024	CABLE ASSY CLP O/P TO A1-J2-W9	10.000	NO	SubContract Hd GSR	05.03.2024
174	7000412598	29.02.2024	CABLE ASSY - CLP AUX CONNECTOR	10.000	NO	SubContract Hd GSR	05.03.2024
175	7000412598	29.02.2024	SP LAN CABLE	20.000	NO	SubContract Hd GSR	05.03.2024
176	7000412598	29.02.2024	SP SMA CABLE	15.000	NO	SubContract Hd GSR	05.03.2024
177	7000412644	29.02.2024	Integrated SP-ASR	5.000	NO	SubContract Hd GSR	05.03.2024
178	7000412644	29.02.2024	ASR_MS_control card	5.000	NO	SubContract Hd GSR	05.03.2024
179	7000412644	29.02.2024	DC BIAS PCB (ASR-LNB)	6.000	NO	SubContract Hd GSR	05.03.2024
180	7000412644	29.02.2024	Power Board Assy ATC PSM-A1	10.000	NO	SubContract Hd GSR	05.03.2024
181	7000412644	29.02.2024	ATC PSM WGTS BOARD ASSY-A4	5.000	NO	SubContract Hd GSR	05.03.2024
182	7000412701	29.02.2024	BACKLIT ASSY	2.000	NO	SubContract Hd GSR	05.03.2024
183	7000412777	29.02.2024	CRIMPED TAG	116.000	NO	Purchase Head GD4	04.03.2024
184	7000412815	27.01.2024	POWERSUPPLY AC-DC OPFR CC 230Vin 28V 16A	30.000	NO	Purchase Head GR7	13.03.2024
185	7000412902	29.02.2024	OVERALL PANEL ASSY-ASR	5.000	NO	SubContract Hd GSR	05.03.2024
186	7000412953	29.02.2024	RES FXD MF CH 6.2K ±5% 2W ±100PPM	12.000	NO	Head HF Purchase	05.03.2024
187	7000412955	29.02.2024	RES FXD MF CH 4.75K ±5% 2W	4.000	NO	Head HF Purchase	05.03.2024
188	7000412958	29.02.2024	RES FXD MF CH 1.1K ±5% 2W.	16.000	NO	Head HF Purchase	05.03.2024
189	7000412967	01.03.2024	IDENT PLATE	32.000	NO	Head SC Purchase	02.03.2024
190	7000412967	01.03.2024	IDENT PLATE	32.000	NO	Head SC Purchase	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
191	7000412967	01.03.2024	IDENTIFICATION TAG	1.000	NO	Head SC Purchase	02.03.2024
192	7000412967	01.03.2024	IDENTIFICATION TAG	1.000	NO	Head SC Purchase	02.03.2024
193	7000412967	01.03.2024	IDENTIFICATION TAG	1.000	NO	Head SC Purchase	02.03.2024
194	7000412967	01.03.2024	IDENTIFICATION TAG	1.000	NO	Head SC Purchase	02.03.2024
195	7000412967	01.03.2024	IDENTIFICATION TAG	1.000	NO	Head SC Purchase	02.03.2024
196	7000412967	01.03.2024	IDENTIFICATION TAG	1.000	NO	Head SC Purchase	02.03.2024
197	7000412967	01.03.2024	IDENTIFICATION PLATE	30.000	NO	Head SC Purchase	02.03.2024
198	7000413341	29.01.2024	8.5-Digit Multimeter	1.000	NO	Head Missile S Pur.	04.03.2024
199	7000413364	29.02.2024	FRONT PANEL ASSY-THD	1.000	NO	SubContract Hd GSR	05.03.2024
200	7000413364	29.02.2024	REAR PANEL ASSY-THD	1.000	NO	SubContract Hd GSR	05.03.2024
201	7000413364	29.02.2024	REAR PANEL ASSY	1.000	NO	SubContract Hd GSR	05.03.2024
202	7000413402	30.01.2024	RAIL THREADED	4.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
203	7000413505	30.01.2024	X BAND GAIN HORN	16.000	NO	Head Missile S Pur.	06.03.2024
204	7000413523	07.02.2024	SPANNER DBL END-13x17	2.000	NO	Head Purchase-hyd	08.03.2024
205	7000413621	29.02.2024	CRIMPED TAG	50.000	NO	Purchase Head GD4	04.03.2024
206	7000413788	28.02.2024	REPAIR OF DG SETS OF 3DTCR	1.000	AU	Purchase Head GR1	05.03.2024
207	7000413804	27.02.2024	CON CIRS THD PL 22-3PN SLD ST	6.000	NO	Head Purchase-hyd	09.03.2024
208	7000413804	27.02.2024	CON CIRS THD PL M3/20	6.000	NO	Head Purchase-hyd	09.03.2024
209	7000413924	01.02.2024	SPECIAL WASHER	2.000	NO	Head Radar Subcont	02.03.2024
210	7000413942	01.02.2024	GLOW BOARD ASSY (525Hx630W)	16.000	NO	Head SC N.MUMBAI	04.03.2024
211	7000413964	01.02.2024	CARBINE/ RIFLE RACK BASE	1.000	NO	Head SC N.MUMBAI	04.03.2024
212	7000413964	01.02.2024	CARBINE/ RIFLE RACK BRACKET	10.000	NO	Head SC N.MUMBAI	04.03.2024
213	7000413964	01.02.2024	RIFLE RACK BASE	1.000	NO	Head SC N.MUMBAI	04.03.2024
214	7000414007	01.02.2024	RIBBON-KEY CHAIN ASSY.	13.000	NO	Head SC N.MUMBAI	04.03.2024
215	7000414036	31.01.2024	MCB(4-pole),40 Amps	10.000	NO	Purchase Head GD3	06.03.2024
216	7000414090	02.02.2024	Fresh air filter	1.000	NO	Head BTV Purchase	05.03.2024
217	7000414327	03.02.2024	HIGH POWER CIRCULATOR	32.000	NO	Purchase Head GR7	06.03.2024
218	7000414607	26.02.2024	BEAD FE CHIP 33OHM ± 25% 6A	18.000	NO	Head DCS Purchase	02.03.2024
219	7000414607	26.02.2024	FERRITE BEAD 50 OHM 1206 1LN	6.000	NO	Head DCS Purchase	02.03.2024
220	7000414670	05.02.2024	MMIC DIE LNA 2-20GHz 462	12.000	NO	Head Missile S Pur.	02.03.2024
221	7000414683	03.02.2024	CABLE ASSY	18.000	NO	Head Radar Subcont	02.03.2024
222	7000414685	03.02.2024	RADAR PWR CABLE ASSY	21.000	NO	Head Radar Subcont	02.03.2024
223	7000414688	01.03.2024	CABLE FORM 1 (RF MODULE-1)	18.000	NO	Head Radar Subcont	02.03.2024
224	7000414689	01.03.2024	CABLE FORM 2 (RF MODULE-1)	18.000	NO	Head Radar Subcont	02.03.2024
225	7000414692	01.03.2024	CABLE FORM ASSY	15.000	NO	Head Radar Subcont	03.03.2024
226	7000414694	01.03.2024	RIU POWER CABEL ASSY	15.000	NO	Head Radar Subcont	02.03.2024
227	7000414745	28.02.2024	REPAIR OF IRTS MONITOR	1.000	AU	Purchase Head GR1	05.03.2024
228	7000414777	28.02.2024	O-RING-3	10.000	NO	Purchase Head GA	04.03.2024
229	7000414777	28.02.2024	O-RING-4	10.000	NO	Purchase Head GA	04.03.2024
230	7000414801	29.02.2024	CAP FXD CERG CH 47uF 5% 50V	2,000.000	NO	Head DCS Purchase	02.03.2024
231	7000414881	05.02.2024	GREASE GUN	4.000	NO	Purchase Head GA	04.03.2024
232	7000414944	05.02.2024	RES FXD MF CH 0.2 OHM ±1% 0.5W 75PPM.	2.000	NO	Head HF Purchase	02.03.2024
233	7000414946	05.02.2024	Mechanic for Antenna with Heli-Coil	1,782.000	NO	Head HMC Subcont.	05.03.2024
234	7000414946	05.02.2024	Closure Plate ASSY UP & DOWN	1,782.000	NO	Head HMC Subcont.	05.03.2024
235	7000414946	05.02.2024	Cavity Power Divider X16 16 Way PD	79.000	NO	Head HMC Subcont.	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
236	7000414946	05.02.2024	RF lid Power Divider X16 16 Way PD	79.000	NO	Head HMC Subcont.	05.03.2024
237	7000414983	05.02.2024	1500VA UPS (APC Make)	2.000	NO	Head Purchase-hyd	02.03.2024
238	7000415070	29.02.2024	BAND PASS FILTER	8.000	NO	SubContract Hd GSR	05.03.2024
239	7000415107	29.02.2024	REAR PANEL ASSY (SP-ASR Rx)	5.000	NO	SubContract Hd GSR	05.03.2024
240	7000415211	28.02.2024	CROSS CABLE ETC (MASTER - SLAVE)	41.000	NO	Head DCS-M Subcont	04.03.2024
241	7000415211	28.02.2024	CABLE ASSY RLAP - VIDEO SPLITTER	41.000	NO	Head DCS-M Subcont	04.03.2024
242	7000415211	28.02.2024	CABLE ASSY COP - BMS (-VE)	41.000	NO	Head DCS-M Subcont	04.03.2024
243	7000415211	28.02.2024	CABLE ASSY-VEH BAT TO COP	41.000	NO	Head DCS-M Subcont	04.03.2024
244	7000415211	28.02.2024	CABLE ASSY-COP TO PDB	41.000	NO	Head DCS-M Subcont	04.03.2024
245	7000415211	28.02.2024	CABLE ASSY-COP TO DIODE BANK	41.000	NO	Head DCS-M Subcont	04.03.2024
246	7000415211	28.02.2024	CA SPARE BAT CUT OFF - PDB	41.000	NO	Head DCS-M Subcont	04.03.2024
247	7000415211	28.02.2024	CA DIODE BANK - SPARE BAT CHARGING	41.000	NO	Head DCS-M Subcont	04.03.2024
248	7000415211	28.02.2024	CABLE ASSY-VEH BAT TO PDB(12V)	41.000	NO	Head DCS-M Subcont	04.03.2024
249	7000415211	28.02.2024	CABLE ASSY-VPS PDB TO PDB	41.000	NO	Head DCS-M Subcont	04.03.2024
250	7000415339	24.02.2024	OFHC CU.SH 0.002TX4W(60-102)	5.000	M	Head ET Purchase	04.03.2024
251	7000415394	10.02.2024	CABLE ASSY (SLAVE ETC - VGA)	41.000	NO	Head DCS-M Subcont	04.03.2024
252	7000415394	10.02.2024	CABLE ASSY (SIGNAL- GDU LTU)	41.000	NO	Head DCS-M Subcont	04.03.2024
253	7000415394	10.02.2024	CABLE ASSY (I/P SIGNAL- LIU)	82.000	NO	Head DCS-M Subcont	04.03.2024
254	7000415394	10.02.2024	CABLE ASSY (O/P SIGNAL- LIU)	82.000	NO	Head DCS-M Subcont	04.03.2024
255	7000415394	10.02.2024	ANALOG CABLE (SL.ETC (R2) - STARS V)	41.000	NO	Head DCS-M Subcont	04.03.2024
256	7000415394	10.02.2024	ANALOG CABLE (M.ETC (R1) - STARS V)	41.000	NO	Head DCS-M Subcont	04.03.2024
257	7000415394	10.02.2024	CABLE ASSY (MASTER ETC - VGA)	41.000	M	Head DCS-M Subcont	04.03.2024
258	7000415394	10.02.2024	ANALOG CABLE (M.ETC (R2) - STARS V)	41.000	M	Head DCS-M Subcont	04.03.2024
259	7000415394	10.02.2024	ANALOG CABLE (SL.ETC (R1) - STARS V)	41.000	M	Head DCS-M Subcont	04.03.2024
260	7000415394	10.02.2024	CABLE ASSY (LIU - ETC)	41.000	NO	Head DCS-M Subcont	04.03.2024
261	7000415398	28.02.2024	ANTENNA MAST CABLE(30 M)	41.000	M	Head DCS-M Subcont	04.03.2024
262	7000415398	28.02.2024	POWER CABLE - RADIO	164.000	NO	Head DCS-M Subcont	04.03.2024
263	7000415398	28.02.2024	DC INPUT SWITCH BOX 3	41.000	NO	Head DCS-M Subcont	04.03.2024
264	7000415398	28.02.2024	POWER CABLE ETC	82.000	NO	Head DCS-M Subcont	04.03.2024
265	7000415398	28.02.2024	CABLE ASSY. LIMIT SWITCH-PDB	41.000	NO	Head DCS-M Subcont	04.03.2024
266	7000415398	28.02.2024	CA LIMIT SWITCH - RH LIGHT	41.000	NO	Head DCS-M Subcont	04.03.2024
267	7000415398	28.02.2024	CA LIMIT SWITCH - LH LIGHT	41.000	NO	Head DCS-M Subcont	04.03.2024
268	7000415398	28.02.2024	ANTENNA CABLE(RADIO 1 TO ANT JB)	41.000	NO	Head DCS-M Subcont	04.03.2024
269	7000415398	28.02.2024	ANTENNA CABLE(RADIO 2 TO ANT JB)	41.000	NO	Head DCS-M Subcont	04.03.2024
270	7000415398	28.02.2024	ANTENNA CABLE(RADIO 3 TO ANT JB)	41.000	NO	Head DCS-M Subcont	04.03.2024
271	7000415402	28.02.2024	ANTENNA CABLE(RADIO 4 TO ANT JB)	41.000	NO	Head DCS-M Subcont	04.03.2024
272	7000415402	28.02.2024	DC INPUT SWITCH BOX 1	41.000	NO	Head DCS-M Subcont	04.03.2024
273	7000415402	28.02.2024	DC INPUT SWITCH BOX 2	41.000	NO	Head DCS-M Subcont	04.03.2024
274	7000415402	28.02.2024	DC INPUT EXT DE-DUSTER	41.000	NO	Head DCS-M Subcont	04.03.2024
275	7000415402	28.02.2024	DC INPUT SWITCH BOX 4	41.000	NO	Head DCS-M Subcont	04.03.2024
276	7000415402	28.02.2024	GPS ANTENNA CABLE (MASTER ETC)	41.000	NO	Head DCS-M Subcont	04.03.2024
277	7000415402	28.02.2024	CABLE-ANT.JB TO ROOF.CON.PNL	164.000	NO	Head DCS-M Subcont	04.03.2024
278	7000415402	28.02.2024	CABLE ASSY. (POWER LIU-CCPT)	41.000	NO	Head DCS-M Subcont	04.03.2024
279	7000415402	28.02.2024	GPS ANTENNA CABLE (SLAVE ETC)	41.000	NO	Head DCS-M Subcont	04.03.2024
280	7000415402	28.02.2024	ANTENNA CABLE RADIO-1	41.000	NO	Head DCS-M Subcont	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
281	7000415403	10.02.2024	ANTENNA CABLE RADIO-2	41.000	NO	Head DCS-M Subcont	04.03.2024
282	7000415403	10.02.2024	ANTENNA CABLE RADIO-3	41.000	NO	Head DCS-M Subcont	04.03.2024
283	7000415403	10.02.2024	CABLE HARNESS - FOCUS LAMPS	41.000	NO	Head DCS-M Subcont	04.03.2024
284	7000415403	10.02.2024	CABLE ASSY - POWER MCU	41.000	M	Head DCS-M Subcont	04.03.2024
285	7000415403	10.02.2024	CABLE ASSY LTU-TLS	41.000	NO	Head DCS-M Subcont	04.03.2024
286	7000415403	10.02.2024	CABLE ASSY-DC SENSING	41.000	NO	Head DCS-M Subcont	04.03.2024
287	7000415403	10.02.2024	CABLE ASSY- TX RX SIGNAL	41.000	NO	Head DCS-M Subcont	04.03.2024
288	7000415403	10.02.2024	CABLE ASSY-FL LINE CON	41.000	NO	Head DCS-M Subcont	04.03.2024
289	7000415403	10.02.2024	CABLE ASSY -AUDIO	41.000	NO	Head DCS-M Subcont	04.03.2024
290	7000415403	10.02.2024	CABLE ASSY -PSU	41.000	NO	Head DCS-M Subcont	04.03.2024
291	7000415404	28.02.2024	CABLE ASSY - 15 PIN CON FTU	615.000	NO	Head DCS-M Subcont	04.03.2024
292	7000415404	28.02.2024	CABLE ASSY SWITCHING MCU TLS	41.000	NO	Head DCS-M Subcont	04.03.2024
293	7000415404	28.02.2024	CABLE ASSY (SERIAL/USB) - CCPT	123.000	NO	Head DCS-M Subcont	04.03.2024
294	7000415404	28.02.2024	CABLE ASSY (SERIAL) - CCPT	123.000	NO	Head DCS-M Subcont	04.03.2024
295	7000415404	28.02.2024	CABLE ASSY LTU - LIU/GDU-LTU	41.000	NO	Head DCS-M Subcont	04.03.2024
296	7000415404	28.02.2024	CABLE ASSY LTU-FAX/TELE/SPARE	41.000	NO	Head DCS-M Subcont	04.03.2024
297	7000415404	28.02.2024	CABLE ASSY - SPARE BAT TO CUTOFF	41.000	NO	Head DCS-M Subcont	04.03.2024
298	7000415404	28.02.2024	CABLE ASSY (ETC - GDU LTU)	41.000	NO	Head DCS-M Subcont	04.03.2024
299	7000415408	07.02.2024	STUD - M3X9.5	480.000	NO	Purchase Head GA	04.03.2024
300	7000415488	28.02.2024	FIBER OPTIC 6 PORT PANEL	12.000	NO	Purchase Head GR7	06.03.2024
301	7000415488	28.02.2024	OPTICAL PATCH CORD	12.000	NO	Purchase Head GR7	06.03.2024
302	7000415490	08.02.2024	RJ 45 -STP CABLE ASSY GREY-1.5M	12.000	NO	Purchase Head GR7	06.03.2024
303	7000415490	08.02.2024	RJ 45 -STP CABLE ASSY WHITE-2.0M	2.000	NO	Purchase Head GR7	06.03.2024
304	7000415490	08.02.2024	RJ 45 -STP CABLE ASSY WHITE-2.5M	8.000	NO	Purchase Head GR7	06.03.2024
305	7000415491	28.02.2024	CABLE ASSY CAT 5e SHILDED RJ45 CON 0.31M	6.000	NO	Purchase Head GR7	06.03.2024
306	7000415492	29.02.2024	VHF MONOPOLE ELEVATION KIT	26.000	NO	Head Purch-Pkula	03.03.2024
307	7000415494	26.02.2024	OPTICAL PATCH CORD	96.000	NO	Purchase Head GR7	06.03.2024
308	7000415494	26.02.2024	OPTICAL PATCH CORD	103.000	NO	Purchase Head GR7	06.03.2024
309	7000415537	27.02.2024	CONN RF50 AD TNC TO HF SHORT	35.000	NO	Head ET Purchase	03.03.2024
310	7000415619	08.02.2024	PCB ASSY - MOTHERBOARD	57.000	NO	Pur Non-Std	04.03.2024
311	7000415632	29.02.2024	SELF SOLDER SLEEVE.	450.000	NO	Hd,NS---Pur(SS)	06.03.2024
312	7000415642	01.03.2024	IC INTERFACE LM27761	4.000	NO	Head HF Purchase	04.03.2024
313	7000415642	01.03.2024	IC LOAD SW HIGH CURRENT5A 20V 16QFN 2590	2.000	NO	Head HF Purchase	04.03.2024
314	7000415711	08.02.2024	INDUCTOR POWER SMD 47µH 0.8A 1MHz	97.000	NO	Head HF Purchase	04.03.2024
315	7000415711	08.02.2024	INDUCTOR POWER SMD 0.15µH ± 20% 1.4A	292.000	NO	Head HF Purchase	04.03.2024
316	7000415857	28.02.2024	4 PORT COAX CIRCULATOR	75.000	NO	Purchase Head GA	02.03.2024
317	7000415952	08.02.2024	SLV INSUL ELEC HALOGEN FREE 8.0MM ID	6.000	M	Head HF Purchase	04.03.2024
318	7000415952	08.02.2024	SLV INSUL ELEC HALOGEN FREE 12.0MM ID	11.000	M	Head HF Purchase	04.03.2024
319	7000415952	08.02.2024	SLV INSUL ELEC HALOGEN FREE 16.0MM ID	6.000	M	Head HF Purchase	04.03.2024
320	7000415952	08.02.2024	SLV INSUL ELEC HALOGEN FREE	6.000	M	Head HF Purchase	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			22.0MM ID				
321	7000415971	29.02.2024	CHOKE FLTR COM.MODE SMD1206 550OHM 100mA	120.000	NO	Head HF Purchase	04.03.2024
322	7000415971	29.02.2024	INDUCTOR COMMON MODE 370OHM 280mA	33.000	NO	Head HF Purchase	04.03.2024
323	7000415985	24.02.2024	IC SI DGTL ATTENUATOR 7BIT 1119	227.000	NO	Head BTV Purchase	03.03.2024
324	7000416000	09.02.2024	Power Meter With Sensor	19.000	NO	Purchase Head GR5	05.03.2024
325	7000416011	09.02.2024	Temperature/Humidity sensor	4.000	NO	Purchase Head GA	02.03.2024
326	7000416016	14.02.2024	TEST-JIG FOR AEROSPACE TWTA	2.000	NO	Head ET Purchase	03.03.2024
327	7000416019	29.02.2024	CON MISC PIN CONTACT CRIMP	443.000	NO	Purchase Head GR5	05.03.2024
328	7000416089	29.02.2024	THREE AXIS GYRO STIM210 XYZ	5.000	NO	Head Purchase -MC	04.03.2024
329	7000416234	10.02.2024	CONVERTER AC-DC 60W 5V/8A,15V/2.5A W/COV	6.000	NO	Purchase Head GR4	05.03.2024
330	7000416290	01.03.2024	CONN CIR 100 PIN WITH FILTER CONTACTS	17.000	NO	Head HF Purchase	04.03.2024
331	7000416290	01.03.2024	CONN CIR 128 PIN WITH FILTER CONTACTS	17.000	NO	Head HF Purchase	04.03.2024
332	7000416312	10.02.2024	PACIFIC JOINT	10.000	NO	Purchase Head GA	04.03.2024
333	7000416314	10.02.2024	MONITORING & CONTROL CARD	48.000	NO	Head BTV Subcont	04.03.2024
334	7000416314	10.02.2024	Driver Bias PCB (LT3086 DHD)	28.000	NO	Head BTV Subcont	04.03.2024
335	7000416314	10.02.2024	DC BIAS SEQUENSING BOARD.	24.000	NO	Head BTV Subcont	04.03.2024
336	7000416358	10.02.2024	A/C Cable Kit (EQPT)	1.000	NO	SubContract Hd GSR	05.03.2024
337	7000416358	10.02.2024	A/C Cable Kit (OPS)	1.000	NO	SubContract Hd GSR	05.03.2024
338	7000416370	10.02.2024	BRAID ASSY	164.000	NO	Head DCS-M Subcont	04.03.2024
339	7000416370	10.02.2024	INPUT POWER CABLE ASSY - PDB	41.000	NO	Head DCS-M Subcont	04.03.2024
340	7000416370	10.02.2024	CA DC OUTPUT- SB1/SB4	41.000	NO	Head DCS-M Subcont	04.03.2024
341	7000416370	10.02.2024	CA DC OUTPUT - SB2/SB3/DC LIGHTS	41.000	NO	Head DCS-M Subcont	04.03.2024
342	7000416402	29.02.2024	CONN RF50 SMA M ST PL FOR LMR-195 CA	7.000	NO	Head Pur(PP) - NM	02.03.2024
343	7000416422	13.02.2024	FRONT PANEL RVTD & MARKING ASS	3.000	NO	Head HF Subcont	02.03.2024
344	7000416422	13.02.2024	HOUSING RVTD ASSY	3.000	NO	Head HF Subcont	02.03.2024
345	7000416422	13.02.2024	ANTENNA POST WELD-ASSY	3.000	NO	Head HF Subcont	02.03.2024
346	7000416422	13.02.2024	HEAT SINK-INS ASSY, DFEA	3.000	NO	Head HF Subcont	02.03.2024
347	7000416422	13.02.2024	DU BKT RVTD ASSY	3.000	NO	Head HF Subcont	02.03.2024
348	7000416422	13.02.2024	LEVELLER-TOGGLE CLAMP INS ASSY	6.000	NO	Head HF Subcont	02.03.2024
349	7000416422	13.02.2024	ANGLE-DFEA INSERT ASSY	3.000	NO	Head HF Subcont	02.03.2024
350	7000416422	13.02.2024	C-CHANNEL INS ASSY-2	6.000	NO	Head HF Subcont	02.03.2024
351	7000416422	13.02.2024	TOP COVER (RIG CONTROL UNIT).	3.000	NO	Head HF Subcont	02.03.2024
352	7000416422	13.02.2024	FRONT PANEL (RIG CONTROL UNIT).	3.000	NO	Head HF Subcont	02.03.2024
353	7000416422	13.02.2024	HANDLE.	6.000	NO	Head HF Subcont	02.03.2024
354	7000416422	13.02.2024	PARTITION PLATE.	3.000	NO	Head HF Subcont	02.03.2024
355	7000416422	13.02.2024	DU MOUNTING BRACKET	3.000	NO	Head HF Subcont	02.03.2024
356	7000416422	13.02.2024	STUD-TOGGLE CLAMP	6.000	NO	Head HF Subcont	02.03.2024
357	7000416422	13.02.2024	ANGLE-TCU	6.000	NO	Head HF Subcont	02.03.2024
358	7000416422	13.02.2024	ANGLE-REAR, TCU	3.000	NO	Head HF Subcont	02.03.2024
359	7000416435	01.03.2024	PRIVISING AND INSTLA. OF FOLLOWING	1.000	AU	Head NonProd-Pkula	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			ITEMS				
360	7000416446	10.02.2024	LABEL-IC	36.000	NO	Head SCPurch-Pkula	04.03.2024
361	7000416446	10.02.2024	OVERLAY DISPLAY	14.000	NO	Head SCPurch-Pkula	04.03.2024
362	7000416451	14.02.2024	H/W TOUGHBOOK I-5, 8GB RAM, 14"HD DSPL	2.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
363	7000416477	01.03.2024	CABLE ASSY RF DC-26.5GHZ SMA M/M 1000MM	68.000	NO	Head Purchase-hyd	04.03.2024
364	7000416497	01.03.2024	WILD CARD SSL CERTIFICATE	1.000	AU	Head NonProd-Pkula	04.03.2024
365	7000416539	13.02.2024	BOTTOM CASING ASSY	1.000	NO	Head Radar Subcont	02.03.2024
366	7000416540	16.02.2024	RCP Card Assy	2.000	NO	Head Radar Subcont	04.03.2024
367	7000416542	16.02.2024	AC-DC ADAPTER & BATTERY CHARGER ASSY.	24.000	NO	Head Radar Subcont	02.03.2024
368	7000416588	12.02.2024	DICHROIC_CUBE_BEAM_SPLITTER	3.000	NO	PDIC SC Bangalore	04.03.2024
369	7000416592	12.02.2024	THD-UPC-Assy	1.000	NO	SubContract Hd GSR	05.03.2024
370	7000416592	12.02.2024	THD-MSG-Assy	1.000	NO	SubContract Hd GSR	05.03.2024
371	7000416598	12.02.2024	TH Back Panel Interface Assy	5.000	NO	SubContract Hd GSR	05.03.2024
372	7000416598	12.02.2024	Front Panel PCB Assy 2	5.000	NO	SubContract Hd GSR	05.03.2024
373	7000416607	01.03.2024	NAME PLATE SYSTEM COMPUTER (WLR)	17.000	NO	Head Radar Subcont	02.03.2024
374	7000416649	27.02.2024	FILTER FCMS 35 1001 200	40.000	NO	Head CHN pur gr 1	02.03.2024
375	7000416690	01.03.2024	SLEEVE PVC CA IDENT 7.5R	2.000	M	Head Pur(PP) - NM	02.03.2024
376	7000416690	01.03.2024	SLEEVE PVC CA IDENT 7.5BL	2.000	M	Head Pur(PP) - NM	02.03.2024
377	7000416696	01.03.2024	STRAP NYLON TIEDOWN 160.	200.000	NO	Head Pur(PP) - NM	02.03.2024
378	7000416703	01.03.2024	CONTENT LIST - ANTENNA	18.000	NO	Head HF Subcont	02.03.2024
379	7000416729	01.03.2024	HEAT SINK	5.000	NO	Head HF Subcont	02.03.2024
380	7000416763	27.02.2024	802.3BT 2.5G POE INJECTOR CARD ASSY	334.000	NO	Pur Non-Std	04.03.2024
381	7000416786	12.02.2024	RES FXD THKF CH 1.5K \pm 1% 0.1W	1,778.000	NO	Head HF Purchase	04.03.2024
382	7000416786	12.02.2024	RES FXD THKF CH 2.2K \pm 1% 0.1W	1,394.000	NO	Head HF Purchase	04.03.2024
383	7000416786	12.02.2024	RES 0 OHM SMD 0603 1% 1/10W	3,651.000	NO	Head HF Purchase	04.03.2024
384	7000416787	12.02.2024	WIFI6 Access Point card for Outdoor	218.000	NO	Pur Non-Std	04.03.2024
385	7000416833	13.02.2024	SWITCH TGL DP MIL-G 5A @28VDC ON-NONE-ON	76.000	NO	Head HF Purchase	04.03.2024
386	7000416841	13.02.2024	CSB TO RS422 INTERFACE MODULE	2.000	NO	Head HF Purchase	04.03.2024
387	7000416859	28.02.2024	IC POWER MOSFET DRIVER 1.5A DUAL 4426	3,544.000	NO	Head SC Purchase	04.03.2024
388	7000416865	13.02.2024	SWITCH TOGGLE 4P OFF NONE ON	5.000	NO	Head HF Purchase	04.03.2024
389	7000416890	01.03.2024	CRYSTAL,OSC,SQUARE WAVE,TTL,25MHZ	4.000	NO	Head HF Purchase	06.03.2024
390	7000416891	01.03.2024	CONFIGURATION CARD ASSY - A1	30.000	NO	Head MCE Subcont	02.03.2024
391	7000416891	01.03.2024	AC-DC FILTER CARD ASSEMBLY	152.000	NO	Head MCE Subcont	02.03.2024
392	7000416891	01.03.2024	SWITCHING CARD ASSY	152.000	NO	Head MCE Subcont	02.03.2024
393	7000416891	01.03.2024	RF CARD ASSY	152.000	NO	Head MCE Subcont	02.03.2024
394	7000416891	01.03.2024	POWER AMPLIFIER CARD ASSY	152.000	NO	Head MCE Subcont	02.03.2024
395	7000416893	14.02.2024	ECCOSORB-SF3	47.000	NO	Purchase Head GR7	06.03.2024
396	7000416896	28.02.2024	OPTICAL FIBER CABEL SPLICER REPAIR KIT	1.000	NO	Purchase Head GR7	06.03.2024
397	7000416897	28.02.2024	FREQUENCY COUNTER	1.000	NO	Purchase Head GR7	06.03.2024
398	7000416902	13.02.2024	FLTR 4A 230 VAC /50Hz SINGLE FUSE	3.000	NO	Purchase Head GR7	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
399	7000416905	28.02.2024	ADS-B RECEIVER ACTIVE ANTENNA	4.000	NO	Purchase Head GR7	06.03.2024
400	7000416908	28.02.2024	6 FT LC-LC SM PIGTAIL (INDUSTRIAL GRADE)	50.000	NO	Purchase Head GR7	06.03.2024
401	7000416910	28.02.2024	OPTICAL TIME DOMAIN REFLECTOMETER (OTDR)	1.000	NO	Purchase Head GR7	06.03.2024
402	7000416912	14.02.2024	OPTICAL POWER METER WITH BASIC ACCE	1.000	NO	Purchase Head GR7	06.03.2024
403	7000416919	13.02.2024	VxWorks Runtime Licences for 74xx	2.000	NO	Purchase Head GR7	06.03.2024
404	7000416921	13.02.2024	Fiber Media Converter	4.000	NO	Purchase Head GR7	06.03.2024
405	7000416933	01.03.2024	MCB(2P,20A)	10.000	NO	Head HF Purchase	05.03.2024
406	7000416933	01.03.2024	MCB(4P,10A)	10.000	NO	Head HF Purchase	05.03.2024
407	7000416944	28.02.2024	EYEBOLT M6	108.000	NO	Purchase Head GA	02.03.2024
408	7000416945	28.02.2024	THINFILM SUBSTRATE FOR BMC1778	25.000	NO	Head SC Purchase	05.03.2024
409	7000416954	01.03.2024	MAGNET WIRE 28 AWG	18.255	LB	Head NP Purchase	05.03.2024
410	7000416956	28.02.2024	WASHER PLAIN SST-M2	1,120.000	NO	Purchase Head GA	04.03.2024
411	7000416997	21.02.2024	CAPACITOR CERG CH 470nF ±10% 100V	128.000	NO	Head Radar Pur.	02.03.2024
412	7000417013	15.02.2024	WOODEN BOX FOR 42" DISPLAY	39.000	NO	Purchase Head GR1	04.03.2024
413	7000417019	15.02.2024	12 SLOT VME CARDCAGE	11.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
414	7000417037	28.02.2024	ESS OF 385011770179 (12 SLOT VME CARDCAG	1.000	AU	Hd, NS(R & FCS)Pur	02.03.2024
415	7000417040	13.02.2024	1:8 optical splitter	1,661.000	NO	MM / HLS&SCB	04.03.2024
416	7000417040	13.02.2024	FTB Type I at end office	2,604.000	NO	MM / HLS&SCB	04.03.2024
417	7000417054	01.03.2024	Temperature Sensor Card	89.000	NO	Purchase Head GR1	05.03.2024
418	7000417054	01.03.2024	MMIC-2	37.000	NO	Purchase Head GR1	05.03.2024
419	7000417083	23.02.2024	ISOLATOR MICROSTRIP 8-12GHz 0.7dB RoHS	4.000	NO	Head Radar Pur.	04.03.2024
420	7000417088	29.02.2024	TRANSIT CASE_BIU	8.000	NO	Head HF Purchase	05.03.2024
421	7000417088	29.02.2024	TRANSIT CASE FOR RWR IC	31.000	NO	Head HF Purchase	05.03.2024
422	7000417088	29.02.2024	TRANSIT CASE FOR MAWS LRU TESTER	10.000	NO	Head HF Purchase	05.03.2024
423	7000417095	14.02.2024	ADH EPOXY SILVER FLD ELEC COND	0.712	KG	Head ET Purchase	03.03.2024
424	7000417095	14.02.2024	ADH SEALANT SILICONE ONE PT	72.000	NO	Head ET Purchase	03.03.2024
425	7000417100	14.02.2024	SDRC LAND CABLE ASSY	2.000	NO	Head BTV Subcont	02.03.2024
426	7000417100	14.02.2024	SDRC LAND CABLE ASSY	1.000	NO	Head BTV Subcont	02.03.2024
427	7000417100	14.02.2024	SDRC LAND CABLE ASSY	2.000	NO	Head BTV Subcont	02.03.2024
428	7000417100	14.02.2024	SDRC LAND CABLE ASSY	2.000	NO	Head BTV Subcont	02.03.2024
429	7000417100	14.02.2024	SDRC LAND CABLE ASSY	2.000	NO	Head BTV Subcont	02.03.2024
430	7000417100	14.02.2024	SDRC LAND CABLE ASSY	3.000	NO	Head BTV Subcont	02.03.2024
431	7000417100	14.02.2024	LAN CABLE ASSY (IP-PHONE,PRINTER,ROUTER)	3.000	NO	Head BTV Subcont	02.03.2024
432	7000417100	14.02.2024	LAN CABLE ASSY (IP-PHONE,PRINTER,ROUTER)	2.000	NO	Head BTV Subcont	02.03.2024
433	7000417100	14.02.2024	LAN CABLE ASSY (IP-PHONE,PRINTER,ROUTER)	2.000	NO	Head BTV Subcont	02.03.2024
434	7000417100	14.02.2024	LAN CABLE ASSY (IP-PHONE,PRINTER,ROUTER)	3.000	NO	Head BTV Subcont	02.03.2024
435	7000417123	26.02.2024	CU CLAD PTFE DS 0.025MM / H	7.000	NO	Head SC Purchase	02.03.2024
436	7000417125	14.02.2024	OMAP PROCESSOR MODULE	242.000	NO	Head MCE Subcont	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
437	7000417125	14.02.2024	HF PA PCB ASSY	49.000	NO	Head MCE Subcont	02.03.2024
438	7000417125	14.02.2024	HF SYNTHESIZER	50.000	NO	Head MCE Subcont	02.03.2024
439	7000417126	01.03.2024	RUBBER STRIP	19.000	NO	Purchase Head GR1	04.03.2024
440	7000417126	01.03.2024	RUBBER STRIP	132.000	NO	Purchase Head GR1	04.03.2024
441	7000417126	01.03.2024	TGL SWITCH EMI GASKET - FG	14.000	NO	Purchase Head GR1	04.03.2024
442	7000417126	01.03.2024	BNC EMI GASKET	56.000	NO	Purchase Head GR1	04.03.2024
443	7000417126	01.03.2024	EMI GASKET 1 CHASSIS	28.000	NO	Purchase Head GR1	04.03.2024
444	7000417126	01.03.2024	EMI GASKET 2 CHASSIS	28.000	NO	Purchase Head GR1	04.03.2024
445	7000417131	01.03.2024	MECH FITTED FOUR CHANNEL FRAME GRABBER	14.000	NO	Purchase Head GR1	03.03.2024
446	7000417131	01.03.2024	PDB FITTED ASSY.	6.000	NO	Purchase Head GR1	03.03.2024
447	7000417131	01.03.2024	PSU FOR SUTV MECH FITTED	3.000	NO	Purchase Head GR1	03.03.2024
448	7000417131	01.03.2024	RCU FITTED(CMS-016A)	19.000	NO	Purchase Head GR1	03.03.2024
449	7000417141	29.02.2024	DC-DC CONVERTER	10.000	NO	Head Purch-Pkula	03.03.2024
450	7000417149	01.03.2024	CAUTION PLATE(DOOR)	3.000	NO	Purchase Head GR1	03.03.2024
451	7000417149	01.03.2024	COVER (VENT PANEL)	47.000	NO	Purchase Head GR1	03.03.2024
452	7000417149	01.03.2024	CLAMP PS (PCD)	54.000	NO	Purchase Head GR1	03.03.2024
453	7000417149	01.03.2024	TEMP.SENSOR CARD SUPPORT	30.000	NO	Purchase Head GR1	03.03.2024
454	7000417149	01.03.2024	TEMP.SENSOR CARD SUPPORT (CSU)	6.000	NO	Purchase Head GR1	03.03.2024
455	7000417149	01.03.2024	TID COVER	30.000	NO	Purchase Head GR1	03.03.2024
456	7000417149	01.03.2024	BEND PART	2.000	NO	Purchase Head GR1	03.03.2024
457	7000417158	14.02.2024	ROTARY GLYD RING-3	32.000	NO	Purchase Head GA	04.03.2024
458	7000417158	14.02.2024	ROTARY GLYD RING-4	16.000	NO	Purchase Head GA	04.03.2024
459	7000417161	01.03.2024	MWT TWT 18-40G 40W	25.000	NO	Head Purchase-hyd	15.03.2024
460	7000417168	14.02.2024	Beacon Tracking Receiver (BTR)	10.000	NO	Purchase Head GA	02.03.2024
461	7000417178	14.02.2024	HIGH SPEED ADC / DAC MODULE	67.000	NO	Head Purchase-hyd	04.03.2024
462	7000417207	14.02.2024	O-RING-2	10.000	NO	Purchase Head GA	04.03.2024
463	7000417235	01.03.2024	X-Band EX-RX Mother Board	5.000	NO	Head Radar Subcont	02.03.2024
464	7000417277	29.02.2024	MCB 1 P/2A	11.000	NO	Purchase Head GA	02.03.2024
465	7000417300	26.02.2024	CAPACITOR CERO CH 33pF ±1% 250V	272.000	NO	Head SC Purchase	02.03.2024
466	7000417302	26.02.2024	CAPACITOR CERO CH 68pF ±1% 250V	1,843.000	NO	Head SC Purchase	02.03.2024
467	7000417303	26.02.2024	CAP FXD CERO CH 100pF ±5% 16V	1,122.000	NO	Head SC Purchase	02.03.2024
468	7000417304	19.02.2024	CAPACITOR CERG CH 470pF ±5% 50V	3,070.000	NO	Head SC Purchase	02.03.2024
469	7000417305	19.02.2024	CAPACITOR CERG CH 100KpF ±20% 50V RoHS	36,876.000	NO	Head SC Purchase	02.03.2024
470	7000417306	19.02.2024	CAPACITOR CERG CH 0.10µF ±10% 25V RoHS	1,088.000	NO	Head SC Purchase	02.03.2024
471	7000417307	19.02.2024	CAPACITOR CHIP TYPE 0.47UF	1,632.000	NO	Head SC Purchase	02.03.2024
472	7000417308	19.02.2024	CAPACITOR CHIP TYPE 39NF.	150.000	NO	Head SC Purchase	02.03.2024
473	7000417309	19.02.2024	CAPACITOR CERG CH 0.1µF ±10% 16V.	7,820.000	NO	Head SC Purchase	02.03.2024
474	7000417310	26.02.2024	CAP FXD CERG CH 22pF ±5% 50V	68.000	NO	Head SC Purchase	02.03.2024
475	7000417311	26.02.2024	CAP FXD CERG CH 0.33µF ±10% 25V	3,951.000	NO	Head SC Purchase	02.03.2024
476	7000417312	26.02.2024	CAPACITOR CERG CH 100pF ±5% 16V.	204.000	NO	Head SC Purchase	02.03.2024
477	7000417312	26.02.2024	CAP FXD CERG 12pF ±10% 25V	150.000	NO	Head SC Purchase	02.03.2024
478	7000417313	19.02.2024	CAP FXD CERG 15pF ±10% 16V	299.000	NO	Head SC Purchase	02.03.2024
479	7000417314	19.02.2024	CAP FXD CERG CH 22nF ±10% 25V..	598.000	NO	Head SC Purchase	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
480	7000417315	19.02.2024	CAP FXD CERG 0.33uF +/- 20% 25V.	7,684.000	NO	Head SC Purchase	02.03.2024
481	7000417316	26.02.2024	CAP FXD CERG CH 1000pF ?10% 50V	11,744.000	NO	Head SC Purchase	02.03.2024
482	7000417317	26.02.2024	CAP FXD CERG 560pF ±5% 50V	23,174.000	NO	Head SC Purchase	02.03.2024
483	7000417318	26.02.2024	CAP CHIP X7R 10NF,50V,10% 1206	224.000	NO	Head SC Purchase	02.03.2024
484	7000417319	26.02.2024	CAP FXD CERG 22nf 50V 10% 0402 X7R	2,176.000	NO	Head SC Purchase	02.03.2024
485	7000417321	26.02.2024	CAPACITOR TMEL CH 10.0µF ±10% 25V RoHS	3,536.000	NO	Head SC Purchase	02.03.2024
486	7000417322	26.02.2024	CAP FXD TMEL CH 47uF ±10% 25V	2,856.000	NO	Head SC Purchase	02.03.2024
487	7000417322	26.02.2024	CAP FXD TMEL CH 10uF ±10% 25V	4,413.000	NO	Head SC Purchase	02.03.2024
488	7000417322	26.02.2024	CAP FXD TMEL CH 1uF ±10% 35V	8,153.000	NO	Head SC Purchase	02.03.2024
489	7000417323	19.02.2024	DIODE DETECTOR ASTD1020	75.000	NO	Head SC Purchase	02.03.2024
490	7000417325	19.02.2024	DIODE MIXER RING QUADS LOW MP2402	816.000	NO	Head SC Purchase	02.03.2024
491	7000417326	19.02.2024	DIODE TUNNEL PLANER BACK C18 1057	204.000	NO	Head SC Purchase	02.03.2024
492	7000417327	19.02.2024	NPN TRANSISTOR PMBT2222	150.000	NO	Head SC Purchase	02.03.2024
493	7000417328	26.02.2024	IC OPAMP VIDEO 20 PIN SOIC 811	81.000	NO	Head SC Purchase	02.03.2024
494	7000417329	26.02.2024	.C LIN VREG ADJ 1084	299.000	NO	Head SC Purchase	02.03.2024
495	7000417330	19.02.2024	IC LIN VCOMPTR QUAD 40Ns SOIC-14 908	4,327.000	NO	Head SC Purchase	02.03.2024
496	7000417332	21.02.2024	IC LINEAR REGULATOR (UCC284DP-ADJ)	224.000	NO	Head SC Purchase	04.03.2024
497	7000417333	21.02.2024	IC 2/P CURRENT SHARE CONTROLLER 16-MSOP	54.000	NO	Head SC Purchase	04.03.2024
498	7000417334	19.02.2024	IC WB AMP ERA-6SM+	688.000	NO	Head SC Purchase	02.03.2024
499	7000417334	19.02.2024	IC MM AMP DC-2 GHz ERA-8SM RoHS	894.000	NO	Head SC Purchase	02.03.2024
500	7000417335	21.02.2024	MMIC GaAs LNA WITH AGC 2-22GHz 3024-99	2,625.000	NO	Head SC Purchase	04.03.2024
501	7000417336	28.02.2024	MMIC GaAs SP4T NON-REFLECTIVE SW 18GHz	550.000	NO	Head SC Purchase	04.03.2024
502	7000417337	28.02.2024	SSD IDGTL GATE IC74ACT04SC.	4,850.000	NO	Head SC Purchase	04.03.2024
503	7000417338	28.02.2024	IC GATE OR 74ACT32	10,682.000	NO	Head SC Purchase	04.03.2024
504	7000417341	28.02.2024	IC OR GATE 2/P QUAD 74LCX32	473.000	NO	Head SC Purchase	04.03.2024
505	7000417341	28.02.2024	IC HEX INV 74LCX04	454.000	NO	Head SC Purchase	04.03.2024
506	7000417342	28.02.2024	IC DGTL GATE 74ACT08	16,056.000	NO	Head SC Purchase	04.03.2024
507	7000417342	28.02.2024	ICGATE EXCLUSIVE-OR QUAD TSSOP14 74LCX86	96.000	NO	Head SC Purchase	04.03.2024
508	7000417342	28.02.2024	IC FLIP FLOP QUAD D-TYPE 74VHC175	2,558.000	NO	Head SC Purchase	04.03.2024
509	7000417342	28.02.2024	IC BINARY COUNTER 12-STAGE 74VHC4040	284.000	NO	Head SC Purchase	04.03.2024
510	7000417343	28.02.2024	IC MUX / DMUX 16 TO 8 BUS SWITCH 5C3390	75.000	NO	Head SC Purchase	04.03.2024
511	7000417345	21.02.2024	IC DECODER / DEMU 10F8 74HC238	68.000	NO	Head SC Purchase	04.03.2024
512	7000417346	21.02.2024	IC MAX907ESA	445.000	NO	Head SC Purchase	04.03.2024
513	7000417347	26.02.2024	IC VREG REG102NA-3/250	239.000	NO	Head SC Purchase	02.03.2024
514	7000417347	26.02.2024	IC QUAD 1-INPUT X OR GATE 74ACT86	10,372.000	NO	Head SC Purchase	02.03.2024
515	7000417347	26.02.2024	IC FULL ADDER 4-BIT BINARY 74ACT283	7,605.000	NO	Head SC Purchase	02.03.2024
516	7000417347	26.02.2024	IC MAGNITUDE COMPARATOR 8-BIT 54AS885	90.000	NO	Head SC Purchase	02.03.2024
517	7000417347	26.02.2024	IC LINE RCVR 16-SOIC 26LS32	394.000	NO	Head SC Purchase	02.03.2024
518	7000417348	28.02.2024	IC 8-BIT BUFFERED MULTIPLYING DAC	75.000	NO	Head SC Purchase	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			7524				
519	7000417349	28.02.2024	IC ADC DUAL 8-BIT 100MSPS 9288	96.000	NO	Head SC Purchase	04.03.2024
520	7000417350	28.02.2024	IC DELAY LINE 5-TAP 1100Z-100	1,162.000	NO	Head SC Purchase	04.03.2024
521	7000417350	28.02.2024	IC DELAY LINE 5-TAP 1100Z-500	299.000	NO	Head SC Purchase	04.03.2024
522	7000417351	28.02.2024	OPAMP 8 LD SOIC PB-FREE	1,668.000	NO	Head SC Purchase	04.03.2024
523	7000417351	28.02.2024	OPAMP 6 LD SOT-23 PB-FREE	1,925.000	NO	Head SC Purchase	04.03.2024
524	7000417353	28.02.2024	MIC DIE HMC 462 SCREENED 13.5dB 7501	1,262.000	NO	Head SC Purchase	04.03.2024
525	7000417354	28.02.2024	DIODE SI PIN LIMITER 000011-13880	302.000	NO	Head SC Purchase	04.03.2024
526	7000417355	21.02.2024	CHIP PIN DIODE SWITCH ALGaAS SP4T	58.000	NO	Head SC Purchase	04.03.2024
527	7000417356	21.02.2024	CHIP PIN DIODE SWITCH ALGaAS SP3T	252.000	NO	Head SC Purchase	04.03.2024
528	7000417358	21.02.2024	LED 0603,Ht.0.8mm WC YI Ivmin=45mcd RoHS	1,945.000	NO	Head SC Purchase	04.03.2024
529	7000417359	28.02.2024	XTAL OSC R SMD 160MHz 50PPM 5V	68.000	NO	Head SC Purchase	04.03.2024
530	7000417362	28.02.2024	XTAL OSC 100MHz 3.3V 50PPM	75.000	NO	Head SC Purchase	04.03.2024
531	7000417363	28.02.2024	FILTER EMI SMD 40KHz-1GHz 50VDC 20A	329.000	NO	Head SC Purchase	04.03.2024
532	7000417364	29.02.2024	FILTER EMI CAP 1.5µF 25V 6A	1,346.000	NO	Head SC Purchase	05.03.2024
533	7000417365	28.02.2024	CHIP PIN DIODE SWITCH ALGaAS SPDT	433.000	NO	Head SC Purchase	04.03.2024
534	7000417365	28.02.2024	CHIP PIN DIODE SWITCH SPST ALGaAs	2,193.000	NO	Head SC Purchase	04.03.2024
535	7000417365	28.02.2024	MIXER RF50 DOUBLE BALANCED 500MHz 6.5dB	1,428.000	NO	Head SC Purchase	04.03.2024
536	7000417365	28.02.2024	HYBRID RF 50 QUADRATURE TYPE 100-200MHz	816.000	NO	Head SC Purchase	04.03.2024
537	7000417365	28.02.2024	LIMITER DIO PIN 125W MAX PEAK PWR 4WCW	360.000	NO	Head SC Purchase	04.03.2024
538	7000417366	29.02.2024	CONVERTER BUCK 4.75-36V/I/P 3.3VO/P 14A	75.000	NO	Head SC Purchase	05.03.2024
539	7000417367	21.02.2024	CONN RF50 SMA RP ST F 2H/FMT PASSI	2,285.000	NO	Head SC Purchase	05.03.2024
540	7000417368	29.02.2024	CONNECTOR RF50SMAACCE GLASSBEAD Au PLTNG	12,900.000	NO	Head SC Purchase	05.03.2024
541	7000417368	29.02.2024	CON RF ACCE SSMA MA2E/SMB FEMEL PROV CAP	2,533.000	NO	Head SC Purchase	05.03.2024
542	7000417369	21.02.2024	CONN µ DSUB 9P PL AWG 26 7STRD L36 JK	89.000	NO	Head SC Purchase	05.03.2024
543	7000417371	21.02.2024	CON µ DSUB 15P PL AWG 26 7 STRD L=36 JKP	78.000	NO	Head SC Purchase	05.03.2024
544	7000417371	21.02.2024	CON µ DSUB 15P RP AWG26 7STRD L36 JKSCRW	71.000	NO	Head SC Purchase	05.03.2024
545	7000417373	29.02.2024	CONN µ DSUB 21P PL AWG 26 7 STRD L36 JKP	153.000	NO	Head SC Purchase	05.03.2024
546	7000417374	29.02.2024	CONN DSUB ACCE PL DUST CAP SS21 PIN CON	153.000	NO	Head SC Purchase	05.03.2024
547	7000417374	29.02.2024	CONN DSUB ACCE RP DUST CAP SS21 SOC CON	153.000	NO	Head SC Purchase	05.03.2024
548	7000417375	29.02.2024	WIRE ENAM PU AWG 46 0.040 NATURAL	0.021	KG	Head SC Purchase	05.03.2024
549	7000417375	29.02.2024	WIRE ENAM PU AWG 41 0.071 GREEN	0.009	KG	Head SC Purchase	05.03.2024
550	7000417375	29.02.2024	WIRE ENAM PU AWG 41 0.071 PINK	0.009	KG	Head SC Purchase	05.03.2024
551	7000417376	29.02.2024	INDUCTOR 470NH 0805	374.000	NO	Head SC Purchase	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
552	7000417378	29.02.2024	INDUCTOR CHIP 0805 RF 56nH ±2%	2,992.000	NO	Head SC Purchase	05.03.2024
553	7000417379	29.02.2024	INDUCTOR CHIP 0805 RF 68nH ±2%	9,859.000	NO	Head SC Purchase	05.03.2024
554	7000417380	29.02.2024	INDUCTOR CHIP 0805 RF 470NH ±5%	1,521.000	NO	Head SC Purchase	05.03.2024
555	7000417380	29.02.2024	INDUCTOR CHIP 0805 RF 100nH ±2%	3,167.000	NO	Head SC Purchase	05.03.2024
556	7000417381	29.02.2024	INDUCTOR RF SMD0805 68nH±2%@250MHz 540mA	544.000	NO	Head SC Purchase	05.03.2024
557	7000417383	21.02.2024	SCR X REC PAN SST (AISI 316)-M1.6x5	6,098.000	NO	Head SC Purchase	05.03.2024
558	7000417384	29.02.2024	CAP FXD CERP CH 1.2pF ±20%	2,501.000	NO	Head SC Purchase	05.03.2024
559	7000417385	29.02.2024	GASKET ROUND DIA 1.02	136.000	M	Head SC Purchase	05.03.2024
560	7000417385	29.02.2024	GASKET ROUND DIA 1.35	163.000	M	Head SC Purchase	05.03.2024
561	7000417386	21.02.2024	1 MIL SOLDER RIBBON	944.800	G	Head SC Purchase	05.03.2024
562	7000417388	21.02.2024	LOCTITE HYSOL 9340	42.000	NO	Head SC Purchase	05.03.2024
563	7000417420	01.03.2024	PCB ASSY - RS422_SDLC INTERFACE	15.000	NO	Purchase Head GR1	05.03.2024
564	7000417420	01.03.2024	FOUR CHANNEL FRAME GRABBER PCB ASSY	14.000	NO	Purchase Head GR1	05.03.2024
565	7000417454	15.02.2024	AMC FOR JOSTS MAKE STACKER	1.000	AU	Head Central Pur.	05.03.2024
566	7000417455	16.02.2024	BOTTOM PANEL ASST-THD	1.000	NO	SubContract Hd GSR	05.03.2024
567	7000417455	16.02.2024	BOTTOM PLATE ASSY	1.000	NO	SubContract Hd GSR	05.03.2024
568	7000417491	16.02.2024	REAR PANEL ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
569	7000417491	16.02.2024	FRONT PANEL ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
570	7000417491	16.02.2024	OVERALL WGM & TSG ASSY	5.000	NO	SubContract Hd GSR	05.03.2024
571	7000417491	16.02.2024	CLP MODULE ASSY	10.000	NO	SubContract Hd GSR	05.03.2024
572	7000417495	01.03.2024	20.00 MHZ CRYSTAL OSC TRI STATE.	2.000	NO	Hd,NS---Pur(CS)	02.03.2024
573	7000417543	01.03.2024	LED LAMP	3.000	NO	Hd,NS---Pur(CS)	02.03.2024
574	7000417550	27.02.2024	RESISTOR THKF CH 0 JUMPER	217.000	NO	Head Radar Pur.	05.03.2024
575	7000417570	24.02.2024	HALOGEN BULB	190.000	NO	Purchase Head GR6	02.03.2024
576	7000417593	01.03.2024	AC PCB MOUNTABLE POWER CONNECTOR	18.000	NO	Head Purchase KOT	04.03.2024
577	7000417610	28.02.2024	COAXIAL TERMINATION (N-TYPE)	8.000	NO	Purchase Head GA	02.03.2024
578	7000417610	28.02.2024	COAXIAL TERMINATION (N-TYPE).	10.000	NO	Purchase Head GA	02.03.2024
579	7000417618	22.02.2024	SSD IC DGTL 54ALS573	5.000	NO	Hd,NS---Pur(CS)	02.03.2024
580	7000417627	16.02.2024	Direct Sampling Transceiver Card	30.000	NO	SubContract Hd GSR	05.03.2024
581	7000417638	16.02.2024	BACKPLANE FOR MK-XIIA TRANSPONDER	4.000	NO	SubContract Hd GSR	05.03.2024
582	7000417642	16.02.2024	IR ILLUMINATOR 850nm w//O 80W IP66	90.000	NO	Head Purch-Pkula	04.03.2024
583	7000417650	29.02.2024	L-BAND BLOCK-1 (Ku-BUC)	110.000	NO	Head BTV Subcont	02.03.2024
584	7000417650	29.02.2024	L-BAND BLOCK-2 (Ku-BUC)	110.000	NO	Head BTV Subcont	02.03.2024
585	7000417650	29.02.2024	WG ADAPTOR PLATE(16W Ku-BUC)	110.000	NO	Head BTV Subcont	02.03.2024
586	7000417650	29.02.2024	PLO COVER(16W Ku-BUC)	110.000	NO	Head BTV Subcont	02.03.2024
587	7000417650	29.02.2024	PS-DECK COVER(40W Ku-BUC)	110.000	NO	Head BTV Subcont	02.03.2024
588	7000417650	29.02.2024	L-BAND CARRIER PLATE(KU-BUC)	110.000	NO	Head BTV Subcont	02.03.2024
589	7000417650	29.02.2024	HP DECK TOP COVER_40W KU BUC	110.000	NO	Head BTV Subcont	02.03.2024
590	7000417650	29.02.2024	PA COPPER PLATE-A(40W BUC)	110.000	NO	Head BTV Subcont	02.03.2024
591	7000417650	29.02.2024	CHASIS MOUNTING BRACKET RCP	110.000	NO	Head BTV Subcont	02.03.2024
592	7000417650	29.02.2024	MESH SUPPORTING PLATE RCP	110.000	NO	Head BTV Subcont	02.03.2024
593	7000417650	29.02.2024	INTERFACE PLATE	55.000	NO	Head BTV Subcont	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
594	7000417650	29.02.2024	DISPLAY SUPPORT	55.000	NO	Head BTV Subcont	02.03.2024
595	7000417655	16.02.2024	HEAT FRAME ASSY	16.000	NO	SubContract Hd GSR	05.03.2024
596	7000417655	16.02.2024	OUTPUT PLATE	1.000	NO	SubContract Hd GSR	05.03.2024
597	7000417655	16.02.2024	IC HEAT SINK, DRIVER CARD	14.000	NO	SubContract Hd GSR	05.03.2024
598	7000417655	16.02.2024	Ejector (Left)	5.000	NO	SubContract Hd GSR	05.03.2024
599	7000417655	16.02.2024	Ejector (Right)	5.000	NO	SubContract Hd GSR	05.03.2024
600	7000417656	01.03.2024	PERIMETER SURVEILLANCE RADAR	10.000	NO	Head Purch-Pkula	04.03.2024
601	7000417657	01.03.2024	PT-Series Wall mount	3.000	NO	Head Purch-Pkula	04.03.2024
602	7000417659	16.02.2024	PT Series Small pole adapter for wall mo	3.000	NO	Head Purch-Pkula	04.03.2024
603	7000417661	01.03.2024	PT SERIES POWER SUPPLY ASSY 24V AC	3.000	NO	Head Purch-Pkula	04.03.2024
604	7000417662	16.02.2024	HOUSING DRILLED & MACHINED	1.000	AU	Head SC Purchase	02.03.2024
605	7000417663	16.02.2024	INTELLIGENT ENCODER WITH BUILT IN VIDEO	3.000	NO	Head Purch-Pkula	04.03.2024
606	7000417665	16.02.2024	Channel License for a single camera	6.000	NO	Head Purch-Pkula	04.03.2024
607	7000417667	01.03.2024	SECURITY PTZ CAMERA THERMAL 30X ZOOM	3.000	NO	Head Purch-Pkula	04.03.2024
608	7000417735	01.03.2024	CHIP RESISTOR 0 ohms	4.000	NO	Head Radar Pur.	04.03.2024
609	7000417799	01.03.2024	LED GREEN CBI BI-LEVEL 1.8 MM ROHS	180.000	NO	Head Radar Pur.	04.03.2024
610	7000417802	29.02.2024	24V DC ELECTRONIC HOOTER	2.000	NO	Head Radar Pur.	02.03.2024
611	7000417802	29.02.2024	BATTERY CHARGER (24V DC, 10A)	15.000	NO	Head Radar Pur.	02.03.2024
612	7000417807	20.02.2024	THUMBWHEEL SWITCH	4.000	NO	Head Radar Pur.	02.03.2024
613	7000417832	26.02.2024	VC102 XMC Breakout cable for 4 PAL o/ps	2.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
614	7000417834	17.02.2024	IC μ C ARM CORTEX M4 BASED 120MHz	1.000	NO	Hd,NS---Pur(CS)	02.03.2024
615	7000417835	29.02.2024	CBT FOR BFSR SR UPG WITH TI CAMERA	1.000	AU	Head Radar Pur.	02.03.2024
616	7000417853	01.03.2024	TENSION SPRING	1.000	NO	Head Radar Subcont	02.03.2024
617	7000417884	01.03.2024	SWITCH PB COMPACT MANUAL CNTRL BUTTONS	3.000	NO	Head Purchase KOT	04.03.2024
618	7000417891	29.02.2024	PCI-GPIB INTFC CARD	3.000	NO	Head HF Purchase	04.03.2024
619	7000417905	29.02.2024	XTAL OSC 100MHz 5V.	30.000	NO	Head MCE purchase	04.03.2024
620	7000417909	29.02.2024	FILTER 30 TO 520MHz 4% 3.3V	4.000	NO	Head MCE purchase	04.03.2024
621	7000417915	29.02.2024	COUPLER SMD DDC 0.5-2.5GHz 150W	2.000	NO	Head MCE purchase	04.03.2024
622	7000417917	29.02.2024	ATTENUATOR TEMP VAR DC-6GHz 50#	6.000	NO	Head MCE purchase	04.03.2024
623	7000417919	29.02.2024	ATTENUATOR HP CH 10GHz 1dB RoHS	2.000	NO	Head MCE purchase	04.03.2024
624	7000417919	29.02.2024	CHIP ATTENUATOR 10 dB	18.000	NO	Head MCE purchase	04.03.2024
625	7000417920	29.02.2024	CHIP ATTENUATOR 2 dB	4.000	NO	Head MCE purchase	04.03.2024
626	7000417920	29.02.2024	CHIP ATTENUATOR 5 dB	2.000	NO	Head MCE purchase	04.03.2024
627	7000417921	17.02.2024	ISOLATOR DROPIN CW 0.96-1.24G 0.4dB RoHS	4.000	NO	Head MCE purchase	04.03.2024
628	7000417922	17.02.2024	SWITCH SP2T 1250MHz 0.15dB RoHS	6.000	NO	Head MCE purchase	04.03.2024
629	7000417929	29.02.2024	CD-R LIGHTSCRIBE 700MB52x W/JEWEL CASE	7.000	NO	Head MCE purchase	04.03.2024
630	7000417931	29.02.2024	ATTENUATOR QUAD PIN DIODE 100mA	50.000	NO	Head MCE purchase	04.03.2024
631	7000417933	17.02.2024	XSTR SI HP NPN PH1090-75L.	16.000	NO	Purchase Head GR1	05.03.2024
632	7000417938	17.02.2024	CORNER MODULE R08 08.021 CR01	1.000	NO	Head SC N.MUMBAI	04.03.2024
633	7000417938	17.02.2024	CORNER MODULE R08 08.022 CR02	1.000	NO	Head SC N.MUMBAI	04.03.2024
634	7000417938	17.02.2024	CORNER MODULE R09 08.021 CR01	1.000	NO	Head SC N.MUMBAI	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
635	7000417938	17.02.2024	CORNER MODULE R09 08.022 CR02	1.000	NO	Head SC N.MUMBAI	04.03.2024
636	7000417938	17.02.2024	CORNER MODULE R14 08.021 CR01	1.000	NO	Head SC N.MUMBAI	04.03.2024
637	7000417938	17.02.2024	CORNER MODULE R14 08.022 CR02	1.000	NO	Head SC N.MUMBAI	04.03.2024
638	7000417938	17.02.2024	CORNER MODULE R16 08.021 CR01	1.000	NO	Head SC N.MUMBAI	04.03.2024
639	7000417938	17.02.2024	CORNER MODULE R16 08.022 CR02	1.000	NO	Head SC N.MUMBAI	04.03.2024
640	7000417973	17.02.2024	90 DEGREE H PLANE BEND	1.000	NO	SubContract Hd GSR	05.03.2024
641	7000417973	17.02.2024	DOUBLE COUPLER ASSEMBLY	3.000	NO	SubContract Hd GSR	05.03.2024
642	7000417975	17.02.2024	SHIELD ASSY RFDPM	49.000	NO	Head SCPurch-Pkula	05.03.2024
643	7000417975	17.02.2024	HANDLE	80.000	NO	Head SCPurch-Pkula	05.03.2024
644	7000417975	17.02.2024	INSULATOR ZIO-OFF (KPD) HD VLF	41.000	NO	Head SCPurch-Pkula	05.03.2024
645	7000417975	17.02.2024	REAR BRACKET (HONEYCOMB)	41.000	NO	Head SCPurch-Pkula	05.03.2024
646	7000417975	17.02.2024	CAM	41.000	NO	Head SCPurch-Pkula	05.03.2024
647	7000417975	17.02.2024	RETAINER	80.000	NO	Head SCPurch-Pkula	05.03.2024
648	7000417975	17.02.2024	CLIP	239.000	NO	Head SCPurch-Pkula	05.03.2024
649	7000417975	17.02.2024	ZIPOFF RFDPM BOTTOM SHIELD	47.000	NO	Head SCPurch-Pkula	05.03.2024
650	7000417978	17.02.2024	6U VME CARD ASSY. (CPEX)	2.000	NO	SubContract Hd GSR	05.03.2024
651	7000417978	17.02.2024	Multichannel-SP(THD)	1.000	NO	SubContract Hd GSR	05.03.2024
652	7000417978	17.02.2024	WGM&TSG for THD	1.000	NO	SubContract Hd GSR	05.03.2024
653	7000417978	17.02.2024	INTERCONNECTION BOARD THD PSM ASSY-A2	1.000	NO	SubContract Hd GSR	05.03.2024
654	7000417978	17.02.2024	CONTROL CARD THD PSM ASSY-A3	1.000	NO	SubContract Hd GSR	05.03.2024
655	7000417978	17.02.2024	THD-STAT-PCB-ASSY	1.000	NO	SubContract Hd GSR	05.03.2024
656	7000418026	26.02.2024	POWER SUPPLY (PFC)AC-DC/1X24V	52.000	NO	Hd, NS(R & FCS)Pur	04.03.2024
657	7000418131	17.02.2024	SECTION REAR AL	33.000	NO	Hd, NS(R & FCS)Pur	04.03.2024
658	7000418144	29.02.2024	OSCILLATOR VCO 100MHZ NOMINAL	165.000	NO	Head MCE purchase	04.03.2024
659	7000418145	29.02.2024	FILTER SAW 500HMS 70MHz 7.85dB 2.1MBW	50.000	NO	Head MCE purchase	04.03.2024
660	7000418149	17.02.2024	12 Port GbE Switch(Rugged)	46.000	NO	Purchase Head GD1	03.03.2024
661	7000418151	17.02.2024	RAIL THREADED -208*198	58.000	NO	Hd, NS(R & FCS)Pur	04.03.2024
662	7000418152	27.02.2024	RUGGED SERVER	55.000	NO	Purchase Head GD1	03.03.2024
663	7000418153	17.02.2024	EMBEDDED 3.2" TFT DSPLY	58.000	NO	Purchase Head GD1	03.03.2024
664	7000418158	17.02.2024	TRANSFORMER MDL 10/100 BASE-T 1PORT ROHS	3.000	NO	Head HF Purchase	04.03.2024
665	7000418159	20.02.2024	REPAIR OF ROHINI MODULES	1.000	AU	Purchase Head GR1	05.03.2024
666	7000418221	17.02.2024	CLAMP NYLON CA SPRT 4.8 BK.	126.000	NO	Head HF Purchase	04.03.2024
667	7000418227	01.03.2024	8-WAY POWER DIVIDER	3.000	NO	Head Missile S Pur.	08.03.2024
668	7000418236	17.02.2024	USB to mini USB cable	20.000	NO	Head HF Purchase	04.03.2024
669	7000418239	17.02.2024	PCB BLANK NAVIC BASEBAND CARD	60.000	NO	Head DCS-M Subcont	02.03.2024
670	7000418242	19.02.2024	Digital IF Version 03	10.000	NO	SubContract Hd GSR	05.03.2024
671	7000418242	19.02.2024	PRE AMPLIFIER (IF BITE) PCB Assy	1.000	NO	SubContract Hd GSR	05.03.2024
672	7000418242	19.02.2024	6U VME MPC8640D ASSY	10.000	NO	SubContract Hd GSR	05.03.2024
673	7000418242	19.02.2024	ENCRYPTOR CARD(IR) ASSY	47.000	NO	SubContract Hd GSR	05.03.2024
674	7000418242	19.02.2024	CMU BATTERY ASSY	1.000	NO	SubContract Hd GSR	05.03.2024
675	7000418242	19.02.2024	Emulator card	1.000	NO	SubContract Hd GSR	05.03.2024
676	7000418242	19.02.2024	BACKPLANE FOR MK-XIIA INTERROGATOR	12.000	NO	SubContract Hd GSR	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
677	7000418247	19.02.2024	THD-CONT-Assy	1.000	NO	SubContract Hd GSR	05.03.2024
678	7000418249	28.02.2024	CON CIRS THD PL SS17 M D6/17A CRP TPL	2.000	NO	Purchase Head GR1	05.03.2024
679	7000418251	28.02.2024	4PIN BAYONET FLANGE CONNECTOR(S)	1.000	NO	Purchase Head GR1	05.03.2024
680	7000418264	01.03.2024	FILTER SAW SMD 1227.6MHz 17dBm	94.000	NO	Head DCS Purchase	05.03.2024
681	7000418268	29.02.2024	OSCR OXO 10M ±20ppb 5.0V 120mW SINE	58.000	NO	Head MCE purchase	04.03.2024
682	7000418276	29.02.2024	AMC for heatexchanger & CCU	1.000	AU	Head Radar Pur.	02.03.2024
683	7000418282	19.02.2024	BMA 2 HOLE FLANGE CONN (M) SS316	50.000	NO	Purchase Head GR7	06.03.2024
684	7000418289	27.02.2024	CIRCULAR PANEL MATING CONNECTOR B	74.000	NO	Purchase Head GR7	06.03.2024
685	7000418290	29.02.2024	JAM NUT HEX FOR BNC CONNECTOR	67.000	NO	Head ET Purchase	05.03.2024
686	7000418290	29.02.2024	LOCK WASHER FOR BNC CONNECTOR	67.000	NO	Head ET Purchase	05.03.2024
687	7000418291	28.02.2024	MMIC GaN PA 15W 2.7-3.5GHz QFN 2735015	50.000	NO	Purchase Head GR7	06.03.2024
688	7000418300	28.02.2024	THERMOCOUPLE(MH)	1.000	NO	Head ET Purchase	06.03.2024
689	7000418300	28.02.2024	THERMOCOUPLE(TTH)	1.000	NO	Head ET Purchase	06.03.2024
690	7000418300	28.02.2024	THERMOCOUPLE(BTH)	1.000	NO	Head ET Purchase	06.03.2024
691	7000418300	28.02.2024	FURNACE 'O' RING SET	1.000	NO	Head ET Purchase	06.03.2024
692	7000418300	28.02.2024	Water Cooled Power Cable 350 MCM 110" lg	1.000	NO	Head ET Purchase	06.03.2024
693	7000418300	28.02.2024	Water Cooled Power Cable 500 MCM 247"lg	1.000	NO	Head ET Purchase	06.03.2024
694	7000418300	28.02.2024	Water Cooled Power Cable 350 MCM 233" lg	1.000	NO	Head ET Purchase	06.03.2024
695	7000418356	20.02.2024	3.3 Ohms, 25 Amps Heavy dt slid Rheostat	2.000	NO	Head Radar Pur.	04.03.2024
696	7000418360	01.03.2024	DVI BRANCH CABLE	2.000	NO	Head Radar Pur.	04.03.2024
697	7000418366	29.02.2024	SUBSTRATE AIN 23x20x1mm, 170W/mK	707.000	NO	Head ET Purchase	03.03.2024
698	7000418366	29.02.2024	SUBSTRATE AIN 20x11x1mm, 170W/mK	475.000	NO	Head ET Purchase	03.03.2024
699	7000418366	29.02.2024	SUBSTRATE AIN 20x13x1mm, 170W/mK	475.000	NO	Head ET Purchase	03.03.2024
700	7000418366	29.02.2024	SUBSTRATE AIN 29.5x28.5x1mm, 170W/mK	237.000	NO	Head ET Purchase	03.03.2024
701	7000418366	29.02.2024	SUBSTRATE AIN 26.9x15x1mm, 170W/mK	465.000	NO	Head ET Purchase	03.03.2024
702	7000418366	29.02.2024	SUBSTRATE AIN 27x20x1mm, 170W/mK	475.000	NO	Head ET Purchase	03.03.2024
703	7000418366	29.02.2024	SUBSTRATE AIN 27.9x20x2.5mm, 170W/mK	465.000	NO	Head ET Purchase	03.03.2024
704	7000418366	29.02.2024	SUBSTRATE AIN 25x38x2.5mm, 170W/mK	232.000	NO	Head ET Purchase	03.03.2024
705	7000418368	19.02.2024	Repair of ESD Work Bench & Accessories	1.000	AU	Head Central Pur.	05.03.2024
706	7000418369	19.02.2024	Reapir of CRO R&S RTO2044 1051127	1.000	AU	Head Central Pur.	05.03.2024
707	7000418370	19.02.2024	Reapir of Spectrum rider R&S FPH 1053947	1.000	AU	Head Central Pur.	05.03.2024
708	7000418372	19.02.2024	Repair of VNA Anritsu MS4644B 1051703	1.000	AU	Head Central Pur.	05.03.2024
709	7000418374	19.02.2024	SSD ICDGTL TA80C186 XL-12	1.000	NO	Hd,NS---Pur(CS)	02.03.2024
710	7000418375	19.02.2024	FIBER OPTICAL TO GPIB EXTENDER GPIB-140B	2.000	NO	Head Central Pur.	10.03.2024
711	7000418378	20.02.2024	Notice board for Rack testing# # # #	2.000	NO	Head Radar Pur.	04.03.2024
712	7000418387	19.02.2024	AMC FOR KENT WATER PURIFIER	1.000	AU	Head Central Pur.	02.03.2024
713	7000418395	19.02.2024	EMI/EMC GASKET GROUNDING PIN	58.000	NO	Head BTV Subcont	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
714	7000418395	19.02.2024	EMI/EMC GASKET MINIATURE SWITCH	122.000	NO	Head BTV Subcont	02.03.2024
715	7000418395	19.02.2024	TOP EMI/EMC GASKET 1	61.000	NO	Head BTV Subcont	02.03.2024
716	7000418395	19.02.2024	TOP EMI/EMC GASKET 2	61.000	NO	Head BTV Subcont	02.03.2024
717	7000418395	19.02.2024	TOP EMI/EMC GASKET 3	116.000	NO	Head BTV Subcont	02.03.2024
718	7000418397	19.02.2024	EMV MODUL R0301 1216-0000	5.000	NO	Head SC N.MUMBAI	04.03.2024
719	7000418397	19.02.2024	EMV MODUL R0302 1215-0000	1.000	NO	Head SC N.MUMBAI	04.03.2024
720	7000418397	19.02.2024	EMV MODUL R0303 1213-0000	2.000	NO	Head SC N.MUMBAI	04.03.2024
721	7000418397	19.02.2024	EMV MODUL R0309 0912-0000	1.000	NO	Head SC N.MUMBAI	04.03.2024
722	7000418397	19.02.2024	EMV MODUL R0333 1112-0000	1.000	NO	Head SC N.MUMBAI	04.03.2024
723	7000418397	19.02.2024	EMV MODUL R0338 1214-0000	1.000	NO	Head SC N.MUMBAI	04.03.2024
724	7000418397	19.02.2024	EMV MODUL R0367 1632-0000	1.000	NO	Head SC N.MUMBAI	04.03.2024
725	7000418397	19.02.2024	EMV MODUL R0313 1640-0000S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
726	7000418397	19.02.2024	EMV MODUL R0314 1340-0000S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
727	7000418397	19.02.2024	EMV MODUL R0334 1140-0000S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
728	7000418397	19.02.2024	EMV MODUL R0336 1217-0000S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
729	7000418397	19.02.2024	EMV MODUL R0337 1212-0000S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
730	7000418397	19.02.2024	EMV MODUL R0345 1012-0000S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
731	7000418397	19.02.2024	EMV MODUL R0352 0837-0001S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
732	7000418397	19.02.2024	EMV MODUL R0325 1617-0002S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
733	7000418397	19.02.2024	EMV MODUL R0326 1217-0002S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
734	7000418397	19.02.2024	EMV MODUL R0321 1312-0100	1.000	NO	Head SC N.MUMBAI	04.03.2024
735	7000418397	19.02.2024	EMV MODUL R0317 0812-0100	1.000	NO	Head SC N.MUMBAI	04.03.2024
736	7000418397	19.02.2024	EMV MODUL R0347 1412-0100S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
737	7000418397	19.02.2024	EMV MODUL R0361 1422-0101S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
738	7000418397	19.02.2024	EMV MODUL R0362 3003-0110S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
739	7000418397	19.02.2024	EMV MODUL R0372 1416-0300S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
740	7000418397	19.02.2024	EMV MODUL R0323 0512-1000	1.000	NO	Head SC N.MUMBAI	04.03.2024
741	7000418397	19.02.2024	EMV MODUL R0328 0314-1000S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
742	7000418397	19.02.2024	EMV MODUL R0366 1437-1010S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
743	7000418397	19.02.2024	EMV MODULE R0702 1340-0001	1.000	NO	Head SC N.MUMBAI	04.03.2024
744	7000418397	19.02.2024	EMV MODULE R0705 1315-0010	1.000	NO	Head SC N.MUMBAI	04.03.2024
745	7000418397	19.02.2024	EMV MODULE R0711 0515-0010S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
746	7000418397	19.02.2024	EMV MODULE R0726 1115-0010S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
747	7000418397	19.02.2024	EMV MODULE R0721 1615-0010S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
748	7000418397	19.02.2024	EMV MODULE R0713 1217-0012S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
749	7000418397	19.02.2024	EMV MODULE R0712 0817-0012S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
750	7000418397	19.02.2024	EMV MODULE R0714 2006-0021S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
751	7000418397	19.02.2024	EMV MODULE R0708 1415-0110	1.000	NO	Head SC N.MUMBAI	04.03.2024
752	7000418397	19.02.2024	EMV MODULE R0729 1415-0110S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
753	7000418397	19.02.2024	EMV MODULE R0710 1415-1010	1.000	NO	Head SC N.MUMBAI	04.03.2024
754	7000418397	19.02.2024	EMV MODULE R0723 0815-1010	1.000	NO	Head SC N.MUMBAI	04.03.2024
755	7000418397	19.02.2024	EMV MODULE R0503 1615-0010	4.000	NO	Head SC N.MUMBAI	04.03.2024
756	7000418397	19.02.2024	EMV MODULE R0520 0740-1001	1.000	NO	Head SC N.MUMBAI	04.03.2024
757	7000418397	19.02.2024	EMV MODULE R0523 1340-0000	1.000	NO	Head SC N.MUMBAI	04.03.2024
758	7000418397	19.02.2024	EMV MODUL R0524 1639-0000	2.000	NO	Head SC N.MUMBAI	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
759	7000418397	19.02.2024	EMV MODUL R0732 1636-0000	2.000	NO	Head SC N.MUMBAI	04.03.2024
760	7000418399	27.02.2024	1TB SATA Internal Hard disk for laptop	5.000	NO	Head Central Pur.	02.03.2024
761	7000418403	27.02.2024	DGTL MULTIMETER	7.000	NO	Head Purchase-hyd	02.03.2024
762	7000418411	28.02.2024	HARDWARE FERRDLE	12.000	MM	Head ADSN Pur.	02.03.2024
763	7000418412	01.03.2024	EMV MODULE (BENDING DWG.)	37.000	NO	Head SC N.MUMBAI	04.03.2024
764	7000418412	01.03.2024	EMV MODULE R0704 1615-0010	6.000	NO	Head SC N.MUMBAI	04.03.2024
765	7000418412	01.03.2024	EMV MODULE R0727 1015-0010S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
766	7000418412	01.03.2024	EMV MODULE R0719 0115-EM10	1.000	NO	Head SC N.MUMBAI	04.03.2024
767	7000418412	01.03.2024	EMV MODULE R0639 1640-0000S6	2.000	NO	Head SC N.MUMBAI	04.03.2024
768	7000418412	01.03.2024	EMV MODULE R0607 0840-0001S1	1.000	NO	Head SC N.MUMBAI	04.03.2024
769	7000418412	01.03.2024	EMV MODULE R0624 1615-0010S1	3.000	NO	Head SC N.MUMBAI	04.03.2024
770	7000418412	01.03.2024	EMV MODUL R0731 1340-0000	1.000	NO	Head SC N.MUMBAI	04.03.2024
771	7000418421	28.02.2024	MWIR WINDOW	84.000	NO	Head CHN pur gr 1	10.03.2024
772	7000418421	28.02.2024	MWIR-N MIRROR1	84.000	NO	Head CHN pur gr 1	10.03.2024
773	7000418421	28.02.2024	MWIR-N MIRROR 2	84.000	NO	Head CHN pur gr 1	10.03.2024
774	7000418421	28.02.2024	FOLDING MIRROR-1	84.000	NO	Head CHN pur gr 1	10.03.2024
775	7000418421	28.02.2024	FOLDING MIRROR-2	84.000	NO	Head CHN pur gr 1	10.03.2024
776	7000418421	28.02.2024	FOLDING MIRROR-3	84.000	NO	Head CHN pur gr 1	10.03.2024
777	7000418421	28.02.2024	SWS -LENS 1	84.000	NO	Head CHN pur gr 1	10.03.2024
778	7000418421	28.02.2024	SWS - LENS 2	84.000	NO	Head CHN pur gr 1	10.03.2024
779	7000418421	28.02.2024	SWS - LENS 3	84.000	NO	Head CHN pur gr 1	10.03.2024
780	7000418421	28.02.2024	DAY CH. WINDOW	85.000	NO	Head CHN pur gr 1	10.03.2024
781	7000418421	28.02.2024	LRF WINDOW	84.000	NO	Head CHN pur gr 1	10.03.2024
782	7000418421	28.02.2024	W. SWIR&ILLUMINATOR WINDOW	84.000	NO	Head CHN pur gr 1	10.03.2024
783	7000418428	19.02.2024	SUNSHIELD	343.378	KG	Head Pur(RM)-NM	06.03.2024
784	7000418434	19.02.2024	HANDLE,ROUND,2 LEG,INTERNAL THREAD,3/8I	6.000	NO	Head ADSN Pur.	02.03.2024
785	7000418437	20.02.2024	SMD NPN LOW NOISE TRANSISTOR	1.000	NO	Head HF Purchase	06.03.2024
786	7000418462	29.02.2024	SIGHT-BASE	39.000	NO	Hd NS(R& FCS)Subcn	02.03.2024
787	7000418462	29.02.2024	SUPPORT	40.000	NO	Hd NS(R& FCS)Subcn	02.03.2024
788	7000418462	29.02.2024	SYSTEM BRACKET	78.000	NO	Hd NS(R& FCS)Subcn	02.03.2024
789	7000418462	29.02.2024	YOKE	4.000	NO	Hd NS(R& FCS)Subcn	02.03.2024
790	7000418469	01.03.2024	FRAME LEFT BEAM ASSY	8.000	NO	Head ADSN Subcon.	02.03.2024
791	7000418469	01.03.2024	FRAME RIGHT BEAM ASSY	8.000	NO	Head ADSN Subcon.	02.03.2024
792	7000418469	01.03.2024	FRAME BOTTOM BEAM ASSY	8.000	NO	Head ADSN Subcon.	02.03.2024
793	7000418469	01.03.2024	FRAME TOP BEAM ASSY	8.000	NO	Head ADSN Subcon.	02.03.2024
794	7000418494	01.03.2024	BATTERY CHARGER	21.000	NO	sub-con bel-MC	04.03.2024
795	7000418500	19.02.2024	Repair of SIGNAL GENERATOR 100 KHz TO 20	1.000	AU	Head Purchase-hyd	05.03.2024
796	7000418526	29.02.2024	SWITCH TGL DP SLT 3LP 4A 28VDC ON-OFF-ON	4.000	NO	Purchase Head GD1	03.03.2024
797	7000418554	29.02.2024	PWB -KEY PAD	19.000	NO	Head SCPurch-Pkula	04.03.2024
798	7000418554	29.02.2024	PWB-FPC (BEACON MK111)	15.000	NO	Head SCPurch-Pkula	04.03.2024
799	7000418554	29.02.2024	PWB-PSU (BEACON MK111)	16.000	NO	Head SCPurch-Pkula	04.03.2024
800	7000418554	29.02.2024	PWB-TAMPER DETECT	17.000	NO	Head SCPurch-Pkula	04.03.2024
801	7000418558	20.02.2024	LABEL PC SELF ADH-(LAPTOP)	13.000	NO	Head SCPurch-Pkula	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
802	7000418558	20.02.2024	NAME PLATE ANODISED	13.000	NO	Head SCPurch-Pkula	06.03.2024
803	7000418558	20.02.2024	NAME PLATE ANODISED	13.000	NO	Head SCPurch-Pkula	06.03.2024
804	7000418558	20.02.2024	NAME PLATE ANODISED (BEACON MKIII-NAVY).	13.000	NO	Head SCPurch-Pkula	06.03.2024
805	7000418574	20.02.2024	LP(MB2) FILTER PCB	35.000	NO	Head Purchase-hyd	05.03.2024
806	7000418574	20.02.2024	Tx(MB2) FILTER PCB	35.000	NO	Head Purchase-hyd	05.03.2024
807	7000418574	20.02.2024	LP(HB) FILTER PCB	35.000	NO	Head Purchase-hyd	05.03.2024
808	7000418575	20.02.2024	RFC & NG MODULE	59.000	NO	Head Purchase-hyd	05.03.2024
809	7000418583	29.02.2024	BATTERY LI-ION 14.4V 6.9Ah 99.4Wh	10.000	NO	Head Purch-Pkula	03.03.2024
810	7000418587	20.02.2024	CON RF 50 SMB PL RT F2.4 CRP RoHS	103.000	NO	Head Purch-Pkula	03.03.2024
811	7000418590	28.02.2024	H/W 1553 MODULE 2CH MINI PCIE	1.000	NO	PDIC Pur Bangalore	02.03.2024
812	7000418611	20.02.2024	QMOS RF PET PUSH-PULL.	38.000	NO	Head MCE purchase	06.03.2024
813	7000418621	26.02.2024	CONN SMA ST F SQ-FL GSKT PIN	35.000	NO	PDIC Pur Bangalore	03.03.2024
814	7000418621	26.02.2024	BMA (M) Panel Mount Conn with EMIgasket	35.000	NO	PDIC Pur Bangalore	03.03.2024
815	7000418630	20.02.2024	Thread inserts for metals HELICOIL M2,5x	3,564.000	NO	Head SC Purchase	05.03.2024
816	7000418645	29.02.2024	POWERSUPPLY AC-DC/2X15V 1.7A	6.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
817	7000418646	27.02.2024	RES MF CHIP 50 2% 140W.	108.000	NO	Purchase Head GR7	06.03.2024
818	7000418650	29.02.2024	POWERSUPPLY AC-DC 85-264Vin 5V8A50W RoHS	39.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
819	7000418656	28.02.2024	FLEXIBLE SEMIRIGID COAXIAL CABLE/50 Ohm	3.600	M	Purchase Head GR7	06.03.2024
820	7000418657	28.02.2024	ACU(1.2M) - Test Jig	1.000	NO	SubContract Hd GSA	05.03.2024
821	7000418657	28.02.2024	VSAT ACU (with BTR)	55.000	NO	SubContract Hd GSA	05.03.2024
822	7000418658	28.02.2024	CAPACITOR CERO CH 1000pF ±1% 25V RoHS	60.000	NO	Purchase Head GR7	06.03.2024
823	7000418658	28.02.2024	CAPACITOR CERO CH 18KpF ±10% 100V	50.000	NO	Purchase Head GR7	06.03.2024
824	7000418664	20.02.2024	Alloy wire Sn/Pb AW28	1.957	KG	Head SC Purchase	05.03.2024
825	7000418665	01.03.2024	HF RF MODULE	1.000	NO	Head Purchase-hyd	04.03.2024
826	7000418667	20.02.2024	GUIDE, PCB	196.000	NO	Hd, NS(R & FCS)Pur	04.03.2024
827	7000418667	20.02.2024	RAIL THREADED	8.000	NO	Hd, NS(R & FCS)Pur	04.03.2024
828	7000418670	01.03.2024	ANTENNA SW &SDU 1.5MHz-3GHz Rx	1.000	NO	Head Purchase-hyd	04.03.2024
829	7000418672	01.03.2024	TANK CASE ASSEMBLY	4.000	NO	Head Radar Subcont	02.03.2024
830	7000418672	01.03.2024	TANK COVER ASSEMBLY	4.000	NO	Head Radar Subcont	02.03.2024
831	7000418672	01.03.2024	TANK CASE ASSEMBLY (CATHODE)	4.000	NO	Head Radar Subcont	02.03.2024
832	7000418672	01.03.2024	TANK COVER ASSEMBLY (CATHODE)	4.000	NO	Head Radar Subcont	02.03.2024
833	7000418673	24.02.2024	SIGNAL PROCESSOR - NG	18.000	NO	Head ADSN Pur.	04.03.2024
834	7000418673	24.02.2024	Radar Computer - NG	12.000	NO	Head ADSN Pur.	04.03.2024
835	7000418677	01.03.2024	BRACKET ASSY (DC CHOKE)	3.000	NO	Head Radar Subcont	02.03.2024
836	7000418677	01.03.2024	BRACKET ASSY (RES IND CATHODE)	7.000	NO	Head Radar Subcont	02.03.2024
837	7000418677	01.03.2024	BRACKET ASSY (RES IND COLL)	5.000	NO	Head Radar Subcont	02.03.2024
838	7000418680	01.03.2024	MECHANICAL ASSEMBLY- RUGGED TRS	1.000	NO	PDIC SC Bangalore	02.03.2024
839	7000418686	01.03.2024	Set of Tools(feild level)	15.000	NO	Head Radar Subcont	02.03.2024
840	7000418691	01.03.2024	WIRE PTFE 1000V19/0.25 OD2.1W	2,595.000	M	Purchase Head GD4	03.03.2024
841	7000418693	01.03.2024	WIRE PTFE 1000V19/0.45 OD3.4W	2,265.000	M	Purchase Head GD4	03.03.2024
842	7000418694	01.03.2024	WIRE PTFE 1000V37/0.40 OD3.9W	3,635.000	M	Purchase Head GD4	03.03.2024
843	7000418695	28.02.2024	CIRCUIT BREAKER 2P OB 1kA 250VAC	65.000	NO	Hd, NS(R & FCS)Pur	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			12A				
844	7000418696	01.03.2024	WIRE PTFE 1000V19/0.36 OD2.9G	770.000	M	Purchase Head GD4	03.03.2024
845	7000418697	20.02.2024	Drone flying services	1.000	AU	Head Radar Pur.	02.03.2024
846	7000418698	20.02.2024	INDUCTOR RF 2.2µH ± 20% 600mA 50 MHz..	1,149.000	NO	Head HF Purchase	04.03.2024
847	7000418700	01.03.2024	Service of Mast	1.000	AU	Head Radar Pur.	04.03.2024
848	7000418709	28.02.2024	LABEL SM	126.000	NO	Head MCE Subcont	02.03.2024
849	7000418709	28.02.2024	LABEL	62.000	NO	Head MCE Subcont	02.03.2024
850	7000418709	28.02.2024	STICKER SM	55.000	NO	Head MCE Subcont	02.03.2024
851	7000418709	28.02.2024	LABEL 2	146.000	NO	Head MCE Subcont	02.03.2024
852	7000418709	28.02.2024	LABEL 3	50.000	NO	Head MCE Subcont	02.03.2024
853	7000418709	28.02.2024	LABEL 4	146.000	NO	Head MCE Subcont	02.03.2024
854	7000418709	28.02.2024	LABEL 5	55.000	NO	Head MCE Subcont	02.03.2024
855	7000418709	28.02.2024	LABEL 6	55.000	NO	Head MCE Subcont	02.03.2024
856	7000418709	28.02.2024	LABEL 7	158.000	NO	Head MCE Subcont	02.03.2024
857	7000418709	28.02.2024	LABEL 8	51.000	NO	Head MCE Subcont	02.03.2024
858	7000418709	28.02.2024	LABEL 9	146.000	NO	Head MCE Subcont	02.03.2024
859	7000418709	28.02.2024	LABEL 10	59.000	NO	Head MCE Subcont	02.03.2024
860	7000418709	28.02.2024	LABEL 11	55.000	NO	Head MCE Subcont	02.03.2024
861	7000418709	28.02.2024	LABEL 12	59.000	NO	Head MCE Subcont	02.03.2024
862	7000418709	28.02.2024	LABEL 13	114.000	NO	Head MCE Subcont	02.03.2024
863	7000418709	28.02.2024	LABEL 14	51.000	NO	Head MCE Subcont	02.03.2024
864	7000418709	28.02.2024	LABEL 17	51.000	NO	Head MCE Subcont	02.03.2024
865	7000418709	28.02.2024	STICKER	8.000	NO	Head MCE Subcont	02.03.2024
866	7000418725	01.03.2024	ETHERNET CABLE.	200.000	M	Head Purchase-hyd	04.03.2024
867	7000418728	20.02.2024	LAPTOP TYPE-V.	2.000	NO	Hd, NS(R & FCS)Pur	03.03.2024
868	7000418732	26.02.2024	LED IND, PANEL, SUPER WHITE,24VDC,SEALED	95.000	NO	Purchase Head GD3	03.03.2024
869	7000418739	20.02.2024	LED RED 5mmDIFFUSED PMA JANM19500/51901	25.000	NO	Head HF Purchase	04.03.2024
870	7000418739	20.02.2024	LED Green 5mm PMA JAN M19500/52101	35.000	NO	Head HF Purchase	04.03.2024
871	7000418743	21.02.2024	RUBBERISED COLLAR BUSH	42.000	NO	Transducer Project	04.03.2024
872	7000418745	21.02.2024	COVER BOTTOM	504.000	NO	Transducer Project	04.03.2024
873	7000418745	21.02.2024	COVER TOP	504.000	NO	Transducer Project	04.03.2024
874	7000418746	21.02.2024	CLAMP TOP (ROW G)	80.000	NO	Transducer Project	04.03.2024
875	7000418746	21.02.2024	CLAMP TOP (ROW F)	80.000	NO	Transducer Project	04.03.2024
876	7000418746	21.02.2024	CLAMP TOP (ROW E)	80.000	NO	Transducer Project	04.03.2024
877	7000418746	21.02.2024	CLAMP TOP (ROW D)	80.000	NO	Transducer Project	04.03.2024
878	7000418746	21.02.2024	CLAMP TOP (ROW C)	80.000	NO	Transducer Project	04.03.2024
879	7000418746	21.02.2024	CLAMP TOP (ROW B)	80.000	NO	Transducer Project	04.03.2024
880	7000418746	21.02.2024	CLAMP TOP (ROW A)	80.000	NO	Transducer Project	04.03.2024
881	7000418746	21.02.2024	CLAMP BOTTOM ROW A	80.000	NO	Transducer Project	04.03.2024
882	7000418746	21.02.2024	CLAMP BOTTOM ROW B	80.000	NO	Transducer Project	04.03.2024
883	7000418746	21.02.2024	CLAMP BOTTOM ROW C	80.000	NO	Transducer Project	04.03.2024
884	7000418746	21.02.2024	CLAMP BOTTOM ROW D	80.000	NO	Transducer Project	04.03.2024
885	7000418746	21.02.2024	CLAMP BOTTOM ROW E	80.000	NO	Transducer Project	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
886	7000418746	21.02.2024	CLAMP BOTTOM ROW F	80.000	NO	Transducer Project	04.03.2024
887	7000418746	21.02.2024	CLAMP BOTTOM ROW G	80.000	NO	Transducer Project	04.03.2024
888	7000418752	20.02.2024	IC LIN RF AMF BNT21	230.000	NO	Purchase Head GR7	06.03.2024
889	7000418754	21.02.2024	REFREGIRATION CHARGNIG KIT	6.000	NO	Hd, NS(R & FCS)Pur	04.03.2024
890	7000418754	21.02.2024	HANDHELD THERMAL TEMPERATURE SENSOR	6.000	NO	Hd, NS(R & FCS)Pur	04.03.2024
891	7000418756	20.02.2024	ISOLATOR DROP IN CW 2.9-3.5GH 0.4dB RoHS	216.000	NO	Purchase Head GR7	06.03.2024
892	7000418766	01.03.2024	IC SERIAL CONFIGURATION 16-SOIC EPCQ64	55.000	NO	Head Purchase KOT	08.03.2024
893	7000418773	23.02.2024	MOSFET N-CH 100V LPAK 56 021-100	8.000	NO	Head MCE purchase	02.03.2024
894	7000418776	29.02.2024	WORM GEAR SCREW JACK	2.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
895	7000418777	21.02.2024	RUBBER PAD	1,550.000	NO	Transducer Project	04.03.2024
896	7000418777	21.02.2024	MOUNTING PAD	24.000	NO	Transducer Project	04.03.2024
897	7000418777	21.02.2024	GASKET	504.000	NO	Transducer Project	04.03.2024
898	7000418777	21.02.2024	GASKET	504.000	NO	Transducer Project	04.03.2024
899	7000418793	01.03.2024	NI PCI-6503 (Data Acquisition Card)	1.000	NO	Head HF Purchase	05.03.2024
900	7000418802	28.02.2024	TAPE, ADHESIVE 3M F9460PC 300 MM	10.000	NO	Head HF Purchase	08.03.2024
901	7000418811	29.02.2024	EPO-TEK H21D(ELETRICALLY CONDUCT	11.000	OZ	Head ET Purchase	03.03.2024
902	7000418812	28.02.2024	CAPACITOR TMEL CH 10µF ±20% 35V RoHS	6,440.000	NO	Head SC Purchase	05.03.2024
903	7000418812	28.02.2024	CAPACITOR TMEL 100µF ±20% 35V RoHS	6,440.000	NO	Head SC Purchase	05.03.2024
904	7000418813	28.02.2024	CAPACITOR TMEL CH 100µF ±20% 16V RoHS	805.000	NO	Head SC Purchase	05.03.2024
905	7000418813	28.02.2024	APACITOR 22 UF TANTALUM 16V	2,415.000	NO	Head SC Purchase	05.03.2024
906	7000418822	20.02.2024	Repair of UPS NI MTS	1.000	AU	Head Radar Pur.	02.03.2024
907	7000418843	20.02.2024	CABLE ASSY WA31-WA50(DAM TO FODU)	20.000	NO	Purchase Head GR1	28.03.2024
908	7000418843	20.02.2024	OPTICAL CA WA7(FODU TO RSGU)	1.000	NO	Purchase Head GR1	28.03.2024
909	7000418843	20.02.2024	OPTICAL CA WA1(RSGU TO ANT CABIN)	1.000	NO	Purchase Head GR1	28.03.2024
910	7000418843	20.02.2024	OPTICAL CA WA30(FODU TO ANT CABIN)	1.000	NO	Purchase Head GR1	28.03.2024
911	7000418843	20.02.2024	OPTICAL CA WR08(ANT CABIN TO RF)	1.000	NO	Purchase Head GR1	28.03.2024
912	7000418843	20.02.2024	OPTICAL CA WR43(ANT CABIN TO RF)	1.000	NO	Purchase Head GR1	28.03.2024
913	7000418843	20.02.2024	OPTICAL CA WR53(RF TO RJ)	1.000	NO	Purchase Head GR1	28.03.2024
914	7000418843	20.02.2024	OPTICAL CA WR52 (RF TO RJ)	1.000	NO	Purchase Head GR1	28.03.2024
915	7000418843	20.02.2024	OPTICAL CA WS84(RJ TO AZ HOUSING)	1.000	NO	Purchase Head GR1	28.03.2024
916	7000418843	20.02.2024	OPTICAL CA WS83(RJ TO AZ HOUSING)	1.000	NO	Purchase Head GR1	28.03.2024
917	7000418843	20.02.2024	OPTICAL CA WS26(AZIMUTH HOUSING TO PSDU)	1.000	NO	Purchase Head GR1	28.03.2024
918	7000418843	20.02.2024	OPTICAL CA WS24(AZIMUTH HOUSING TO PSDU)	1.000	NO	Purchase Head GR1	28.03.2024
919	7000418843	20.02.2024	OPTICAL CA WY3 (INTERNAL OPS SHELTER)	1.000	NO	Purchase Head GR1	28.03.2024
920	7000418843	20.02.2024	OPTICAL CA WY4(INTERNAL RSV SHELTER)	1.000	NO	Purchase Head GR1	28.03.2024
921	7000418843	20.02.2024	OPTICAL TEST CA WY5(FOR RTS SHELTER)	1.000	NO	Purchase Head GR1	28.03.2024
922	7000418843	20.02.2024	OPTICAL CA WY1 (OPS TO RSV SHELTER)	1.000	NO	Purchase Head GR1	28.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
923	7000418843	20.02.2024	OPTICAL CA WY2(RTS TO RSV SHELTER)	1.000	NO	Purchase Head GR1	28.03.2024
924	7000418852	21.02.2024	CONN HOUS FPC 20CKTS 1MM PTH	2.000	NO	Head HF Purchase	02.03.2024
925	7000418856	21.02.2024	CAPACITOR CERG CH 0.22µF ±10% 50V	5.000	NO	Head HF Purchase	04.03.2024
926	7000418859	21.02.2024	PHH V1.2 SSS Filter PCB	1.000	NO	PDIC SC Bangalore	02.03.2024
927	7000418860	22.02.2024	FIBER OPTIC GYRO	10.000	NO	Head CHN pur gr 1	15.03.2024
928	7000418875	21.02.2024	FILTER BP 70MHz 9.6dB	6.000	NO	Head HF Purchase	04.03.2024
929	7000418877	23.02.2024	CABLE, DATABUS 1553B	151.847	M	Head HF Purchase	02.03.2024
930	7000418879	29.02.2024	CIRCUIT BREAKER THRM 3P 28VDC-115VAC 15A	13.000	NO	Hd, NS(R & FCS)Pur	04.03.2024
931	7000418880	01.03.2024	CHASSIS RIVETED ASSEMBLY	55.000	NO	Head BTV Subcont	04.03.2024
932	7000418880	01.03.2024	AC POWER INPUT MODULE CHASSIS RIVETED	55.000	NO	Head BTV Subcont	04.03.2024
933	7000418880	01.03.2024	BEZEL ASSEMBLY - RCP	55.000	NO	Head BTV Subcont	04.03.2024
934	7000418896	21.02.2024	IC XCVR 491	4.000	NO	Head HF Purchase	06.03.2024
935	7000418901	21.02.2024	CAP 9pF 100V C0G 0603	84.000	NO	Purchase Head GR7	05.03.2024
936	7000418903	21.02.2024	RES FXD MF CH 330 OHM ±1% 0.1W	12.000	NO	Head CHN pur gr 1	06.03.2024
937	7000418903	21.02.2024	RES FXD MF CH 4.7K ±1% 0.1W	54.000	NO	Head CHN pur gr 1	06.03.2024
938	7000418903	21.02.2024	RES FXD MF CH 2.2K ±1% 0.125W..	24.000	NO	Head CHN pur gr 1	06.03.2024
939	7000418903	21.02.2024	RES TF CH 4.7K ±1% 1/16W.	32.000	NO	Head CHN pur gr 1	06.03.2024
940	7000418903	21.02.2024	RESISTOR FXD MFCH 1M ±1% 0.4W 100P	35.000	NO	Head CHN pur gr 1	06.03.2024
941	7000418903	21.02.2024	RESISTOR FXD MFCH 120R ±1% 0.4W 100P	8.000	NO	Head CHN pur gr 1	06.03.2024
942	7000418903	21.02.2024	RESISTOR FXD MFCH 470R ±1% 0.4W 100P	12.000	NO	Head CHN pur gr 1	06.03.2024
943	7000418903	21.02.2024	RESISTOR FXD MFCH 1.5K ±1% 0.4W 100P	4.000	NO	Head CHN pur gr 1	06.03.2024
944	7000418903	21.02.2024	RESISTOR FXD MFCH 1.8K ±1% 0.4W 100P	8.000	NO	Head CHN pur gr 1	06.03.2024
945	7000418903	21.02.2024	RESISTOR FXD MFCH 3.3K ±1% 0.4W 100P	8.000	NO	Head CHN pur gr 1	06.03.2024
946	7000418903	21.02.2024	RESISTOR FXD MFCH 3.9K ±1% 0.4W 100P	12.000	NO	Head CHN pur gr 1	06.03.2024
947	7000418904	21.02.2024	CAP FXD CERO CHIP(NPO) 100PF	150.000	NO	Purchase Head GR7	05.03.2024
948	7000418905	01.03.2024	RESISTOR FXD MFCH 5.6K ±1% 0.4W 100P	40.000	NO	Head CHN pur gr 1	06.03.2024
949	7000418905	01.03.2024	RESISTOR FXD MFCH 6.8K ±1% 0.4W 100P	8.000	NO	Head CHN pur gr 1	06.03.2024
950	7000418905	01.03.2024	RESISTOR FXD MFCH 18K ±1% 0.4W 100P	30.000	NO	Head CHN pur gr 1	06.03.2024
951	7000418905	01.03.2024	RESISTOR FXD MFCH 22K ±1% 0.4W 100P	12.000	NO	Head CHN pur gr 1	06.03.2024
952	7000418905	01.03.2024	RESISTOR FXD MFCH 47K ±1% 0.4W 100P	28.000	NO	Head CHN pur gr 1	06.03.2024
953	7000418905	01.03.2024	RESISTOR FXD MFCH 1.33K ±1% 0.25W 100P	4.000	NO	Head CHN pur gr 1	06.03.2024
954	7000418905	01.03.2024	RESISTOR FXD MFCH 4.64K ±1% 0.25W 100P	4.000	NO	Head CHN pur gr 1	06.03.2024
955	7000418905	01.03.2024	RESISTOR FXD MFCH 28.7K ±1% 0.25W 100P	4.000	NO	Head CHN pur gr 1	06.03.2024
956	7000418905	01.03.2024	RESISTOR FXD MFCH 31.6K ±1% 0.25W 100P	8.000	NO	Head CHN pur gr 1	06.03.2024
957	7000418905	01.03.2024	RESISTOR FXD MFCH 390K ±0.01% 1206	72.000	NO	Head CHN pur gr 1	06.03.2024
958	7000418905	01.03.2024	RESISTOR FXD MFCH 16K0 ±1% 1210	108.000	NO	Head CHN pur gr 1	06.03.2024
959	7000418906	21.02.2024	SHOCK MOUNT CUP TYPE-1 36	64.000	NO	Purchase Head GR7	05.03.2024
960	7000418907	21.02.2024	CON CIRS THD PL SS9 FN3/5A CRP TPL.	5.000	NO	Purchase Head GR7	05.03.2024
961	7000418911	21.02.2024	10 MHz PCB	31.000	NO	Head PCB Subcont	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
962	7000418917	22.02.2024	LEVER,LOCKING	16.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
963	7000418917	22.02.2024	HANDLE	8.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
964	7000418925	01.03.2024	GOLD PLATING AS PER PS 719 - Au 3.0	1.000	AU	PDIC SC Bangalore	04.03.2024
965	7000418940	23.02.2024	SCREW HEX SKT CSK SST-M8x30	20.000	NO	Head ET Purchase	03.03.2024
966	7000418940	23.02.2024	SCR X REC PAN SST (AISI 316)-M4x6	18.000	NO	Head ET Purchase	03.03.2024
967	7000418940	23.02.2024	SCR XREC CSK SST (AISI 316)-M4x10	48.000	NO	Head ET Purchase	03.03.2024
968	7000418940	23.02.2024	SCR XREC CSK SST (AISI 316)-M4x16	14.000	NO	Head ET Purchase	03.03.2024
969	7000418940	23.02.2024	NUT HEX SST-M4	201.000	NO	Head ET Purchase	03.03.2024
970	7000418940	23.02.2024	WASHER PLAIN SST-M4	256.000	NO	Head ET Purchase	03.03.2024
971	7000418940	23.02.2024	WASHER SPRING SST (AISI-316)-M4	10.000	NO	Head ET Purchase	03.03.2024
972	7000418941	21.02.2024	HARD TRANSIT CASE-1	1,250.000	NO	Purchase Head GA	02.03.2024
973	7000418941	21.02.2024	HARD TRANSIT CASE-2	1,250.000	NO	Purchase Head GA	02.03.2024
974	7000418951	22.02.2024	CON MOD JACK SIDE ENTRY	109.000	NO	Head Purchase KOT	04.03.2024
975	7000418976	01.03.2024	60 MHz VIBRATION COMPENSATED OXCO	2.000	NO	Head Radar Pur.	04.03.2024
976	7000418983	01.03.2024	POWER SUPPLY AC-DC 170-265Vin 28V 72A	1.000	NO	Head Radar Pur.	04.03.2024
977	7000418988	22.02.2024	CON COAX 1P M ST	10.000	NO	Head Radar Pur.	04.03.2024
978	7000418992	21.02.2024	WIRE 16AWG, STRANDED XLETE INSULATION, C	74.430	M	Head ADSN Pur.	04.03.2024
979	7000419019	21.02.2024	GNSS Antenna	2.000	NO	Head Radar Pur.	02.03.2024
980	7000419021	22.02.2024	Quad Serial FPDP Interface	2.000	NO	Head Radar Pur.	04.03.2024
981	7000419024	01.03.2024	Mother Board	2.000	NO	Head Radar Pur.	04.03.2024
982	7000419038	24.02.2024	RES FXD MFCH 8.25K OHM+/-0.1% 50mW 50PPM	11.000	NO	Head HF Purchase	06.03.2024
983	7000419038	24.02.2024	RES FXD MFCH 2.21K OHM+/-0.1% 50mW 50PPM	16.000	NO	Head HF Purchase	06.03.2024
984	7000419045	21.02.2024	REAR MOUNTING PLATE-POWER CONTROL MODULE	3.000	NO	Purchase Head GR1	03.03.2024
985	7000419045	21.02.2024	CABLE SUPPORT (PDU)	9.000	NO	Purchase Head GR1	03.03.2024
986	7000419045	21.02.2024	SURGE PROTECTION PLATE	52.000	NO	Purchase Head GR1	03.03.2024
987	7000419045	21.02.2024	TEMP CARD PLATE 2	36.000	NO	Purchase Head GR1	03.03.2024
988	7000419045	21.02.2024	FUSE HOLDER PLATE	6.000	NO	Purchase Head GR1	03.03.2024
989	7000419045	21.02.2024	DANGER PLATE	6.000	NO	Purchase Head GR1	03.03.2024
990	7000419045	21.02.2024	SWITCHING OFF SEQUENCE	6.000	NO	Purchase Head GR1	03.03.2024
991	7000419048	21.02.2024	T.B. TRANSPARENT PLATE	6.000	NO	Purchase Head GR1	03.03.2024
992	7000419048	21.02.2024	SPACER (M4x60)	36.000	NO	Purchase Head GR1	03.03.2024
993	7000419048	21.02.2024	TB PROTECTION PLATE (ASW)	6.000	NO	Purchase Head GR1	03.03.2024
994	7000419048	21.02.2024	TB SPACER (ASW)	24.000	NO	Purchase Head GR1	03.03.2024
995	7000419048	21.02.2024	STEEL SPACER	24.000	NO	Purchase Head GR1	03.03.2024
996	7000419052	22.02.2024	SPACER HEX NYLON-M5.0x30	8.000	NO	Head Radar Pur.	04.03.2024
997	7000419058	21.02.2024	GASKET (DUMMY)	208.000	NO	Purchase Head GR1	03.03.2024
998	7000419058	21.02.2024	GASKET (EXHAUST)	118.000	NO	Purchase Head GR1	03.03.2024
999	7000419058	21.02.2024	GASKET (BUZZER/DEBUG)	102.000	NO	Purchase Head GR1	03.03.2024
1000	7000419058	21.02.2024	GASKET (CONNECTOR PLATE)	52.000	NO	Purchase Head GR1	03.03.2024
1001	7000419058	21.02.2024	GASKET (GROMMET MMI)	178.000	NO	Purchase Head GR1	03.03.2024
1002	7000419058	21.02.2024	GASKET (CP)	50.000	NO	Purchase Head GR1	03.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1003	7000419069	01.03.2024	SCR HEX SST AISI304-M3x12	40.000	NO	Head Purchase-hyd	04.03.2024
1004	7000419072	29.02.2024	INPUT MATRIX UNIT FOR ISA1 ATE	2.000	NO	Head SC Purchase	05.03.2024
1005	7000419075	22.02.2024	CONN D-TYPE 23-15 PCB MT	3.000	NO	Head HF Purchase	02.03.2024
1006	7000419086	21.02.2024	GASKET (JS/TB)	138.000	NO	Purchase Head GR1	03.03.2024
1007	7000419086	21.02.2024	GASKET (ROTARY)	302.000	NO	Purchase Head GR1	03.03.2024
1008	7000419086	21.02.2024	GASKET (MMI COVER)	76.000	NO	Purchase Head GR1	03.03.2024
1009	7000419086	21.02.2024	GROMMET 8	312.000	NO	Purchase Head GR1	03.03.2024
1010	7000419086	21.02.2024	GROMMET 3.5	240.000	NO	Purchase Head GR1	03.03.2024
1011	7000419086	21.02.2024	EMI GASKET - 1	80.000	NO	Purchase Head GR1	03.03.2024
1012	7000419091	22.02.2024	GASKET J.TORIQUE 40 X 10 72NBR872	10.000	NO	Head Purchase-hyd	04.03.2024
1013	7000419091	22.02.2024	GASKET J.TORIQUE 74 X 4 72NBR872	5.000	NO	Head Purchase-hyd	04.03.2024
1014	7000419091	22.02.2024	GASKET J.TORIQUE 88 X 3 72NBR872	10.000	NO	Head Purchase-hyd	04.03.2024
1015	7000419091	22.02.2024	GASKET J.TORIQUE 37,2 X 3 70NBR	10.000	NO	Head Purchase-hyd	04.03.2024
1016	7000419091	22.02.2024	GASKET J.TORIQUE 84 X 3 72NBR872 (21A7/L	10.000	NO	Head Purchase-hyd	04.03.2024
1017	7000419100	22.02.2024	RELAY SS PHOTOMOS SMD-8P DP NO 250V170mA	20.000	NO	Head HF Purchase	02.03.2024
1018	7000419103	21.02.2024	FILTER CER BP 2250MHz 1.45dB 50# 1W RoHS	20.000	NO	Head MCE purchase	05.03.2024
1019	7000419103	21.02.2024	FILTER BP 2200-2300MHz 100W 50# RoHS	10.000	NO	Head MCE purchase	05.03.2024
1020	7000419106	21.02.2024	VOLTAGE COMPARATOR LM106H	22.000	NO	Purchase Head GR5	05.03.2024
1021	7000419108	27.02.2024	rail type c96..	34.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
1022	7000419111	28.02.2024	RUGGED ENCLOSURE FOR ISOMETER	5.000	NO	Communication Subc	05.03.2024
1023	7000419111	28.02.2024	ENCLOSURE -ITU(CABINET VERSION)	2.000	NO	Communication Subc	05.03.2024
1024	7000419116	21.02.2024	Power Supply Unit	1,250.000	NO	Purchase Head GA	02.03.2024
1025	7000419118	21.02.2024	SWITCH PCB ASSY VER2.1	21,698.000	NO	sub-con bel-MC	02.03.2024
1026	7000419120	23.02.2024	CAPACITOR ALEL 1000µF ±20% 50V	5.000	NO	Head DCS Purchase	02.03.2024
1027	7000419122	21.02.2024	SIGNAL PROCESSING BOARD	21,750.000	NO	sub-con bel-MC	02.03.2024
1028	7000419123	21.02.2024	POWER SUPPLY BOARD	21,742.000	NO	sub-con bel-MC	02.03.2024
1029	7000419127	21.02.2024	DRIVER BOARD ASSEMBLY	21,751.000	NO	sub-con bel-MC	02.03.2024
1030	7000419129	21.02.2024	CONN CIR ACCE BKSHLL SZ11 W/CA GLND ø8MM	2,712.000	NO	Hd,NS---Pur(CS)	04.03.2024
1031	7000419129	21.02.2024	CONNECTOR FO JAMNUT RP SS11 N-POLRZN	836.000	NO	Hd,NS---Pur(CS)	04.03.2024
1032	7000419129	21.02.2024	CONN FO RP SS11 2 CAVITIES JMT COMPOSITE	836.000	NO	Hd,NS---Pur(CS)	04.03.2024
1033	7000419129	21.02.2024	CONNECTOR FO PLUG SS-11 2CONT SLDINSERT	2,712.000	NO	Hd,NS---Pur(CS)	04.03.2024
1034	7000419129	21.02.2024	CONN FO PL SS11 2CONTS W/SLD	2,712.000	NO	Hd,NS---Pur(CS)	04.03.2024
1035	7000419129	21.02.2024	CONN FO CIR RP ARINC 801 SS11 2P JMT MT	836.000	NO	Hd,NS---Pur(CS)	04.03.2024
1036	7000419129	21.02.2024	CONN FO CIR PL ARINC 801 SS11 2S	2,712.000	NO	Hd,NS---Pur(CS)	04.03.2024
1037	7000419129	21.02.2024	CONN PC ACCE FERRULE TY MULTIMODE FIBER.	7,096.000	NO	Hd,NS---Pur(CS)	04.03.2024
1038	7000419129	21.02.2024	CONN FO ACCE ST BKSHL SS11	2,712.000	NO	Hd,NS---Pur(CS)	04.03.2024
1039	7000419129	21.02.2024	CONN FO ACCE CONT TERM FOR ARINC 801	7,096.000	NO	Hd,NS---Pur(CS)	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1040	7000419130	21.02.2024	Driver Board Adaptor PCB Assy	21,772.000	NO	sub-con bel-MC	02.03.2024
1041	7000419146	22.02.2024	CONNECTOR,HEADER,SURFACE MOUNT,10 PINS	44.000	NO	Head HF Purchase	04.03.2024
1042	7000419146	22.02.2024	CONNECTOR,HEADER,SURFACE MOUNT,40 PINS	176.000	NO	Head HF Purchase	04.03.2024
1043	7000419160	22.02.2024	ACCE - LVDS CABLE DUAL CH 480MM	19.000	NO	Head DCS Purchase	02.03.2024
1044	7000419161	23.02.2024	CAP FXD TMEL CH 100µF ±20% 10V	9.000	NO	Head DCS Purchase	02.03.2024
1045	7000419162	22.02.2024	ACCE - BACKLIGHT CABLE 480MM	5.000	NO	Head DCS Purchase	02.03.2024
1046	7000419165	23.02.2024	CAPACITOR TMEL 100µF ±20% 35V RoHS	768.000	NO	Head DCS Purchase	02.03.2024
1047	7000419168	01.03.2024	CONN PCB SOCKET 22 POS	54.000	NO	Head HF Purchase	04.03.2024
1048	7000419168	01.03.2024	CONN PCB 208 PINS.	105.000	NO	Head HF Purchase	04.03.2024
1049	7000419168	01.03.2024	CONN PCB 208 PINS.	54.000	NO	Head HF Purchase	04.03.2024
1050	7000419168	01.03.2024	CONN PCB M 208 PINS	106.000	NO	Head HF Purchase	04.03.2024
1051	7000419168	01.03.2024	CONN PCB M 208 PINS	54.000	NO	Head HF Purchase	04.03.2024
1052	7000419169	29.02.2024	DIFFERENTIAL PROBE 1400V 100Mhz	1.000	NO	Head Radar Pur.	02.03.2024
1053	7000419176	01.03.2024	RES FXD NTKW CH 330 OHM ±2%	47.000	NO	Head MCE purchase	02.03.2024
1054	7000419177	23.02.2024	CAP FXD CERG CH 33µF ±20% 10V	2,790.000	NO	Head MCE purchase	02.03.2024
1055	7000419182	01.03.2024	CON CIR FILTERED CONTACTS 5 PIN	44.000	NO	Head HF Purchase	04.03.2024
1056	7000419182	01.03.2024	CON CIR FILTERED CONTACTS 100 PIN	44.000	NO	Head HF Purchase	04.03.2024
1057	7000419188	22.02.2024	TEST JIG FOR LAT ESS	1.000	NO	Head SC Purchase	02.03.2024
1058	7000419188	22.02.2024	TEST JIG FOR K2 ESS	1.000	NO	Head SC Purchase	02.03.2024
1059	7000419195	01.03.2024	CONN TRIAX JACK 1553	13.000	NO	Head HF Purchase	04.03.2024
1060	7000419195	01.03.2024	CONN TRIAX JACK 1553	15.000	NO	Head HF Purchase	04.03.2024
1061	7000419195	01.03.2024	CONN TRIAX JACK 1553	15.000	NO	Head HF Purchase	04.03.2024
1062	7000419195	01.03.2024	CONN TRIAX JACK 1553	15.000	NO	Head HF Purchase	04.03.2024
1063	7000419195	01.03.2024	CONN TRIAX JACK 1553	15.000	NO	Head HF Purchase	04.03.2024
1064	7000419195	01.03.2024	CONN TRIAX JACK 1553	15.000	NO	Head HF Purchase	04.03.2024
1065	7000419195	01.03.2024	CONN TRIAX JACK 1553	15.000	NO	Head HF Purchase	04.03.2024
1066	7000419195	01.03.2024	CONN TRIAX JACK 1553	12.000	NO	Head HF Purchase	04.03.2024
1067	7000419196	22.02.2024	FERRULE 14 AWG	534.000	NO	Purchase Head GR7	05.03.2024
1068	7000419198	22.02.2024	High Gain Opto-coupler	6.000	NO	Head MCE purchase	02.03.2024
1069	7000419202	22.02.2024	IC CLOCK BUFFER 100MHz 6C1080	10.000	NO	Head BTV Purchase	03.03.2024
1070	7000419207	23.02.2024	RESISTOR TF CH 10 OHM ±0.5% 0.4W RoHS	1,436.000	NO	Head DCS Purchase	02.03.2024
1071	7000419210	22.02.2024	CONN 3 ROW PLUG.	44.000	NO	Head HF Purchase	04.03.2024
1072	7000419210	22.02.2024	CONN PCB PLUG 3 ROWS	44.000	NO	Head HF Purchase	04.03.2024
1073	7000419210	22.02.2024	CONN PCB PLUG 3 ROWS.	38.000	NO	Head HF Purchase	04.03.2024
1074	7000419210	22.02.2024	CONN 3 ROW PLUG RT ANGLE.	44.000	NO	Head HF Purchase	04.03.2024
1075	7000419210	22.02.2024	CON 3 ROW PLUG RT ANGLE	44.000	NO	Head HF Purchase	04.03.2024
1076	7000419210	22.02.2024	CON 3 ROW PLUG RT ANGLE.	44.000	NO	Head HF Purchase	04.03.2024
1077	7000419212	22.02.2024	CON CIRS THD PL SS9 MN3/5A CRP TPL.	10.000	NO	Head BTV Purchase	03.03.2024
1078	7000419212	22.02.2024	CONNECTOR CIR ACCE CVRPL SS9 W/ROPE...	20.000	NO	Head BTV Purchase	03.03.2024
1079	7000419220	22.02.2024	Solid State Power Amplifier	4.000	NO	Head BTV Purchase	03.03.2024
1080	7000419222	23.02.2024	CAP FXD CERG CH 0.033µF +80 -20% 16V	34.000	NO	Head MCE purchase	02.03.2024
1081	7000419224	22.02.2024	CONN PCB SOCKET 2X20 PINS	219.000	NO	Head HF Purchase	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1082	7000419224	22.02.2024	CONN PCB SOCKET 2X5 PINS	54.000	NO	Head HF Purchase	04.03.2024
1083	7000419225	23.02.2024	RESISTOR THKF CH 0.2 OHM ±1% 0.33W RoHS	1,406.000	NO	Head DCS Purchase	02.03.2024
1084	7000419227	22.02.2024	PWB- MESH	20.000	NO	Head SCPurch-Pkula	03.03.2024
1085	7000419228	23.02.2024	CAP FXD CERG CH 10nF ±10% 3KV	22.000	NO	Head MCE purchase	02.03.2024
1086	7000419229	23.02.2024	VARISTOR 33V 390pF RoHS	1,436.000	NO	Head DCS Purchase	02.03.2024
1087	7000419234	23.02.2024	CAP FXD CERG CH 10µF ±10% 10V.	39,802.000	NO	Head DCS Purchase	02.03.2024
1088	7000419237	28.02.2024	RESISTOR FXD MF 169K ±0.1% 0.125W 25P	120.000	NO	Head CHN pur gr 1	02.03.2024
1089	7000419243	22.02.2024	PLUG CAP	24.000	NO	Head Purchase KOT	24.03.2024
1090	7000419244	23.02.2024	Capacitor 1Uf 100V X7R 1206	12.000	NO	Head MCE purchase	02.03.2024
1091	7000419250	26.02.2024	BOX WELDED & RVTD	164.000	NO	Head DCS-M Subcont	07.03.2024
1092	7000419250	26.02.2024	COVER	164.000	NO	Head DCS-M Subcont	07.03.2024
1093	7000419250	26.02.2024	CONN. HOLDER	164.000	NO	Head DCS-M Subcont	07.03.2024
1094	7000419250	26.02.2024	THREADED STRIP	328.000	NO	Head DCS-M Subcont	07.03.2024
1095	7000419250	26.02.2024	BRACKET-01	164.000	NO	Head DCS-M Subcont	07.03.2024
1096	7000419250	26.02.2024	BRACKET-2	164.000	NO	Head DCS-M Subcont	07.03.2024
1097	7000419253	01.03.2024	CONN PCB RT ANG 70 PINS	53.000	NO	Head HF Purchase	04.03.2024
1098	7000419253	01.03.2024	CONN PCB SOCKET 14 PINS POL KEY 22	53.000	NO	Head HF Purchase	04.03.2024
1099	7000419253	01.03.2024	CONN PCB SOCKET 14 PINS POL KEY 23	53.000	NO	Head HF Purchase	04.03.2024
1100	7000419253	01.03.2024	CONN PCB SOCKET 14 PINS POL KEY 24	53.000	NO	Head HF Purchase	04.03.2024
1101	7000419253	01.03.2024	CONNECTOR, ELEC, 70Pins for P.	54.000	NO	Head HF Purchase	04.03.2024
1102	7000419259	22.02.2024	CON CIRS THD PL SS11 M N2/10A CRP TPL	12.000	NO	Purchase Head GA	02.03.2024
1103	7000419259	22.02.2024	CON CIRS THD PL SS11 F N2/10A CRP TPL	6.000	NO	Purchase Head GA	02.03.2024
1104	7000419259	22.02.2024	CON CIRS THD PL SS11 F N4/5A CRP TPL	2.000	NO	Purchase Head GA	02.03.2024
1105	7000419260	28.02.2024	MOLECULE SIEVE KIT	115.000	NO	Head CHN pur gr 1	05.03.2024
1106	7000419263	01.03.2024	CONN PCB 300 PINS	54.000	NO	Head HF Purchase	04.03.2024
1107	7000419263	01.03.2024	CONN PCB 300 PINS	54.000	NO	Head HF Purchase	04.03.2024
1108	7000419271	23.02.2024	CAPACITOR MPP 2.2µF ±20% 275V	63.000	NO	Head MCE purchase	02.03.2024
1109	7000419272	01.03.2024	CONN PCB 240 PINS	52.000	NO	Head HF Purchase	04.03.2024
1110	7000419278	22.02.2024	CON CIRS THD PL ST F4/135A SLD	6.000	NO	Purchase Head GA	02.03.2024
1111	7000419278	22.02.2024	CON CIRS THD RP M5/41A Fmt	2.000	NO	Purchase Head GA	02.03.2024
1112	7000419278	22.02.2024	CON CIRS THD RP M14/22A Fmt	4.000	NO	Purchase Head GA	02.03.2024
1113	7000419279	01.03.2024	RELAY HER 12V DPDT SENSITIVE	689.000	NO	Head HF Purchase	04.03.2024
1114	7000419281	23.02.2024	CAP FXD CERG 0.1µF ±10% 16V..	190,661.000	NO	Head DCS Purchase	02.03.2024
1115	7000419283	22.02.2024	ALUMINIUM CAP. 330MF 16V 20%	1,008.000	NO	Head HF Purchase	04.03.2024
1116	7000419285	01.03.2024	RELAY HER SOLID STATE.	106.000	NO	Head HF Purchase	04.03.2024
1117	7000419301	23.02.2024	CAP FXD CER CHIP .33UF +-5% 50V	4,303.000	NO	Head DCS Purchase	02.03.2024
1118	7000419307	01.03.2024	CONN PCB 75X4 SOCKET	21.000	NO	Head HF Purchase	04.03.2024
1119	7000419309	01.03.2024	LACING TAPES,NYLON TAPE FOR LACING & TYI	4.000	NO	Head ADSN Pur.	04.03.2024
1120	7000419311	29.02.2024	CHASSIS ASSY	7.000	NO	Head MCE Subcont	04.03.2024
1121	7000419314	23.02.2024	CAPACITOR CERG CH 1µF ±10% 50V RoHS	2,869.000	NO	Head DCS Purchase	02.03.2024
1122	7000419316	22.02.2024	CONN PCB MHDR 2X6 5.84	32.000	NO	Head HF Purchase	04.03.2024
1123	7000419320	01.03.2024	LOCKING CYLINDER MOUTING	1.000	NO	Head SC N.MUMBAI	02.03.2024
1124	7000419322	23.02.2024	RES FXD MF CH 0.002 OHM ±1% 1W	28.000	NO	Head MCE purchase	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1125	7000419324	23.02.2024	CAP CER 0.22UF 400V	1,436.000	NO	Head DCS Purchase	02.03.2024
1126	7000419335	23.02.2024	RES MF 0.01 OHM +-1% 2 W.	186.000	NO	Head MCE purchase	02.03.2024
1127	7000419336	23.02.2024	CAPACITOR CERG CH 10µF ±10% 50V RoHS	2,869.000	NO	Head DCS Purchase	02.03.2024
1128	7000419341	29.02.2024	SWITCH SMD MOM SPST-NO 1.1N 10mA 32VDC	10.000	NO	Head Purch-Pkula	05.03.2024
1129	7000419343	23.02.2024	CAP FXD CERG CH 22µF ±10% 10V	7,170.000	NO	Head DCS Purchase	02.03.2024
1130	7000419346	23.02.2024	CAPACITOR CERG CH 47µF ±10% 16V	2,869.000	NO	Head DCS Purchase	02.03.2024
1131	7000419348	22.02.2024	CON CIRS THD RP FN6/3A FMT	30.000	NO	Purchase Head GA	02.03.2024
1132	7000419348	22.02.2024	CON CIRS THD RP FN6/5A FMT	1.000	NO	Purchase Head GA	02.03.2024
1133	7000419348	22.02.2024	CON CIRS THD RP MN6/5A FMT	27.000	NO	Purchase Head GA	02.03.2024
1134	7000419348	22.02.2024	CON CIRS THD RP MN13/3A FMT	6.000	NO	Purchase Head GA	02.03.2024
1135	7000419348	22.02.2024	CON CIRS THD RP MN37/3A FMT	5.000	NO	Purchase Head GA	02.03.2024
1136	7000419348	22.02.2024	CON CIRS THD RP FN55/3A FMT	6.000	NO	Purchase Head GA	02.03.2024
1137	7000419348	22.02.2024	CON CIRS THD RP MN55/3A FMT	12.000	NO	Purchase Head GA	02.03.2024
1138	7000419348	22.02.2024	CON CIRS THD RP FN3/3A FMT	10.000	NO	Purchase Head GA	02.03.2024
1139	7000419350	23.02.2024	CAPACITOR CERG CH 4.7µF ±10% 50V	1,439.000	NO	Head DCS Purchase	02.03.2024
1140	7000419357	24.02.2024	cabinet mounting rack	9.000	NO	Hd,NS---Pur(SS)	02.03.2024
1141	7000419361	23.02.2024	CAP CER CH 2.2uF,100V,X7R	8,842.000	NO	Head DCS Purchase	02.03.2024
1142	7000419365	23.02.2024	RES FXD TF CH 12.4K ±1% 0.1W..	495.000	NO	Head MCE purchase	02.03.2024
1143	7000419366	01.03.2024	STEEL ALLOY(17-4PH)RD-50	71.158	KG	Head HF Purchase	04.03.2024
1144	7000419367	23.02.2024	CAP FXD CH CERG 4.7uF +/-10% 16V	7,170.000	NO	Head DCS Purchase	02.03.2024
1145	7000419369	22.02.2024	GASKET	1,139.000	NO	SubContract Hd GSR	05.03.2024
1146	7000419371	23.02.2024	0.47uF Chip Capacitor	1,436.000	NO	Head DCS Purchase	02.03.2024
1147	7000419373	23.02.2024	Multilayer ceramic cap 47uf/10V 1210	1,436.000	NO	Head DCS Purchase	02.03.2024
1148	7000419375	22.02.2024	AISI 316 SCREW HEX HD SST- M14X80	100.000	NO	Purchase Head GA	04.03.2024
1149	7000419376	23.02.2024	CAP FXD ALEL 22µF ±20% 50V	1,436.000	NO	Head DCS Purchase	02.03.2024
1150	7000419377	23.02.2024	RES FXD THKF CH 18 OHM ±5% 0.1W.	254.000	NO	Head MCE purchase	02.03.2024
1151	7000419377	23.02.2024	RES FXD THKF CH 56 OHM ±5% 0.1W	304.000	NO	Head MCE purchase	02.03.2024
1152	7000419377	23.02.2024	RES FXD THKF CH 15K ±1% 0.1W 100PPM	60.000	NO	Head MCE purchase	02.03.2024
1153	7000419377	23.02.2024	RES FXD THKF CH 29.4K ±1% 0.1W 100PPM.	54.000	NO	Head MCE purchase	02.03.2024
1154	7000419377	23.02.2024	RES FXD THKF CH 37.4K ±1% 0.1W 100PPM.	54.000	NO	Head MCE purchase	02.03.2024
1155	7000419381	28.02.2024	TERMN 50 OHMS 2W DC-40G 1.2	105.000	NO	Head Purchase-hyd	02.03.2024
1156	7000419382	22.02.2024	RADAR CONTROLLER	24.000	NO	Hd NS(R& FCS)Subcn	08.03.2024
1157	7000419384	22.02.2024	POWER SUPPLY RAW DC SUPPLY	17.000	NO	SubContract Hd GSR	12.03.2024
1158	7000419385	22.02.2024	SIGNAL PROCESSOR	24.000	NO	Hd NS(R& FCS)Subcn	08.03.2024
1159	7000419392	22.02.2024	SYSTEM INTERFACE	24.000	NO	Hd NS(R& FCS)Subcn	08.03.2024
1160	7000419394	23.02.2024	2:1 WAVEGUIDE COMBINER [WR284]	2.000	NO	SubContract Hd GSR	12.03.2024
1161	7000419402	23.02.2024	RES FXD THK F CH 80.6 OHM ±1% 0.1W	20.000	NO	Head MCE purchase	02.03.2024
1162	7000419402	23.02.2024	RES FXD THK F CH 1.65K OHM ±1% 0.1W	40.000	NO	Head MCE purchase	02.03.2024
1163	7000419406	27.02.2024	PLATE,AIR-GAP(RES,IND-COLL)	20.000	NO	Head Radar Subcont	04.03.2024
1164	7000419406	27.02.2024	SUPPORT PLATE - CATHODE TRF	4.000	NO	Head Radar Subcont	04.03.2024
1165	7000419406	27.02.2024	POLYSTER SHEET	8.000	NO	Head Radar Subcont	04.03.2024
1166	7000419407	23.02.2024	CABLE POLYALKENE SHIELDED &	327.000	M	Head HF Purchase	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			JACKETED				
1167	7000419409	23.02.2024	CAP FXD ALEL 220µF ±20% 50V	1,471.000	NO	Head DCS Purchase	02.03.2024
1168	7000419410	23.02.2024	RESISTOR TF CH 100 OHM ±1% 0.1W ±25PPM	43.000	NO	Head MCE purchase	02.03.2024
1169	7000419419	24.02.2024	GYROSCOPE 3 AXIS 16PIN LGA	10.000	NO	Head BTV Purchase	05.03.2024
1170	7000419423	27.02.2024	Resistor 33ohm 1/16W 5% 0402	440.000	NO	Head MCE purchase	06.03.2024
1171	7000419423	27.02.2024	Resistor 10Kohm 1/16W 5% 0402	120.000	NO	Head MCE purchase	06.03.2024
1172	7000419424	27.02.2024	COVER(SWITCH)	3.000	NO	Head Radar Subcont	04.03.2024
1173	7000419424	27.02.2024	INSULATING WASHER	4.000	NO	Head Radar Subcont	04.03.2024
1174	7000419424	27.02.2024	PRIMARY COIL FORMER - CATHODE	4.000	NO	Head Radar Subcont	04.03.2024
1175	7000419424	27.02.2024	FIBER GLASS SLEEVE FOR SS THREADED ROD	12.000	NO	Head Radar Subcont	04.03.2024
1176	7000419427	23.02.2024	CAP FXD TMEL CH 150µF ±10% 16V	1,436.000	NO	Head DCS Purchase	02.03.2024
1177	7000419429	24.02.2024	conn cir acce bkshl st n-sflkg ss-12 ac	6.000	NO	Head BTV Purchase	05.03.2024
1178	7000419430	23.02.2024	CAP FXD TMEL CH 47uF +/-10% 16V C PbF.	23,478.000	NO	Head DCS Purchase	02.03.2024
1179	7000419436	01.03.2024	Solder Paste, RMA, Sn62Pb36Ag2 , T4.	2,750.000	G	Head HF Purchase	04.03.2024
1180	7000419444	28.02.2024	RES FXD MF CH 10 OHM +/- 5% 125mW 200P	5.000	NO	Head CHN pur gr 1	06.03.2024
1181	7000419444	28.02.2024	RESISTOR FXD MFCH 220K ±1% 0.4W 100P	60.000	NO	Head CHN pur gr 1	06.03.2024
1182	7000419444	28.02.2024	RESISTOR FXD MFCH 2.2K ±1% 0.4W 100P	50.000	NO	Head CHN pur gr 1	06.03.2024
1183	7000419444	28.02.2024	RESISTOR FXD MFCH 4.7K ±1% 0.4W 100P	92.000	NO	Head CHN pur gr 1	06.03.2024
1184	7000419444	28.02.2024	RESISTOR FXD MFCH 18R ±1% 0.4W 100P	60.000	NO	Head CHN pur gr 1	06.03.2024
1185	7000419444	28.02.2024	RESISTOR FXD MFCH 100K ±1% 0.4W 100P	34.000	NO	Head CHN pur gr 1	06.03.2024
1186	7000419444	28.02.2024	RESISTOR FXD MFCH 220R ±1% 0.4W 100P	5.000	NO	Head CHN pur gr 1	06.03.2024
1187	7000419444	28.02.2024	RESISTOR FXD MFCH 560R ±1% 0.4W 100P	15.000	NO	Head CHN pur gr 1	06.03.2024
1188	7000419444	28.02.2024	RESISTOR FXD MFCH 1K ±1% 0.4W 100P	76.000	NO	Head CHN pur gr 1	06.03.2024
1189	7000419444	28.02.2024	RESISTOR FXD MFCH 180K ±1% 0.4W 100P	5.000	NO	Head CHN pur gr 1	06.03.2024
1190	7000419444	28.02.2024	RESISTOR FXD MFCH 3.83K ±1% 0.25W 100P	8.000	NO	Head CHN pur gr 1	06.03.2024
1191	7000419445	22.02.2024	Inverter Power Drive (3.7kW Heavy Duty)	8.000	NO	Purchase Head GA	05.03.2024
1192	7000419446	22.02.2024	RESISTOR FXD MFCH 5.11K ±1% 0.25W 100P	8.000	NO	Head CHN pur gr 1	06.03.2024
1193	7000419446	22.02.2024	RESISTOR FXD MFCH 8.25K ±1% 0.25W 100P	8.000	NO	Head CHN pur gr 1	06.03.2024
1194	7000419446	22.02.2024	RESISTOR FXD MFCH 9.09K ±1% 0.25W 100P	8.000	NO	Head CHN pur gr 1	06.03.2024
1195	7000419446	22.02.2024	RESISTOR FXD MFCH 42.2K ±1% 0.25W 100P	5.000	NO	Head CHN pur gr 1	06.03.2024
1196	7000419446	22.02.2024	RESISTOR FXD MFCH 82.5K ±1% 0.25W 100P	18.000	NO	Head CHN pur gr 1	06.03.2024
1197	7000419446	22.02.2024	RESISTOR FXD MFCH 100K ±1% 0.25W 100P	30.000	NO	Head CHN pur gr 1	06.03.2024
1198	7000419446	22.02.2024	RESISTOR FXD MFCH 162K ±1% 0.25W	10.000	NO	Head CHN pur gr 1	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			100P				
1199	7000419446	22.02.2024	RESISTOR FXD MFCH 210R ±1% 0.25W 100P	5.000	NO	Head CHN pur gr 1	06.03.2024
1200	7000419446	22.02.2024	RESISTOR FXD MFCH 61.9K ±1% 0.25W 100P	8.000	NO	Head CHN pur gr 1	06.03.2024
1201	7000419446	22.02.2024	RESISTOR FXD MFCH 750R ±1% 0.25W 100P	4.000	NO	Head CHN pur gr 1	06.03.2024
1202	7000419446	22.02.2024	DIODE ZENER G05C3V6 SMD	24.000	NO	Head CHN pur gr 1	06.03.2024
1203	7000419451	22.02.2024	RJ45 CRIMP TOOL	2.000	NO	Purchase Head GR7	05.03.2024
1204	7000419452	22.02.2024	KIT FIBER INSPECTION PROBE	1.000	SET	Purchase Head GR7	05.03.2024
1205	7000419456	22.02.2024	ANGLE MEASUREMENT SYSTEM	1.000	NO	Purchase Head GA	02.03.2024
1206	7000419459	23.02.2024	WIRE ELECT E 16 AWG RED ETFE *	261.546	FT	Head HF Purchase	02.03.2024
1207	7000419459	23.02.2024	WIRE,COPPER,TINNED,ETFE,600V	241.874	FT	Head HF Purchase	02.03.2024
1208	7000419461	24.02.2024	FAN DC 40X40X28MM 40W 24V	5.000	NO	Head BTV Purchase	05.03.2024
1209	7000419462	27.02.2024	STOPPER	18.000	NO	Head Radar Subcont	04.03.2024
1210	7000419463	01.03.2024	OPTO COUPLER GaAIAs INFRARED LED TO-5.	21.000	NO	Head HF Purchase	04.03.2024
1211	7000419464	29.02.2024	HEX SST SPACER M3X5-M2.5X6	1,210.000	NO	Head BTV Subcont	02.03.2024
1212	7000419465	22.02.2024	Fixed Resistance Box(0 degrees)	1.000	NO	Purchase Head GA	02.03.2024
1213	7000419465	22.02.2024	Fixed Resistance Box(60 degrees)	1.000	NO	Purchase Head GA	02.03.2024
1214	7000419466	22.02.2024	RES FXD THKF CH 600 OHM ±1% 2W	2.000	NO	Head HF Purchase	05.03.2024
1215	7000419470	29.02.2024	SWITCH TOGGLE SPDT 5A@120VAC ON-NONE-ON	8.000	NO	Purchase Head GD3	03.03.2024
1216	7000419473	23.02.2024	TOGGLE SWITCH SP ON-OFF-15A	19.000	NO	Purchase Head GD1	04.03.2024
1217	7000419474	01.03.2024	SW PUSH BUTTON..	38.000	NO	Purchase Head GD3	06.03.2024
1218	7000419490	23.02.2024	WIRE,COPPER,TINNED,ETFE,600V	139.100	M	Head HF Purchase	02.03.2024
1219	7000419492	29.02.2024	SWITCH PB DPDT SQ 0.4VA@28V LED-R W/CAP	6.000	NO	Purchase Head GD1	03.03.2024
1220	7000419501	22.02.2024	One Time On Site PM	1.000	AU	Head DCS-T Pur	02.03.2024
1221	7000419503	23.02.2024	CONN CIR ACCE BK SHL AD BRAD SS11 90° ES	4.000	NO	Purchase Head GA	04.03.2024
1222	7000419503	23.02.2024	CONN CIR ACCE BK SHL AD BRAD SS17 90° ES	4.000	NO	Purchase Head GA	04.03.2024
1223	7000419513	27.02.2024	TERMINATING RESISTOR.	82.000	NO	Head MCE purchase	06.03.2024
1224	7000419513	27.02.2024	RESISTOR TF CH 50 OHM ±2% 10W	18.000	NO	Head MCE purchase	06.03.2024
1225	7000419513	27.02.2024	RESISTOR TF CH 200 OHM ±2% 10W	6.000	NO	Head MCE purchase	06.03.2024
1226	7000419513	27.02.2024	RES WW 150 OHM 2W +/-1%.	45.000	NO	Head MCE purchase	06.03.2024
1227	7000419515	22.02.2024	BIFET OPAMP AD713BQ	60.000	NO	Purchase Head GR2	05.03.2024
1228	7000419517	26.02.2024	TOOL KIT	10.000	NO	Head Purchase-hyd	04.03.2024
1229	7000419518	23.02.2024	ANTENNA ACTIVE DUAL BAND GPS IRNSS TNC	1,426.000	NO	Head EM Purchase	02.03.2024
1230	7000419519	23.02.2024	POWER SUPPLY AC-DC 230Vin 24V 4.2A 100W	1,426.000	NO	Head EM Purchase	02.03.2024
1231	7000419522	27.02.2024	CAP FXD CERG 0.22µF ±10% 25V	38.000	NO	Head MCE purchase	06.03.2024
1232	7000419532	23.02.2024	HYBRID ROTARY JOINT	12.000	NO	Purchase Head GA	04.03.2024
1233	7000419533	23.02.2024	RCP NAME PLATE	55.000	NO	Head BTV Subcont	02.03.2024
1234	7000419534	24.02.2024	CPCI POWER SUPPLY - DISPLAY (3D TCR)	15.000	NO	Hd, NS(R & FCS)Pur	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1235	7000419535	27.02.2024	LIGHT CONDUCTOR ASSY	18.000	NO	SubContract Hd GSR	12.03.2024
1236	7000419536	23.02.2024	BEAD FERRITE 2X1.2X0.9 220OHM 2A 100M	2,817.000	NO	Head DCS Purchase	02.03.2024
1237	7000419537	23.02.2024	INTERCONNECTION CABLES- RADAR	8.000	NO	SubContract Hd GSR	12.03.2024
1238	7000419537	23.02.2024	INTERCONNECTION CABLES - OPS	8.000	NO	SubContract Hd GSR	12.03.2024
1239	7000419540	23.02.2024	IC	16.000	NO	Head HF Purchase	04.03.2024
1240	7000419541	23.02.2024	CON CIR S THD RP MN128/3A FMT	1.000	NO	Head BTV Purchase	02.03.2024
1241	7000419543	23.02.2024	CABLE COAX 0.075 50 OHM	32.004	M	Head HF Purchase	02.03.2024
1242	7000419544	23.02.2024	ASSEMBLY OF SHELTER FOR ADC&RS	1.000	AU	Head SC N.MUMBAI	02.03.2024
1243	7000419545	28.02.2024	Motherboard for TLR with VPX interface	25.000	NO	SubContract Hd GSR	12.03.2024
1244	7000419545	28.02.2024	CONNECTOR ASSY EXTERNAL INTERFACE-15 Pin	16.000	NO	SubContract Hd GSR	12.03.2024
1245	7000419549	28.02.2024	LUBRICANT SPRAY WITH PTFE - 250 ML	2.000	NO	Head HF Purchase	08.03.2024
1246	7000419549	28.02.2024	SUPER LUBE GREASE 85g TUBE	3.000	NO	Head HF Purchase	08.03.2024
1247	7000419549	28.02.2024	ROCOL SAPPHIRE EXTREME HI-TEMP GREASE 12	1.000	NO	Head HF Purchase	08.03.2024
1248	7000419553	23.02.2024	H/W MOTHERBOARD WITH HDMI DSPL PORT	1.000	NO	Head Radar Pur.	04.03.2024
1249	7000419555	23.02.2024	STRIP TERMINAL	54.000	NO	Head HF Purchase	05.03.2024
1250	7000419555	23.02.2024	STRIP TERMINAL	54.000	NO	Head HF Purchase	05.03.2024
1251	7000419559	01.03.2024	IC DC-DC CONV 3A 11- μ S1P 82903	180.000	NO	Head Radar Pur.	04.03.2024
1252	7000419564	28.02.2024	Sturdy long tweezer GG SA ESD - 130 mm	10.000	NO	Head HF Purchase	07.03.2024
1253	7000419564	28.02.2024	Very fine tweezer 4 SA ESD - 110 mm	10.000	NO	Head HF Purchase	07.03.2024
1254	7000419564	28.02.2024	Microtip angled tweezer 13 SA ESD - 120	10.000	NO	Head HF Purchase	07.03.2024
1255	7000419564	28.02.2024	Narrow body tweezer SSbb SA ESD - 140 mm	10.000	NO	Head HF Purchase	07.03.2024
1256	7000419564	28.02.2024	General Purpose tweezer 1 SA ESD - 120 m	30.000	NO	Head HF Purchase	07.03.2024
1257	7000419565	23.02.2024	COLD PLATE - 8X8 AAU	2.000	NO	Head Radar Pur.	02.03.2024
1258	7000419566	23.02.2024	SWITCH DOUBLE POLE	30.000	NO	Purchase Head GD1	03.03.2024
1259	7000419567	23.02.2024	BOTTOM LONG. MEMBER	2.000	NO	Head SC N.MUMBAI	04.03.2024
1260	7000419567	23.02.2024	BOTTOM LATERAL MEMBER	2.000	NO	Head SC N.MUMBAI	04.03.2024
1261	7000419567	23.02.2024	BOTTOM INTERMEDIATE MEMBER-1	4.000	NO	Head SC N.MUMBAI	04.03.2024
1262	7000419567	23.02.2024	BOTTOM INTERMEDIATE MEMBER-2	4.000	NO	Head SC N.MUMBAI	04.03.2024
1263	7000419567	23.02.2024	SHELTER BASE PLATE	8.000	NO	Head SC N.MUMBAI	04.03.2024
1264	7000419567	23.02.2024	BOTTOM INTERMEDIATE MEMBER-3	1.000	NO	Head SC N.MUMBAI	04.03.2024
1265	7000419567	23.02.2024	BOTTOM PROFILE	2.000	NO	Head SC N.MUMBAI	04.03.2024
1266	7000419567	23.02.2024	BOTTOM PROFILE	2.000	NO	Head SC N.MUMBAI	04.03.2024
1267	7000419567	23.02.2024	BOTTOM INTERMEDIATE MEMBER-4	2.000	NO	Head SC N.MUMBAI	04.03.2024
1268	7000419567	23.02.2024	BOTTOM INTERMEDIATE MEMBER-5	1.000	NO	Head SC N.MUMBAI	04.03.2024
1269	7000419567	23.02.2024	VERTICAL CORNER MEMBER	4.000	NO	Head SC N.MUMBAI	04.03.2024
1270	7000419567	23.02.2024	GUSSET PLATE-3	114.000	NO	Head SC N.MUMBAI	04.03.2024
1271	7000419567	23.02.2024	VERTICAL INTERMEDIATE MEMBER-1	4.000	NO	Head SC N.MUMBAI	04.03.2024
1272	7000419567	23.02.2024	RIB-1	8.000	NO	Head SC N.MUMBAI	04.03.2024
1273	7000419567	23.02.2024	BOTTOM INTERMEDIATE MEMBER-6	2.000	NO	Head SC N.MUMBAI	04.03.2024
1274	7000419567	23.02.2024	VERTICAL INTERMEDIATE MEMBER-2	1.000	NO	Head SC N.MUMBAI	04.03.2024
1275	7000419567	23.02.2024	GUSSET PLATE -4	6.000	NO	Head SC N.MUMBAI	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1276	7000419567	23.02.2024	CROSS SUPPORT CHANNEL	8.000	NO	Head SC N.MUMBAI	04.03.2024
1277	7000419567	23.02.2024	TOP LONG. MEMBER	2.000	NO	Head SC N.MUMBAI	04.03.2024
1278	7000419567	23.02.2024	TOP LATERAL MEMBER	2.000	NO	Head SC N.MUMBAI	04.03.2024
1279	7000419567	23.02.2024	INTERMEDIATE TOP MEMBER-1	2.000	NO	Head SC N.MUMBAI	04.03.2024
1280	7000419567	23.02.2024	INTERMEDIATE TOP MEMBER-2	2.000	NO	Head SC N.MUMBAI	04.03.2024
1281	7000419567	23.02.2024	INTERMEDIATE TOP MEMBER-3	1.000	NO	Head SC N.MUMBAI	04.03.2024
1282	7000419567	23.02.2024	ANGLE TOP-1	1.000	NO	Head SC N.MUMBAI	04.03.2024
1283	7000419567	23.02.2024	ANGLE TOP-2	1.000	NO	Head SC N.MUMBAI	04.03.2024
1284	7000419567	23.02.2024	VERTICAL SUPPORT RIGHT	2.000	NO	Head SC N.MUMBAI	04.03.2024
1285	7000419567	23.02.2024	VERTICAL SUPPORT LEFT	2.000	NO	Head SC N.MUMBAI	04.03.2024
1286	7000419567	23.02.2024	TOP SUPPORT RIGHT	1.000	NO	Head SC N.MUMBAI	04.03.2024
1287	7000419567	23.02.2024	TOP SUPPORT LEFT	1.000	NO	Head SC N.MUMBAI	04.03.2024
1288	7000419567	23.02.2024	INTERMEDIATE SUPPORT-1	8.000	NO	Head SC N.MUMBAI	04.03.2024
1289	7000419567	23.02.2024	INTERMEDIATE SUPPORT-2	3.000	NO	Head SC N.MUMBAI	04.03.2024
1290	7000419567	23.02.2024	INTERMEDIATE SUPPORT-3	3.000	NO	Head SC N.MUMBAI	04.03.2024
1291	7000419567	23.02.2024	PLATE-1	2.000	NO	Head SC N.MUMBAI	04.03.2024
1292	7000419567	23.02.2024	PLATE-2	2.000	NO	Head SC N.MUMBAI	04.03.2024
1293	7000419567	23.02.2024	PLATE-3	2.000	NO	Head SC N.MUMBAI	04.03.2024
1294	7000419567	23.02.2024	PLATE-4	2.000	NO	Head SC N.MUMBAI	04.03.2024
1295	7000419567	23.02.2024	PLATE-5	2.000	NO	Head SC N.MUMBAI	04.03.2024
1296	7000419567	23.02.2024	PLATE-6	2.000	NO	Head SC N.MUMBAI	04.03.2024
1297	7000419567	23.02.2024	BOTTOM CORNER -01	2.000	NO	Head SC N.MUMBAI	04.03.2024
1298	7000419567	23.02.2024	BOTTOM CORNER -02	2.000	NO	Head SC N.MUMBAI	04.03.2024
1299	7000419567	23.02.2024	TOP CORNER - 01	2.000	NO	Head SC N.MUMBAI	04.03.2024
1300	7000419567	23.02.2024	TOP CORNER - 02	2.000	NO	Head SC N.MUMBAI	04.03.2024
1301	7000419568	23.02.2024	OPERATOR ILLUM, MOMENTARY	379.000	NO	Purchase Head GD1	03.03.2024
1302	7000419569	23.02.2024	SWITCH-SINGLE POLE	357.000	NO	Purchase Head GD1	03.03.2024
1303	7000419572	23.02.2024	FILTER BP 120MHz 4dB 50# 2W RoHS	10.000	NO	Head Radar Pur.	02.03.2024
1304	7000419576	28.02.2024	HELICOIL THREAD TAP M2.5X0.45	10.000	NO	Head HF Purchase	07.03.2024
1305	7000419576	28.02.2024	HELICOIL THREAD TAP-M2x0.4	10.000	NO	Head HF Purchase	07.03.2024
1306	7000419576	28.02.2024	HELICOIL TAP M1.6	5.000	NO	Head HF Purchase	07.03.2024
1307	7000419576	28.02.2024	HELICOIL INSRN TOOL-M1.6X0.35	5.000	NO	Head HF Purchase	07.03.2024
1308	7000419582	23.02.2024	IC CONV STEPDN 3.3V 2A 14-VQFNFCRLF66420	10.000	NO	Head BTV Purchase	05.03.2024
1309	7000419582	23.02.2024	IC VOLTAGE MONITOR 3.3V 6-SOT-23 3702	10.000	NO	Head BTV Purchase	05.03.2024
1310	7000419582	23.02.2024	IC PWR MODULE 3A 30-BOQFN 13630	10.000	NO	Head BTV Purchase	05.03.2024
1311	7000419582	23.02.2024	IC OV & UV MONITOR SOT-23 3702	10.000	NO	Head BTV Purchase	05.03.2024
1312	7000419582	23.02.2024	IC CONV DC-DC STEP-DN DUAL 2.25MHz 62420	10.000	NO	Head BTV Purchase	05.03.2024
1313	7000419582	23.02.2024	dp83822 Robust,low power 10/100mbps eth	20.000	NO	Head BTV Purchase	05.03.2024
1314	7000419582	23.02.2024	IC DGTL TEMP SENSOR 6-WSON 117	10.000	NO	Head BTV Purchase	05.03.2024
1315	7000419588	29.02.2024	MCB GUARD	122.000	NO	Head MCE Subcont	04.03.2024
1316	7000419590	23.02.2024	LUG-TERMINAL	151.000	NO	Head HF Purchase	05.03.2024
1317	7000419591	01.03.2024	ADAPTOR PCB FOR SPB 60 pin connector	10.000	NO	sub-con bel-MC	04.03.2024
1318	7000419591	01.03.2024	TEST PCB FOR SPB DF12 40 DS	10.000	NO	sub-con bel-MC	04.03.2024
1319	7000419591	01.03.2024	JIG FOR DRIVING BOARD	10.000	NO	sub-con bel-MC	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1320	7000419592	23.02.2024	FILM ADHESIVE HOTMELT-0.381MM	6.000	YD	Head HF Purchase	02.03.2024
1321	7000419593	23.02.2024	CONN HTSHKBOOT ST BS51 POLYOLFN W/O ADH	23.000	NO	Purchase Head GA	04.03.2024
1322	7000419593	23.02.2024	CONCIR ACCE HTSHKBOOT ELSTMR ST SS17&19.	21.000	NO	Purchase Head GA	04.03.2024
1323	7000419598	23.02.2024	SWITCH TOGGLE DP ON - ON 4A	3.000	NO	Head HF Purchase	05.03.2024
1324	7000419602	01.03.2024	2.5 INCH ANGULAR CONTACT DB BEARING	10.000	NO	PDIC Pur Bangalore	04.03.2024
1325	7000419602	01.03.2024	3 INCH ANGULAR CONTACT DB BEARING	8.000	NO	PDIC Pur Bangalore	04.03.2024
1326	7000419602	01.03.2024	9 INCH ANGULAR CONTACT DB BEARING	4.000	NO	PDIC Pur Bangalore	04.03.2024
1327	7000419602	01.03.2024	3.5 INCH ANGULAR CONTACT DB BEARING	6.000	NO	PDIC Pur Bangalore	04.03.2024
1328	7000419604	23.02.2024	SSD DIODE RECT BYW96E	72.000	NO	Purchase Head GR5	05.03.2024
1329	7000419613	01.03.2024	INDUCTOR 0.47UH +/-20% 17.5A	1.000	NO	Head Radar Pur.	02.03.2024
1330	7000419615	29.02.2024	LED MEMBRANE LABEL - RCP	55.000	NO	Head BTV Subcont	02.03.2024
1331	7000419618	01.03.2024	Macrium Reflect workstation Ver 8	1.000	NO	Head DCS Purchase	02.03.2024
1332	7000419620	23.02.2024	MOSFET N-CHAN 2N6796.	1,104.000	NO	Head HF Purchase	04.03.2024
1333	7000419621	23.02.2024	10 -CHANNEL ARMORED BREAKOUT CABLE	34,500.000	M	Hd,NS---Pur(CS)	04.03.2024
1334	7000419621	23.02.2024	4 CHANNEL ARMORED BREAKOUT CABLE	26,000.000	M	Hd,NS---Pur(CS)	04.03.2024
1335	7000419621	23.02.2024	2-CHANNEL BREAKOUT FO CABLE.	12,900.000	M	Hd,NS---Pur(CS)	04.03.2024
1336	7000419622	23.02.2024	COVER (IFDC)	5.000	NO	SubContract Hd GSR	05.03.2024
1337	7000419622	23.02.2024	CONNECTOR PLATE (IFDC)	5.000	NO	SubContract Hd GSR	05.03.2024
1338	7000419622	23.02.2024	BLOCK (IFDC)	10.000	NO	SubContract Hd GSR	05.03.2024
1339	7000419624	23.02.2024	Exciter_Test_Jig_Processing_Card	10.000	NO	SubContract Hd GSR	12.03.2024
1340	7000419626	23.02.2024	LED 6V AMBER	273.000	NO	Purchase Head GD1	03.03.2024
1341	7000419634	01.03.2024	HEX SKT HD SCR 8.8 GRADE M16x180	100.000	NO	Purchase Head GA	07.03.2024
1342	7000419638	26.02.2024	WASHER, SPRING,SST, M2.5,BOC	29,890.000	NO	Head Purchase -MC	04.03.2024
1343	7000419641	29.02.2024	AD M-ACRLATE THERM CONDTV TYPE-2	10.000	TU	Head HF Purchase	04.03.2024
1344	7000419642	23.02.2024	CONN PCB GESKO-SL M 10CONTS	4.000	NO	Head MCE purchase	02.03.2024
1345	7000419644	01.03.2024	CONDUCTIVE GASKET SHELL 15	370.000	NO	Head HF Subcont	02.03.2024
1346	7000419644	01.03.2024	CONDUCTIVE GASKET SHELL 19	370.000	NO	Head HF Subcont	02.03.2024
1347	7000419644	01.03.2024	CONDUCTIVE GASKET SHELL 23	376.000	NO	Head HF Subcont	02.03.2024
1348	7000419644	01.03.2024	CONDUCTIVE GASKET SHELL 25	376.000	NO	Head HF Subcont	02.03.2024
1349	7000419647	01.03.2024	FERRULES-MK1	386.000	NO	Head HF Subcont	02.03.2024
1350	7000419648	23.02.2024	Conn., B2B, 2x50 cont., P:0.4mm, Mating	30.000	NO	CRL Bangalore	03.03.2024
1351	7000419648	23.02.2024	USB 3.1 Type-C 2:1 Mux with DRP HD3SS322	20.000	NO	CRL Bangalore	03.03.2024
1352	7000419648	23.02.2024	Conn., Type C, FEM, RA, Full SMT	40.000	NO	CRL Bangalore	03.03.2024
1353	7000419648	23.02.2024	IC, Analog, 3A power switch with adj.	40.000	NO	CRL Bangalore	03.03.2024
1354	7000419648	23.02.2024	IC, Interface, USB2.0 HS 2:1 multiplexer	20.000	NO	CRL Bangalore	03.03.2024
1355	7000419648	23.02.2024	IC, Interface, PCIe Gen 3, mux/demux 2:1	20.000	NO	CRL Bangalore	03.03.2024
1356	7000419648	23.02.2024	Conn., USB3 Type A, FEM,RA,PC Mount,SMT	20.000	NO	CRL Bangalore	03.03.2024
1357	7000419648	23.02.2024	IC, Periph., WM8731, Audio Stereo codec,	20.000	NO	CRL Bangalore	03.03.2024
1358	7000419648	23.02.2024	Conn.,Audio Jack,Stereo,3.5mm, 3pin	40.000	NO	CRL Bangalore	03.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1359	7000419648	23.02.2024	IC, Logic, 74LCX04, Hex Inverter, 3.3V,	40.000	NO	CRL Bangalore	03.03.2024
1360	7000419648	23.02.2024	IC, Periph,16-bit I2C and SMBus GPIO I/O	20.000	NO	CRL Bangalore	03.03.2024
1361	7000419648	23.02.2024	IC, interface, Level translator, 2 bit,	100.000	NO	CRL Bangalore	03.03.2024
1362	7000419648	23.02.2024	Conn., FPC, 0.5mm, 30 cont, RA, Upside	20.000	NO	CRL Bangalore	03.03.2024
1363	7000419648	23.02.2024	Conn., FPC, 0.5mm, 8 cont, RA, Upside	20.000	NO	CRL Bangalore	03.03.2024
1364	7000419650	23.02.2024	CHEMICAL BACKENING OF LH 30 SCREWS	1.000	AU	Head SC-Ele_Optics	02.03.2024
1365	7000419652	23.02.2024	C LATCH SINGLE 8-BIT BICMOS-TTL	467.000	NO	Head HF Purchase	04.03.2024
1366	7000419654	01.03.2024	COVER-1	24.000	NO	Head Radar Subcont	02.03.2024
1367	7000419654	01.03.2024	COVER-2	24.000	NO	Head Radar Subcont	02.03.2024
1368	7000419654	01.03.2024	COVER-3	12.000	NO	Head Radar Subcont	02.03.2024
1369	7000419654	01.03.2024	COVER-4	12.000	NO	Head Radar Subcont	02.03.2024
1370	7000419656	01.03.2024	SMA PLUG (2001-5443-02)	16.000	NO	Head HF Purchase	04.03.2024
1371	7000419658	29.02.2024	ALLUMINIUM SCREW M4 x 6	7,527.000	NO	Head HF Subcont	02.03.2024
1372	7000419658	29.02.2024	ALLUMINIUM SCREW M4 X 20	386.000	NO	Head HF Subcont	02.03.2024
1373	7000419658	29.02.2024	ALLUMINIUM SCREW M4 x 16	193.000	NO	Head HF Subcont	02.03.2024
1374	7000419658	29.02.2024	ALLUMINIUM SCREW M4 x 25	193.000	NO	Head HF Subcont	02.03.2024
1375	7000419659	01.03.2024	CONN MICRO-D 15S WL-50	3.000	NO	Hd, NS(R & FCS)Pur	03.03.2024
1376	7000419659	01.03.2024	CONN µ-D M 37P PNL MT	3.000	NO	Hd, NS(R & FCS)Pur	03.03.2024
1377	7000419659	01.03.2024	CONN µ-D F 37P PNL MT	3.000	NO	Hd, NS(R & FCS)Pur	03.03.2024
1378	7000419659	01.03.2024	CONN µ-D F 37P PNL MT W/LSZH WIRES	3.000	NO	Hd, NS(R & FCS)Pur	03.03.2024
1379	7000419659	01.03.2024	CONN µ-D M 37P PNL MT W/LSZH WIRES	3.000	NO	Hd, NS(R & FCS)Pur	03.03.2024
1380	7000419661	23.02.2024	Genset Battery 12V,88AH C5 RATING	15.000	NO	Head BTV Purchase	04.03.2024
1381	7000419663	01.03.2024	Clear Chromate Conversion PS269	1.000	AU	Head HF Subcont	02.03.2024
1382	7000419665	24.02.2024	MMIC GAAS LNA 6- LFCSP 8411	8.000	NO	Head Radar Pur.	02.03.2024
1383	7000419667	24.02.2024	Passivation as per PS251	1.000	AU	Head HF Subcont	02.03.2024
1384	7000419668	01.03.2024	FILTER BP LC 1.2-1.4GHz 2W CW	3.000	NO	Hd, NS(R & FCS)Pur	03.03.2024
1385	7000419669	24.02.2024	IC BUFFER LINE DRIVER 74HC541N	36.000	NO	Head Radar Pur.	02.03.2024
1386	7000419673	24.02.2024	IC LVDS REPEATER 64-TSSOP 65LVDS116	8.000	NO	Head Radar Pur.	02.03.2024
1387	7000419674	23.02.2024	CABLE 2CORE	137.000	M	Head HF Purchase	02.03.2024
1388	7000419675	29.02.2024	FILTER DIEL CER 3600MHz 1.5dB 50# RoHS	8.000	NO	Head Radar Pur.	02.03.2024
1389	7000419675	29.02.2024	FILTER BP CER 600MHz 2.8dB 50# RoHS	8.000	NO	Head Radar Pur.	02.03.2024
1390	7000419677	23.02.2024	8 JAMNUT RECEPTACLE CONNECTOR(P)	6.000	NO	Purchase Head GA	04.03.2024
1391	7000419677	23.02.2024	8 JAMNUT RECEPTACLE CONNECTOR(S)	6.000	NO	Purchase Head GA	04.03.2024
1392	7000419677	23.02.2024	8 PIN PLUG CONNECTOR(P)	6.000	NO	Purchase Head GA	04.03.2024
1393	7000419677	23.02.2024	8 PIN PLUG CONNECTOR(S)	6.000	NO	Purchase Head GA	04.03.2024
1394	7000419678	23.02.2024	IC MEMS NANO PRESSUR SENSOR HLGA-10L 22	10.000	NO	Head BTV Purchase	05.03.2024
1395	7000419678	23.02.2024	IC MAGNETOMETER 3-AXIS ULP LGA-12	10.000	NO	Head BTV Purchase	05.03.2024
1396	7000419679	23.02.2024	WIRE POLYALKENE INSULATED 22AWG.	144.000	M	Head HF Purchase	02.03.2024
1397	7000419684	23.02.2024	CONTACT SOCKET,28-24AWG,CRIMP	180.000	NO	Purchase Head GD3	03.03.2024
1398	7000419685	24.02.2024	CON µD 100POS F JKPST 1.9mm PTH TL=3.8mm	4.000	NO	Head Radar Pur.	02.03.2024
1399	7000419686	24.02.2024	COVER SUBASSY	34.000	NO	Head Purchase -MC	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1400	7000419686	24.02.2024	BASE BOTTOM SUBASSY	14.000	NO	Head Purchase -MC	04.03.2024
1401	7000419686	24.02.2024	BASE ASSY	14.000	NO	Head Purchase -MC	04.03.2024
1402	7000419686	24.02.2024	FOCUS HSG. ASSY	14.000	NO	Head Purchase -MC	04.03.2024
1403	7000419686	24.02.2024	DRIVE NUT SUBASSY	15.000	NO	Head Purchase -MC	04.03.2024
1404	7000419688	24.02.2024	INDUCTOR FIXED SMD 3.3uH 20% 6.8A	74.000	NO	Head Radar Pur.	02.03.2024
1405	7000419691	24.02.2024	MEMS TCXO & VCTCXO 50MHz ±5PPM 3.3V RoHS	38.000	NO	Head Radar Pur.	02.03.2024
1406	7000419694	01.03.2024	RIU BOX ASSY	15.000	NO	Head Radar Subcont	02.03.2024
1407	7000419695	24.02.2024	RES FXD MF CH 120 OHM ±1% 0.1W	4.000	NO	Head Radar Pur.	02.03.2024
1408	7000419698	24.02.2024	RESISTOR THKF CH 0 JUMPER RoHS	54.000	NO	Head Radar Pur.	02.03.2024
1409	7000419703	29.02.2024	CELL LENS ASSY	14.000	NO	Head Purchase -MC	04.03.2024
1410	7000419703	29.02.2024	CELL LENS ASSY	15.000	NO	Head Purchase -MC	04.03.2024
1411	7000419705	24.02.2024	CON CIR THD RP SS18 FN4/22A FMT	3.000	NO	Head BTV Purchase	05.03.2024
1412	7000419705	24.02.2024	CON CIRS BAY RP M3/13A CRP..	6.000	NO	Head BTV Purchase	05.03.2024
1413	7000419705	24.02.2024	CON CIRS BAY PL F3/13A RFI CRP CD	6.000	NO	Head BTV Purchase	05.03.2024
1414	7000419705	24.02.2024	CONN CIRCULAR	3.000	NO	Head BTV Purchase	05.03.2024
1415	7000419706	24.02.2024	CRIMP TERMINAL..	1,040.000	NO	Head BTV Purchase	06.03.2024
1416	7000419709	23.02.2024	FLTR EMI AL FOIL	2.000	RL	Head Purchase-hyd	06.03.2024
1417	7000419713	24.02.2024	RES FXD MF CH 22 +/-5% 0.1W	50.000	NO	Head Radar Pur.	04.03.2024
1418	7000419713	24.02.2024	RES 10K OHM 1/10W 1% 0402 SMD	22.000	NO	Head Radar Pur.	04.03.2024
1419	7000419714	23.02.2024	FRAME GRABBER MPCIE 8 CH EXT TEMP	1,426.000	NO	Head EM Purchase	02.03.2024
1420	7000419716	23.02.2024	FLTR MECH EMI 152X102	32.000	NO	Head Purchase-hyd	06.03.2024
1421	7000419717	24.02.2024	CAP FXD CERG CH 1µF ±10% 16V.	2.000	NO	Head Radar Pur.	04.03.2024
1422	7000419718	24.02.2024	CAPACITOR CERG CH 4.7µF ±10% 50V	12.000	NO	Head Radar Pur.	02.03.2024
1423	7000419719	24.02.2024	CAP FXD CERG 4.7UF 50V 10% 1210 X7R	416.000	NO	Head Radar Pur.	02.03.2024
1424	7000419722	24.02.2024	CAP CERAMIC 10uF 10V 20% X5R 0402	150.000	NO	Head Radar Pur.	02.03.2024
1425	7000419723	24.02.2024	CAP CERM 10UF 10V 10% X7R 0805	320.000	NO	Head Radar Pur.	02.03.2024
1426	7000419724	23.02.2024	CAP FXD TMEL 120uF +/-10% 10V	54.000	NO	Head HF Purchase	05.03.2024
1427	7000419724	23.02.2024	CAP FXD TMEL 47uF +/-10% 35V.	106.000	NO	Head HF Purchase	05.03.2024
1428	7000419724	23.02.2024	CAP FXD TMEL 820uF +/-10% 15V.	139.000	NO	Head HF Purchase	05.03.2024
1429	7000419725	24.02.2024	CAP FXD CERG 0.01UF ±10% 16V 0402 X7R	2,112.000	NO	Head Radar Pur.	02.03.2024
1430	7000419726	24.02.2024	CAPACITOR CERG CH 1µF ±10% 10V RoHS	2,080.000	NO	Head Radar Pur.	02.03.2024
1431	7000419726	24.02.2024	CAP FXD TMEL 10UF, 10V	4.000	NO	Head Radar Pur.	02.03.2024
1432	7000419727	24.02.2024	CAP CERAMIC 0.1uF 16V 10% X7R 0603	2,176.000	NO	Head Radar Pur.	02.03.2024
1433	7000419727	24.02.2024	CAP CER 10UF 50V X7R 1206	640.000	NO	Head Radar Pur.	02.03.2024
1434	7000419728	23.02.2024	CAP FXD TMEL 4.7uF +/-10% 10V	75.000	NO	Head HF Purchase	05.03.2024
1435	7000419728	23.02.2024	CAP FXD TMEL 15uF +/-10% 20V.	435.000	NO	Head HF Purchase	05.03.2024
1436	7000419728	23.02.2024	CAP FXD TMEL 6.8uF +/-10% 35V.	435.000	NO	Head HF Purchase	05.03.2024
1437	7000419731	23.02.2024	CAP FXD CERG 0.1uF +/-10% 50V	629.000	NO	Head HF Purchase	05.03.2024
1438	7000419731	23.02.2024	CAP FXD CERG 0.1uF +/-10% 100V	915.000	NO	Head HF Purchase	05.03.2024
1439	7000419732	23.02.2024	Ku BAND OMT WITH TRF	1,250.000	NO	Purchase Head GA	04.03.2024
1440	7000419733	23.02.2024	CAP FXD CERG 0.12uF +/-10% 50V	343.000	NO	Head HF Purchase	05.03.2024
1441	7000419733	23.02.2024	CAP FXD CERG 0.33µF +/-10% 50V.	230.000	NO	Head HF Purchase	05.03.2024
1442	7000419733	23.02.2024	CAP FXD CERG 0.82uF +/-10% 50V	115.000	NO	Head HF Purchase	05.03.2024
1443	7000419734	24.02.2024	CAP FXD CERG 47000pF +/-10% 50V	25.000	NO	Head HF Purchase	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1444	7000419734	24.02.2024	CAP FXD CERG 56KpF ±10% 50V	343.000	NO	Head HF Purchase	06.03.2024
1445	7000419734	24.02.2024	CAP FXD CERG 68000pF +/-10% 50V	806.000	NO	Head HF Purchase	06.03.2024
1446	7000419735	24.02.2024	CAP FXD CERG 1000pF +/-10% 200V	115.000	NO	Head HF Purchase	06.03.2024
1447	7000419735	24.02.2024	CAP FXD CERG 1.5KpF ±10% 100V	171.000	NO	Head HF Purchase	06.03.2024
1448	7000419735	24.02.2024	CAP FXD CERG 15000pF +/-10% 50V	171.000	NO	Head HF Purchase	06.03.2024
1449	7000419736	27.02.2024	RESISTOR THKF CH 1.69K ±1% 0.1W	12.000	NO	Head MCE purchase	06.03.2024
1450	7000419736	27.02.2024	RESISTOR THKF CH 1.91K ±1% 0.1W	6.000	NO	Head MCE purchase	06.03.2024
1451	7000419736	27.02.2024	RESISTOR THKF CH 2.94K ±1% 0.1W	12.000	NO	Head MCE purchase	06.03.2024
1452	7000419736	27.02.2024	RESISTOR THKF CH 3.57K ±1% 0.1W	6.000	NO	Head MCE purchase	06.03.2024
1453	7000419736	27.02.2024	RESISTOR THKF CH 54.9K ±1% 0.1W	6.000	NO	Head MCE purchase	06.03.2024
1454	7000419736	27.02.2024	RESISTOR THKF CH 267K ±1% 0.1W	12.000	NO	Head MCE purchase	06.03.2024
1455	7000419736	27.02.2024	RESISTOR TF CH 1.78K ±1% 0.10W ±100PPM	6.000	NO	Head MCE purchase	06.03.2024
1456	7000419736	27.02.2024	RESISTOR TF CH 2.0M ±1% 0.10W ±100PPM	12.000	NO	Head MCE purchase	06.03.2024
1457	7000419736	27.02.2024	Besistor 10R 1% 0.25W SMD 0603.	4.000	NO	Head MCE purchase	06.03.2024
1458	7000419736	27.02.2024	CAPACITOR TMEL CH 3.3µF ±10% 10V RoHS	12.000	NO	Head MCE purchase	06.03.2024
1459	7000419736	27.02.2024	CAPACITOR TMEL CH 4.7µF ±10% 20V RoHS	24.000	NO	Head MCE purchase	06.03.2024
1460	7000419737	23.02.2024	EX RX MB Repair	1.000	AU	Head Radar Pur.	02.03.2024
1461	7000419739	27.02.2024	CAPACITOR CERG CH 22KpF ±20% 100V RoHS	6.000	NO	Head MCE purchase	06.03.2024
1462	7000419739	27.02.2024	CAPACITOR TMEL 2.2µF ±10% 35V	6.000	NO	Head MCE purchase	06.03.2024
1463	7000419740	23.02.2024	CON RF50 SMA PL ST M NCAPT 3.6SR..	40.000	NO	Head BTV Purchase	04.03.2024
1464	7000419740	23.02.2024	CONN RF50 SMA PL RT M #3.6 SOLD RG402	20.000	NO	Head BTV Purchase	04.03.2024
1465	7000419740	23.02.2024	CONN RF50 SMA M ST PL FOR LMR-195 CA	30.000	NO	Head BTV Purchase	04.03.2024
1466	7000419740	23.02.2024	CONN RF50 SMA RP ST F 2H/FMT PASSI	34.000	NO	Head BTV Purchase	04.03.2024
1467	7000419741	23.02.2024	CON CIRS THD PL SS9 MN3/5A CRP TPL.	20.000	NO	Head BTV Purchase	04.03.2024
1468	7000419741	23.02.2024	CON CIRS THD RP FN6/3A FMT	10.000	NO	Head BTV Purchase	04.03.2024
1469	7000419741	23.02.2024	CON CIRS THD RP FN3/3A FMT	10.000	NO	Head BTV Purchase	04.03.2024
1470	7000419742	23.02.2024	CONNECTOR CIR ACCE ADAP SS09 ST BA RoHS	40.000	NO	Head BTV Purchase	04.03.2024
1471	7000419742	23.02.2024	CON CIR ACCE BKSHL SS09.	20.000	NO	Head BTV Purchase	04.03.2024
1472	7000419742	23.02.2024	CONNECTOR CIR ACCE CVRPL SS9 W/ROPE...	20.000	NO	Head BTV Purchase	04.03.2024
1473	7000419742	23.02.2024	CON CIR ACCE COVER RCPT SS09 ROPE & RING	20.000	NO	Head BTV Purchase	04.03.2024
1474	7000419743	23.02.2024	LUG COPPER NON INSULATED - 10sqm mxM8	8.000	NO	Purchase Head GR1	05.03.2024
1475	7000419743	23.02.2024	LUG COPPER NON INSULATED - 70sqm mxM8	24.000	NO	Purchase Head GR1	05.03.2024
1476	7000419744	23.02.2024	CON CIR TH RP SQFL RJ45 F MGLAN CAD	5.000	NO	Purchase Head GR1	05.03.2024
1477	7000419745	23.02.2024	CONN HTSHKBOOT ST BS42 POLYOLFN W/O ADH	3.000	NO	Purchase Head GR1	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1478	7000419746	23.02.2024	CON CIRS THD PL SS22 ST F4/73A SLD	2.000	NO	Purchase Head GR1	05.03.2024
1479	7000419747	23.02.2024	LIGHTNING PROTECTION SYSTEM	1.000	NO	Purchase Head GR1	05.03.2024
1480	7000419750	24.02.2024	FLS-Power supply Analog PCB	4.000	NO	Head PCB Subcont	04.03.2024
1481	7000419751	24.02.2024	FLS-Power amplifier PCB	4.000	NO	Head PCB Subcont	04.03.2024
1482	7000419752	24.02.2024	BEAD FERRITE SMD 120OHM ± 25% 6A	8.000	NO	Head Radar Pur.	02.03.2024
1483	7000419753	24.02.2024	DIODE RECT 5A 1000V SMD S5MS	20.000	NO	Head Radar Pur.	02.03.2024
1484	7000419754	24.02.2024	DIODE RECT SCHOTTKY B340A	2.000	NO	Head Radar Pur.	02.03.2024
1485	7000419755	24.02.2024	MOSFET N-CHAN 30V 20A BSC072N03	9.000	NO	Head Radar Pur.	02.03.2024
1486	7000419756	24.02.2024	FET ENHANCEMENT MODE N-CH 20V 1.3A 331	1,033.000	NO	Head Radar Pur.	02.03.2024
1487	7000419756	24.02.2024	TRANSISTOR QUAD 45V 500mA SOIC-16L 2222A	64.000	NO	Head Radar Pur.	02.03.2024
1488	7000419757	24.02.2024	IC OPAMP MAX4168EUB	14.000	NO	Head Radar Pur.	02.03.2024
1489	7000419758	24.02.2024	IC QUAD BUCK REGULATOR 5054	9.000	NO	Head Radar Pur.	02.03.2024
1490	7000419759	24.02.2024	IC VREG 3A 2.5V 1764.	2.000	NO	Head Radar Pur.	02.03.2024
1491	7000419759	24.02.2024	IC VOLT REG ADJ 1084 PBF..	2.000	NO	Head Radar Pur.	02.03.2024
1492	7000419759	24.02.2024	IC LIN VREG LDO 40V 2.1A 3086	4.000	NO	Head Radar Pur.	02.03.2024
1493	7000419760	24.02.2024	IC VREG LDO LN 2A 10-SON 7A9201	34.000	NO	Head Radar Pur.	02.03.2024
1494	7000419763	24.02.2024	IC LIN VREG LP2985-3.0	20.000	NO	Head Radar Pur.	02.03.2024
1495	7000419764	24.02.2024	IC ETHERNET XCVR 117-TFBGA 88E1111	2.000	NO	Head Radar Pur.	02.03.2024
1496	7000419765	24.02.2024	CONN RF50 SMA 2HOLES FLG RP SHLDR CONT	18.000	NO	Head Radar Pur.	02.03.2024
1497	7000419766	24.02.2024	SWITCH TGL DPTD LKLV R 2A@230V ON-OFF-ON	4.000	NO	Head Purchase KOT	03.03.2024
1498	7000419767	24.02.2024	CONNECTOR µD ST 3A FE 09P SOCK 0.075PI	2.000	NO	Head Radar Pur.	02.03.2024
1499	7000419768	24.02.2024	CON µD 15POS F JKPST 1.9mm PTH TL=3.8mm	2.000	NO	Head Radar Pur.	02.03.2024
1500	7000419768	24.02.2024	CON µD 51POS F JKPST 1.9mm PTH TL=3.8mm	2.000	NO	Head Radar Pur.	02.03.2024
1501	7000419769	24.02.2024	RTduroid 5880-0.127mm-1/2 oz Cu-18" *12"	2.000	NO	Head Radar Pur.	02.03.2024
1502	7000419769	24.02.2024	RTduroid 5880-0.25mm-1/2oz Cu-18" *12"	2.000	NO	Head Radar Pur.	02.03.2024
1503	7000419770	24.02.2024	CONN RJ 45 PANEL MOUNT	9.000	NO	Head BTV Purchase	06.03.2024
1504	7000419771	24.02.2024	RESISTOR SMD 1K 0.5% 1/16	50.000	NO	Head Radar Pur.	02.03.2024
1505	7000419772	24.02.2024	CON RF50 SMA PL M RT RG142 PASSI CRP	2.000	NO	Head Purchase KOT	03.03.2024
1506	7000419772	24.02.2024	CON RF50 AD N/F-F RP FL Mt RoHS	4.000	NO	Head Purchase KOT	03.03.2024
1507	7000419774	24.02.2024	CAP CERG 100nF 10% 25V 0603	4,929.000	NO	Head SC Purchase	03.03.2024
1508	7000419775	24.02.2024	IC SOC FPGA 676-BGA M25090	34.000	NO	Head Radar Pur.	02.03.2024
1509	7000419777	24.02.2024	SCREW	62.000	NO	Head Purchase -MC	04.03.2024
1510	7000419779	24.02.2024	RBJ BULK HEAD CONNECTOR	3.000	NO	Head Purchase KOT	03.03.2024
1511	7000419779	24.02.2024	CON RF ACCE N RP CAP BEAD CH.	6.000	NO	Head Purchase KOT	03.03.2024
1512	7000419779	24.02.2024	CON CIRS BAY RP ST SS12 M3/22A JMt	27.000	NO	Head Purchase KOT	03.03.2024
1513	7000419779	24.02.2024	CON CIRS BAY PL SS12 F3/13A CRP Cd	8.000	NO	Head Purchase KOT	03.03.2024
1514	7000419779	24.02.2024	CON CIRS THD RP FN79/3A FMT	5.000	NO	Head Purchase KOT	03.03.2024
1515	7000419780	29.02.2024	AXIS	20.000	NO	Head Purchase -MC	04.03.2024
1516	7000419781	24.02.2024	CAP FXD CERG CH 10µF ±10% 25V..	954.000	NO	Head SC Purchase	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1517	7000419782	24.02.2024	NUT HEX SST M24	6.000	NO	Purchase Head GA	02.03.2024
1518	7000419785	24.02.2024	CU CLAD SH GLS PTFE RFDS-1.52x304x457MM.	5.000	NO	PDIC Pur Bangalore	03.03.2024
1519	7000419786	24.02.2024	WEIGHT	14.000	NO	Head Purchase -MC	04.03.2024
1520	7000419787	24.02.2024	PCBA CHB-FLX2 Ed-1	2.000	NO	Head DCS Purchase	02.03.2024
1521	7000419787	24.02.2024	Belt 100S3M252(CREAN -TYPE)	2.000	NO	Head DCS Purchase	02.03.2024
1522	7000419787	24.02.2024	Belt 100S3M195(CREAN -TYPE)	2.000	NO	Head DCS Purchase	02.03.2024
1523	7000419787	24.02.2024	Belt 100S3M1119(CREAN -TYPE)	2.000	NO	Head DCS Purchase	02.03.2024
1524	7000419787	24.02.2024	BLADE BLADE400	4.000	NO	Head DCS Purchase	02.03.2024
1525	7000419787	24.02.2024	Board guide top	4.000	NO	Head DCS Purchase	02.03.2024
1526	7000419787	24.02.2024	Board CASSETTE_I/F_BOARD	1.000	NO	Head DCS Purchase	02.03.2024
1527	7000419787	24.02.2024	EJECTOR AG 01 FOR SOLDER PASTE	5.000	NO	Head DCS Purchase	02.03.2024
1528	7000419787	24.02.2024	Filter box RED 10-Pack	5.000	NO	Head DCS Purchase	02.03.2024
1529	7000419787	24.02.2024	PCB ACB2 WITH CMOT5	1.000	NO	Head DCS Purchase	02.03.2024
1530	7000419787	24.02.2024	Control HEAD_CONTROL_UNIT	1.000	NO	Head DCS Purchase	02.03.2024
1531	7000419787	24.02.2024	PCBA CB WITH CMOT5	1.000	NO	Head DCS Purchase	02.03.2024
1532	7000419787	24.02.2024	PCBA XMB WITH CMOT5	1.000	NO	Head DCS Purchase	02.03.2024
1533	7000419787	24.02.2024	BOARD POWER_I/F_BOARD	1.000	NO	Head DCS Purchase	02.03.2024
1534	7000419787	24.02.2024	BOARD PZPS2_BOARD	1.000	NO	Head DCS Purchase	02.03.2024
1535	7000419787	24.02.2024	PCBA KMD with Front Panel	2.000	NO	Head DCS Purchase	02.03.2024
1536	7000419787	24.02.2024	PCBA XYMB with CMOT5 and Fron~	2.000	NO	Head DCS Purchase	02.03.2024
1537	7000419787	24.02.2024	PCBA HYDCB Ed-6 with CMOT5	1.000	NO	Head DCS Purchase	02.03.2024
1538	7000419787	24.02.2024	H3/H4 SOLENOID PACK SPAREPART	2.000	NO	Head DCS Purchase	02.03.2024
1539	7000419787	24.02.2024	Hydra 3/4 HZ motor and rack	1.000	NO	Head DCS Purchase	02.03.2024
1540	7000419787	24.02.2024	SPARE PART Z LOCK	3.000	NO	Head DCS Purchase	02.03.2024
1541	7000419787	24.02.2024	PCBA HYDUBB2 ED-2	5.000	NO	Head DCS Purchase	02.03.2024
1542	7000419787	24.02.2024	CABLE HYDUFB2 KIT	5.000	NO	Head DCS Purchase	02.03.2024
1543	7000419787	24.02.2024	H3/H4 REFPOINT TYPE 28 SPARE	3.000	NO	Head DCS Purchase	02.03.2024
1544	7000419787	24.02.2024	BELT CARD TRANSPORT I/O INTERN	1.000	NO	Head DCS Purchase	02.03.2024
1545	7000419787	24.02.2024	BELT CARD TRANSPORT IOC 7 MODU	1.000	NO	Head DCS Purchase	02.03.2024
1546	7000419787	24.02.2024	THK AFJ GREASE TUBE 70G	2.000	NO	Head DCS Purchase	02.03.2024
1547	7000419787	24.02.2024	Grease OIL AFF GRS (70G)-E	2.000	NO	Head DCS Purchase	02.03.2024
1548	7000419787	24.02.2024	GLEITMO 585K 80 G BELLOWS TUB~	4.000	NO	Head DCS Purchase	02.03.2024
1549	7000419787	24.02.2024	Grease Omicron 24 tube 15 g	2.000	NO	Head DCS Purchase	02.03.2024
1550	7000419787	24.02.2024	GREASE ALVANIA-EP2	3.000	NO	Head DCS Purchase	02.03.2024
1551	7000419787	24.02.2024	GREASE AFA+70 THK	3.000	NO	Head DCS Purchase	02.03.2024
1552	7000419789	26.02.2024	CHIP BEAD FERRITE 1206	40.000	NO	Head DCS Purchase	02.03.2024
1553	7000419795	24.02.2024	SWTICH SPDT NON REFLECTIVE 3.5GHz 45db	27.000	NO	Head BTV Purchase	06.03.2024
1554	7000419795	24.02.2024	SWITCH SLIDE SPDT 300mA 4VDC LOWPROF SMT	38.000	NO	Head BTV Purchase	06.03.2024
1555	7000419796	24.02.2024	CIRCULATOR SMT 8.5-10.5G 17dB 20/30/50W	512.000	NO	Head Radar Pur.	02.03.2024
1556	7000419797	24.02.2024	WASHER PTFE (TEFLON)-M12	80.000	NO	Purchase Head GA	02.03.2024
1557	7000419798	24.02.2024	ATC 600S CAPACITOR DESIGNER KIT DK0025	1.000	NO	Head BTV Purchase	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1558	7000419798	24.02.2024	ATC 600S CAPACITOR DESIGNER KIT DK0026	1.000	NO	Head BTV Purchase	06.03.2024
1559	7000419798	24.02.2024	ATC 600S CAPACITOR DESIGNER KIT DK0027	1.000	NO	Head BTV Purchase	06.03.2024
1560	7000419799	24.02.2024	for engraving	1.000	AU	Head SC Purchase	04.03.2024
1561	7000419800	24.02.2024	EMI FLTR LOW PASS 4000pF 10A 100V Pi	195.000	NO	Head BTV Purchase	06.03.2024
1562	7000419800	24.02.2024	EMI FILTER CH 3 TERMINAL 22pF SMD.	710.000	NO	Head BTV Purchase	06.03.2024
1563	7000419800	24.02.2024	EMI FILTER MILCOTS 30A SPACE GRADE	16.000	NO	Head BTV Purchase	06.03.2024
1564	7000419800	24.02.2024	EMIFILTER NFM21CC222R1H3	43.000	NO	Head BTV Purchase	06.03.2024
1565	7000419801	24.02.2024	RES VAR CER 1K ±10% 0.25W	371.000	NO	Head SC Purchase	04.03.2024
1566	7000419802	24.02.2024	MMIC GaAs PHEMT PA 6.5-13.5GHz 441	578.000	NO	Head Radar Pur.	02.03.2024
1567	7000419806	24.02.2024	RES FXD MF CH 0.01 OHM ±1% 1W.	91.000	NO	Head BTV Purchase	06.03.2024
1568	7000419806	24.02.2024	RES FXD MF CH 5.1 OHM ±1% 0.063W	80.000	NO	Head BTV Purchase	06.03.2024
1569	7000419806	24.02.2024	RES FXD NTWK CH 51 OHM ±2%	119.000	NO	Head BTV Purchase	06.03.2024
1570	7000419806	24.02.2024	RES VAR TRM 1K ±10% 250mW 150V	40.000	NO	Head BTV Purchase	06.03.2024
1571	7000419807	24.02.2024	SOLDERING BIT(SFP-CH25)	20.000	NO	Head DCS Purchase	02.03.2024
1572	7000419807	24.02.2024	SOLDERING BIT(SFP-CH50)	20.000	NO	Head DCS Purchase	02.03.2024
1573	7000419807	24.02.2024	SOLDERING BIT(SFP-CNB05)	20.000	NO	Head DCS Purchase	02.03.2024
1574	7000419807	24.02.2024	SOLDERING BIT(SFP-CHL20)	20.000	NO	Head DCS Purchase	02.03.2024
1575	7000419807	24.02.2024	SOLDERING BIT (SCP-DRH35)	10.000	NO	Head DCS Purchase	02.03.2024
1576	7000419808	29.02.2024	HSG OBJ LENS MACH	14.000	NO	Head Purchase -MC	04.03.2024
1577	7000419812	26.02.2024	BASE PLATE INS ASSY	22.000	NO	Head MCE Subcont	02.03.2024
1578	7000419812	26.02.2024	LEFT PANEL INS ASSY	42.000	NO	Head MCE Subcont	02.03.2024
1579	7000419812	26.02.2024	RIGHT PANEL INS ASSY	42.000	NO	Head MCE Subcont	02.03.2024
1580	7000419812	26.02.2024	REAR PANEL INS ASSY	44.000	NO	Head MCE Subcont	02.03.2024
1581	7000419813	24.02.2024	ENCODER RGB TO NTSC,AD725AR	6.000	NO	Head CHN pur gr 1	02.03.2024
1582	7000419815	24.02.2024	DISPLAY-MON LED-BL IPS 21.5" FHD RoHS	13.000	NO	Head DCS Purchase	02.03.2024
1583	7000419816	24.02.2024	A1D03128529-01BOM ASSY. BOARD CLAMP FOIL	1.000	NO	Head DCS Purchase	02.03.2024
1584	7000419816	24.02.2024	000020 A1D03129837-01 PCB POPULATED ASSY	1.000	NO	Head DCS Purchase	02.03.2024
1585	7000419816	24.02.2024	A1D03129801-01ASSY PCB NEXT MOVE E.S. IN	1.000	NO	Head DCS Purchase	02.03.2024
1586	7000419816	24.02.2024	A1D03129985S01 CONTROLLER NEXT MOVE ES R	1.000	NO	Head DCS Purchase	02.03.2024
1587	7000419816	24.02.2024	A1D03128241-01 SENSOR FORK 4W - OMRON EE	1.000	NO	Head DCS Purchase	02.03.2024
1588	7000419816	24.02.2024	A1D03126927-01 THK AFB GREASE	1.000	NO	Head DCS Purchase	02.03.2024
1589	7000419816	24.02.2024	A1D03128555-01 3 in 1 OIL (100 MI)	1.000	NO	Head DCS Purchase	02.03.2024
1590	7000419816	24.02.2024	A1D03128240-01 BOM LOOM POWER/TRIGGER FI	1.000	NO	Head DCS Purchase	02.03.2024
1591	7000419816	24.02.2024	A1D03132533-01 BELT ROUND 3MM X 2639 ANT	1.000	NO	Head DCS Purchase	02.03.2024
1592	7000419817	26.02.2024	BEAD FERRITE CHIP 0805 220 OHMS@100MHz	726.000	NO	Head DCS Purchase	02.03.2024
1593	7000419818	27.02.2024	BEAD FERRITE 330E 25% 0805	84.000	NO	Head DCS Purchase	07.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1594	7000419819	24.02.2024	SCREW HEX SKT HD AISI 316-M6x60	59.000	NO	Purchase Head GA	02.03.2024
1595	7000419819	24.02.2024	SCREW HEX SKT HD AISI 316-M8x20	12.000	NO	Purchase Head GA	02.03.2024
1596	7000419819	24.02.2024	SCREW HEX SKT HD AISI 316-M8x30	880.000	NO	Purchase Head GA	02.03.2024
1597	7000419819	24.02.2024	SCREW HEX SKT HD AISI 316-M10x40	72.000	NO	Purchase Head GA	02.03.2024
1598	7000419819	24.02.2024	SCREW HEX SKT HD AISI 316-M10x55	8.000	NO	Purchase Head GA	02.03.2024
1599	7000419819	24.02.2024	SCREW HEX SKT HD AISI 316-M12x70	24.000	NO	Purchase Head GA	02.03.2024
1600	7000419819	24.02.2024	SCREW HEX SKT HD AISI 316-M12x80	75.000	NO	Purchase Head GA	02.03.2024
1601	7000419826	24.02.2024	I&C of FOPM VSAT System - Akash Prime	1.000	AU	SCCS Pur Head	02.03.2024
1602	7000419827	24.02.2024	SOLDERING BIT(SFP-CH25)	20.000	NO	Head DCS Purchase	02.03.2024
1603	7000419827	24.02.2024	SOLDERING BIT(SFP-CNB05)	50.000	NO	Head DCS Purchase	02.03.2024
1604	7000419828	24.02.2024	POWER SUPPLY AC-DC 220Vin 28V PA 250W	4.000	NO	Hd,NS---Pur(CS)	02.03.2024
1605	7000419829	26.02.2024	REAR GUIDE INS ASSY	22.000	NO	Head MCE Subcont	02.03.2024
1606	7000419832	24.02.2024	PWR SPLR COMBINER RF50 2W-0° 1.55TO4.4G	3.000	NO	Head Radar Pur.	02.03.2024
1607	7000419838	24.02.2024	RESISTOR THKF CH 402K ±1% 0.1W RoHS	18.000	NO	Head HF Purchase	04.03.2024
1608	7000419839	24.02.2024	VOLTAGE REGULATOR SWTG ST-P 12Vin 6.5V1A	68.000	NO	Head BTV Purchase	06.03.2024
1609	7000419840	24.02.2024	RESISTOR THKF CH 243K ±1% 0.1W RoHS	9.000	NO	Head HF Purchase	04.03.2024
1610	7000419840	24.02.2024	RESISTOR THKF CH 523K ±1% 0.1W RoHS	22.000	NO	Head HF Purchase	04.03.2024
1611	7000419842	24.02.2024	CRINCKLED PREFORM Ø72 x Ø60 x 0.15 THK	8,700.000	NO	Head ET Purchase	04.03.2024
1612	7000419843	24.02.2024	DIODE SCHOTTKY 30V 100mA SOD-523F 0130	901.000	NO	Head SC Purchase	05.03.2024
1613	7000419844	24.02.2024	POWER DISTRIBUTION BOX(PDB)	8.000	NO	SubContract Hd GSA	05.03.2024
1614	7000419845	24.02.2024	INDUCTOR, PWR, SHLD, SMD, 230nH,25A	1.000	NO	Hd,NS---Pur(CS)	02.03.2024
1615	7000419846	26.02.2024	DIODE SCHOTTKY DETECTOR SOD-323 4E2200	159.000	NO	Head SC Purchase	06.03.2024
1616	7000419847	24.02.2024	PCB ASSY - MIL 1553 INTERFACE	4.000	NO	Purchase Head GR1	10.03.2024
1617	7000419847	24.02.2024	PCB ASSY - CONTROL CARD RS422A	16.000	NO	Purchase Head GR1	10.03.2024
1618	7000419847	24.02.2024	PCB ASSY - CONTROL CARD MIL 1553	4.000	NO	Purchase Head GR1	10.03.2024
1619	7000419848	29.02.2024	Fiber Optic cable assy - 12M	14.000	NO	Head Purchase-hyd	07.03.2024
1620	7000419849	24.02.2024	INDUCTOR, PWR, SHLD, SMD, 200nH,25A	2.000	NO	Hd,NS---Pur(CS)	02.03.2024
1621	7000419852	26.02.2024	LVDS Cable Assy for Panel PC 10.4"	29.000	NO	Head EM Purchase	02.03.2024
1622	7000419852	26.02.2024	USB touchscrn driver cable assy for Pane	29.000	NO	Head EM Purchase	02.03.2024
1623	7000419853	24.02.2024	MECH FITTED RUGGED PC	8.000	NO	Purchase Head GR1	05.03.2024
1624	7000419853	24.02.2024	TB COVER (TRANSPARENT)	64.000	NO	Purchase Head GR1	05.03.2024
1625	7000419853	24.02.2024	SHOCK MOUNT PLATE	24.000	NO	Purchase Head GR1	05.03.2024
1626	7000419853	24.02.2024	SUTV BASE PLATE	3.000	NO	Purchase Head GR1	05.03.2024
1627	7000419853	24.02.2024	ADAPTOR PLATE (STM)	12.000	NO	Purchase Head GR1	05.03.2024
1628	7000419854	01.03.2024	CA POLYOLEFIN OUTER JOCKETBLACK 600V 14P	172.000	NO	Head Purchase-hyd	09.03.2024
1629	7000419855	24.02.2024	RESISTOR TF CH 2.2# ±1% 0.1W RoHS	2.000	NO	Head Radar Pur.	02.03.2024
1630	7000419855	24.02.2024	RESISTOR TF CH 3.3# ±1% 0.1W RoHS	7.000	NO	Head Radar Pur.	02.03.2024
1631	7000419855	24.02.2024	RESISTOR TF CH 4.7# ±1% 0.1W RoHS	10.000	NO	Head Radar Pur.	02.03.2024
1632	7000419855	24.02.2024	RESISTOR TF CH 5.6# ±1% 0.1W RoHS	4.000	NO	Head Radar Pur.	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1633	7000419855	24.02.2024	RESISTOR TF CH 6.2# ±1% 0.1W RoHS	5.000	NO	Head Radar Pur.	02.03.2024
1634	7000419855	24.02.2024	RESISTOR TF CH 12# ±0.5% 0.1W RoHS	3.000	NO	Head Radar Pur.	02.03.2024
1635	7000419855	24.02.2024	RESISTOR TF CH 1.6K ±1% 0.1W RoHS	8.000	NO	Head Radar Pur.	02.03.2024
1636	7000419855	24.02.2024	RESISTOR TF CH 25K ±0.5% 0.1W RoHS	16.000	NO	Head Radar Pur.	02.03.2024
1637	7000419855	24.02.2024	RESISTOR TF CH 40K ±0.5% 0.1W RoHS	4.000	NO	Head Radar Pur.	02.03.2024
1638	7000419855	24.02.2024	RESISTOR TF CH 50K ±0.5% 0.1W RoHS	14.000	NO	Head Radar Pur.	02.03.2024
1639	7000419856	24.02.2024	DIGITAL MAGNETIC COMPASS	15.000	NO	Head Radar Pur.	02.03.2024
1640	7000419857	24.02.2024	TELESCOPE..	16.000	NO	Head Radar Pur.	02.03.2024
1641	7000419858	24.02.2024	POWER PC VXS	10.000	NO	Head Radar Pur.	02.03.2024
1642	7000419859	24.02.2024	H/W COMPUTER RADAR XEON, 32GB RAM	2.000	NO	Head Radar Pur.	02.03.2024
1643	7000419860	24.02.2024	H/W ETHERNET SW 8 PORT WITH CONSOLE PORT	2.000	NO	Head Radar Pur.	02.03.2024
1644	7000419861	24.02.2024	IC FN980 (sub-6)4G/5G FR1 bands cellular	10.000	NO	CRL Banglore	03.03.2024
1645	7000419861	24.02.2024	IC FN990A28 (sub-6) 4G/5G FR1 bands cell	10.000	NO	CRL Banglore	03.03.2024
1646	7000419862	24.02.2024	WIRE LFH 1000V AWG10	30.000	NO	Hd,NS---Pur(CS)	02.03.2024
1647	7000419863	27.02.2024	CAPACITOR CERO CH 33pF ±5% 50V RoHS	2.000	NO	Head MCE purchase	06.03.2024
1648	7000419863	27.02.2024	CAPACITOR CERO CH 1kpF ±5% 50V	20.000	NO	Head MCE purchase	06.03.2024
1649	7000419863	27.02.2024	CAPACITOR CERO CH 330pF ±1% 50V	16.000	NO	Head MCE purchase	06.03.2024
1650	7000419863	27.02.2024	CAPACITOR CERO CH 100µF ±1% 50V	24.000	NO	Head MCE purchase	06.03.2024
1651	7000419863	27.02.2024	CAP FXD CERO CH 2200pF ±10% 50V	8.000	NO	Head MCE purchase	06.03.2024
1652	7000419863	27.02.2024	CAPACITOR CERG CH 0.1µF ±10% 50V	20.000	NO	Head MCE purchase	06.03.2024
1653	7000419863	27.02.2024	CAP, CER, 4.7µF, 50V, 1206, X7R	8.000	NO	Head MCE purchase	06.03.2024
1654	7000419863	27.02.2024	CAP CER 10UF ±20% 50V X5R 1206	6.000	NO	Head MCE purchase	06.03.2024
1655	7000419865	24.02.2024	TMDXIDK5718 AM571x IDK	2.000	NO	CRL Banglore	03.03.2024
1656	7000419865	24.02.2024	TMDXIDK5718-LCD AM57x IDK LCD Kit	2.000	NO	CRL Banglore	03.03.2024
1657	7000419866	26.02.2024	PCB DESIGN MODIFICATION & GERBER GENERAT	1.000	AU	Head DCS-M Subcont	02.03.2024
1658	7000419868	27.02.2024	CAPACITOR CERO CH 100pF ±5% 50V	6.000	NO	Head MCE purchase	06.03.2024
1659	7000419868	27.02.2024	CAP FXD CERO CHIP(NPO) 3.3PF	8.000	NO	Head MCE purchase	06.03.2024
1660	7000419868	27.02.2024	CAP FXD CERO CHIP(NPO) 3.9PF	2.000	NO	Head MCE purchase	06.03.2024
1661	7000419868	27.02.2024	CAP FXD CERO CHIP(NPO) 5.6PF..	2.000	NO	Head MCE purchase	06.03.2024
1662	7000419869	24.02.2024	ATTO1280-02 with Fullscale ProxyElectron	4.000	NO	CRL Banglore	03.03.2024
1663	7000419870	24.02.2024	BEAD FERITE SMD1608 600OHM±25%@100MHz 1A	18.000	NO	Head HF Purchase	05.03.2024
1664	7000419871	24.02.2024	POTENTIOMETER, CERMET, TRIMMER	106.000	NO	Head SC Purchase	05.03.2024
1665	7000419872	24.02.2024	CAP FXD FT 5pF 200V	477.000	NO	Head SC Purchase	05.03.2024
1666	7000419873	24.02.2024	KEY PAD ILLUMINATED	3.000	NO	Hd,NS---Pur(CS)	02.03.2024
1667	7000419874	27.02.2024	CAPACITOR TMEL 0.10µF ±10% 75V	12.000	NO	Head MCE purchase	06.03.2024
1668	7000419875	28.02.2024	160-500MHZ TEE	20.000	NO	Head Purchase-hyd	06.03.2024
1669	7000419877	28.02.2024	FEED THROUGH 1000PF 250V C TYPE	1,240.000	NO	Purchase Head GR2	05.03.2024
1670	7000419878	24.02.2024	RES FXD HIGH VOLTAGE 820K +-1%	37.000	NO	Purchase Head GR2	05.03.2024
1671	7000419879	28.02.2024	TER INSUL TEST PIN FOR SOCKET Ø 1MM-BK	1,003.000	NO	Purchase Head GR2	05.03.2024
1672	7000419880	24.02.2024	CUSIL PREFORM Ø98 x Ø82 x 0.10 THK	9,700.000	NO	Head ET Purchase	04.03.2024
1673	7000419880	24.02.2024	CUSIL PREFORM Ø55 x Ø34.5 x 0.20 THK	2,300.000	NO	Head ET Purchase	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1674	7000419880	24.02.2024	CUSIL PREFORM Ø35 x Ø5.5 x 0.05 THK	5,000.000	NO	Head ET Purchase	04.03.2024
1675	7000419880	24.02.2024	CUSIL PREFORM Ø42 x Ø27 x 0.08 THK	4,800.000	NO	Head ET Purchase	04.03.2024
1676	7000419880	24.02.2024	CUSIL PREFORM Ø25.5 x Ø8.5 x 0.08 THK	7,500.000	NO	Head ET Purchase	04.03.2024
1677	7000419880	24.02.2024	CUSIL PREFORM Ø25 x Ø13.5 x 0.08 THK	7,600.000	NO	Head ET Purchase	04.03.2024
1678	7000419880	24.02.2024	CUSIL PREFORM Ø33 x Ø26 x 0.1 THK	3,800.000	NO	Head ET Purchase	04.03.2024
1679	7000419880	24.02.2024	CUSIL PREFORM Ø75 x Ø36 x 0.1 THK	6,000.000	NO	Head ET Purchase	04.03.2024
1680	7000419880	24.02.2024	NICUSIL PREFORM Ø44 x Ø31.5 x 0.10 THK	12,300.000	NO	Head ET Purchase	04.03.2024
1681	7000419880	24.02.2024	NICUSIL PREFORM Ø48 x Ø26 x 0.08 THK	3,700.000	NO	Head ET Purchase	04.03.2024
1682	7000419881	24.02.2024	CONN ACCE CAP FOR RJ45 SQ FL RP NICKEL	20.000	NO	Purchase Head GR2	05.03.2024
1683	7000419882	24.02.2024	SCC CONTROLLER 82530	2.000	NO	Purchase Head GR2	05.03.2024
1684	7000419883	28.02.2024	MICROCIRCUIT 82586	2.000	NO	Purchase Head GR2	05.03.2024
1685	7000419884	24.02.2024	RESISTOR THKF CH 2.49K±1% 0.1W RoHS	53.000	NO	Head SC Purchase	05.03.2024
1686	7000419885	24.02.2024	SCREW CAPTIVE-M5x40	4.000	NO	Purchase Head GR2	05.03.2024
1687	7000419886	28.02.2024	CAPACITOR ALEL 33µF ±20% 63V RoHS	2.000	NO	Head MCE purchase	07.03.2024
1688	7000419887	24.02.2024	CAPACITOR TMEL 47µF ±10% 50V	175.000	NO	Purchase Head GR2	05.03.2024
1689	7000419888	28.02.2024	MAGNETIC COMPASS	2.000	NO	Head Purchase-hyd	06.03.2024
1690	7000419890	24.02.2024	RES VAR CER 1K OHM TRM +/-10% 0.25W..	53.000	NO	Head SC Purchase	05.03.2024
1691	7000419891	24.02.2024	OPED LED AMBER 240VAC PV 2MA	6.000	NO	Purchase Head GR2	05.03.2024
1692	7000419894	24.02.2024	SCREW HEX SKT HD AISI 316-M6x25	266.000	NO	Purchase Head GA	04.03.2024
1693	7000419895	24.02.2024	RES VAR CER 2K ±10% 0.25W	159.000	NO	Head SC Purchase	05.03.2024
1694	7000419895	24.02.2024	RES VAR CER 5K OHM TRM +/-10% 0.25W.	159.000	NO	Head SC Purchase	05.03.2024
1695	7000419896	28.02.2024	TWIST LOCK	12.000	NO	Purchase Head GR2	05.03.2024
1696	7000419898	24.02.2024	Serial To LAN PCB ASSY	26.000	NO	Pur Non-Std	04.03.2024
1697	7000419899	26.02.2024	TRANSISTOR POWER DARLINGTON 10A 150W 323	6.000	NO	Head SC Purchase	06.03.2024
1698	7000419900	26.02.2024	CA GLAND BRASS EMC 32x1.5	16.000	NO	Purchase Head GA	05.03.2024
1699	7000419901	24.02.2024	DIODE SI SCHOTTKY SW SMD CMDSH-3	29.000	NO	Head EM Purchase	02.03.2024
1700	7000419901	24.02.2024	DIODE ZENER 5.1V 0.2W SOD-323	29.000	NO	Head EM Purchase	02.03.2024
1701	7000419901	24.02.2024	DIODE ESD PROTECTION 0402	290.000	NO	Head EM Purchase	02.03.2024
1702	7000419901	24.02.2024	MOSFET P-CH -20V -2A SUPER SOT-3 340	29.000	NO	Head EM Purchase	02.03.2024
1703	7000419901	24.02.2024	MOSFET N-CH 40V 65A POWER56 9409	116.000	NO	Head EM Purchase	02.03.2024
1704	7000419901	24.02.2024	LED 0603,0.8mm InGaN-BI Ivmin-28mcd RoHS	87.000	NO	Head EM Purchase	02.03.2024
1705	7000419902	24.02.2024	RECEPTACLE	6.000	NO	Head ET Purchase	05.03.2024
1706	7000419904	24.02.2024	SPIKE BUSTER WITH RFI/EMI FILTER	12.000	NO	Head Purchase-hyd	02.03.2024
1707	7000419905	24.02.2024	EMC GASKET-OD6.35mm ID3.18mm	5.000	NO	Hd, NS(R & FCS)Pur	04.03.2024
1708	7000419906	28.02.2024	CAPACITOR TMEL 1.00µF ±10% 100V	72.000	NO	Head MCE purchase	07.03.2024
1709	7000419908	26.02.2024	CAPACITOR CERO CH 12pF ±5% 50V RoHS	174.000	NO	Head EM Purchase	02.03.2024
1710	7000419908	26.02.2024	CAP FXD CERO CH 22pF +/-5% 50V.	58.000	NO	Head EM Purchase	02.03.2024
1711	7000419908	26.02.2024	CAP FXD CERG CH 0.47uF +/-10% 16V	87.000	NO	Head EM Purchase	02.03.2024
1712	7000419908	26.02.2024	CAP FXD CERG 0.33µF ±10% 16V	29.000	NO	Head EM Purchase	02.03.2024
1713	7000419908	26.02.2024	CAP CER 0.1UF,5%,50V.	725.000	NO	Head EM Purchase	02.03.2024
1714	7000419909	24.02.2024	CABLE PTFE/FEP600V2CORE7/1.20 OD3.7	5,000.000	M	Head Purchase-hyd	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1715	7000419911	24.02.2024	AUD/DATA-RMT MODULE	10.000	NO	Head MCE Subcont	02.03.2024
1716	7000419911	24.02.2024	FRONT PANEL MODULE-GAGAN	10.000	NO	Head MCE Subcont	02.03.2024
1717	7000419913	24.02.2024	REPAIR OF VMPC CARD	1.000	AU	Purchase Head GR1	05.03.2024
1718	7000419914	24.02.2024	SERVICING OF DG SETS 2X90kVA: 3DCAR	1.000	AU	Purchase Head GR1	05.03.2024
1719	7000419915	24.02.2024	DAMPER VIBRATION	20.000	NO	Head ET Purchase	05.03.2024
1720	7000419916	24.02.2024	CHOKE	12.000	NO	Head Radar Pur.	02.03.2024
1721	7000419918	24.02.2024	S.S.TUBE(316L) 88.9X5.49	65.000	M	Head ET Purchase	04.03.2024
1722	7000419919	24.02.2024	IC DGTL RCVR 26C32	48.000	NO	Head Purchase-hyd	04.03.2024
1723	7000419920	26.02.2024	SLEEVE END	597.000	NO	Hd, NS(R & FCS)Pur	04.03.2024
1724	7000419922	24.02.2024	DIVIDER FRONT PANEL-26.75x9.96	8.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
1725	7000419923	28.02.2024	CAPACITOR TMEL 2.20µF ±10% 100V	12.000	NO	Head MCE purchase	07.03.2024
1726	7000419924	24.02.2024	EMI FLTR LOW PASS 4000pF 10A 100V Pi	265.000	NO	Head SC Purchase	05.03.2024
1727	7000419925	24.02.2024	LUG COPPER NON INSULATED - 4sqm x M8	12.000	NO	Head Radar Pur.	02.03.2024
1728	7000419926	24.02.2024	SECTION REAR AL	8.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
1729	7000419926	24.02.2024	PANEL SIDE	8.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
1730	7000419926	24.02.2024	SECTION REAR AL-193.04x8.6	4.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
1731	7000419926	24.02.2024	PLATE SHIELD	3.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
1732	7000419926	24.02.2024	SECTION FRONT	8.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
1733	7000419926	24.02.2024	GUIDE PCB-149.2mm LONG	16.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
1734	7000419926	24.02.2024	GUIDE PIECE	4.000	NO	Hd, NS(R & FCS)Pur	02.03.2024
1735	7000419927	24.02.2024	DIGITAL MULTIMETER FLUKE 107	41.000	NO	Head DCS Purchase	02.03.2024
1736	7000419928	24.02.2024	BATTERY HOLDER COIN CELL PC ø 20MM..	296.000	NO	Head DCS Purchase	02.03.2024
1737	7000419930	24.02.2024	FILTER EMI SIGNAL LINE 0603 50V 22pF	954.000	NO	Head SC Purchase	05.03.2024
1738	7000419932	24.02.2024	BULLET CONNECTOR FEMALE	56.000	NO	Head Radar Pur.	02.03.2024
1739	7000419932	24.02.2024	BULLET CONNECTOR MALE	56.000	NO	Head Radar Pur.	02.03.2024
1740	7000419934	28.02.2024	RESISTOR HP 10 OHM ±1% 2W RoHS	8.000	NO	Head MCE purchase	07.03.2024
1741	7000419934	28.02.2024	CAPACITOR CERO CH 4.7pF ± 0.5pF100V	24.000	NO	Head MCE purchase	07.03.2024
1742	7000419935	28.02.2024	CABLE RF50 3.0	4.100	M	Head Purchase-hyd	06.03.2024
1743	7000419937	28.02.2024	SYSTEM CARRIER PCB ASSY V2.2 V3.1	3.000	NO	Head Purchase-hyd	06.03.2024
1744	7000419938	28.02.2024	CON CIR ACCE CONT S COAX12 CRP	30.000	NO	Head Purchase-hyd	06.03.2024
1745	7000419943	24.02.2024	SUB 1m MANPACK TERMINAL ANT POSITIONER	1,250.000	NO	SubContract Hd GSA	05.03.2024
1746	7000419944	24.02.2024	DISPLAY UNIT 7" LCD W/TOUCH CUSTOMISED	14.000	NO	Head ET Purchase	05.03.2024
1747	7000419945	28.02.2024	CON CIR ACCE BKSHL SS17	5.000	NO	Head Purchase-hyd	06.03.2024
1748	7000419946	24.02.2024	IC UHS 2-INPUT NAND GATE	159.000	NO	Head SC Purchase	06.03.2024
1749	7000419947	26.02.2024	SHIELDED CABLE -2 CORE 19/0.2	88.000	M	Head Radar Pur.	04.03.2024
1750	7000419948	24.02.2024	ANT WIDE BAND DIPOL 150W W/FEEDER CBL.	41.000	NO	Head MCE purchase	02.03.2024
1751	7000419949	28.02.2024	ATTACHING ACCESSORY 42120501	1.000	NO	Head Purchase-hyd	06.03.2024
1752	7000419950	24.02.2024	SMD TEST POINT	4.000	NO	Hd,NS---Pur(CS)	02.03.2024
1753	7000419951	24.02.2024	BATTERY HOLDER	1,469.000	NO	Head DCS Purchase	02.03.2024
1754	7000419952	24.02.2024	LED BICOLOR PANEL MTG.	265.000	NO	Head SC Purchase	06.03.2024
1755	7000419953	24.02.2024	INSUL TER 1A 2.5V STAND OFF.	2,712.000	NO	Head DCS Purchase	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1756	7000419954	26.02.2024	LAMP BAYONET	134.000	NO	Head Radar Pur.	04.03.2024
1757	7000419955	26.02.2024	BEAD FE CHIP 50OHM ± 12.5OHM 100MHz 12A	7,557.000	NO	Head DCS Purchase	02.03.2024
1758	7000419957	28.02.2024	20-160 MHZ 39293805 X0000 TEE	20.000	NO	Head Purchase-hyd	06.03.2024
1759	7000419958	24.02.2024	GROUND PIN INSERTION JIG (PROX)	50.000	NO	Head SC-battery	04.03.2024
1760	7000419959	26.02.2024	CHIP FERRITE BEADS 30 OHM	160.000	NO	Head DCS Purchase	02.03.2024
1761	7000419960	24.02.2024	ZENER DIODE ,6.8V	159.000	NO	Head SC Purchase	06.03.2024
1762	7000419961	26.02.2024	BEAD FE SMD0402 120 OHM±25%@100MHz 1.2A	100.000	NO	Head DCS Purchase	02.03.2024
1763	7000419962	28.02.2024	COVER TE 20-160MHz	5.000	NO	Head Purchase-hyd	06.03.2024
1764	7000419962	28.02.2024	TE COVER 160-500MHz	10.000	NO	Head Purchase-hyd	06.03.2024
1765	7000419962	28.02.2024	EQUIPPED TE 500-3000MHz	10.000	NO	Head Purchase-hyd	06.03.2024
1766	7000419962	28.02.2024	FASTENER GR62-IZ MS	15.000	NO	Head Purchase-hyd	06.03.2024
1767	7000419963	24.02.2024	HOUSING BATTERY ACADA	4.000	NO	Head SC-Ele_Optics	04.03.2024
1768	7000419963	24.02.2024	COVER BATTERY ACADA	4.000	NO	Head SC-Ele_Optics	04.03.2024
1769	7000419964	28.02.2024	GASKET R280505000	15.000	NO	Head Purchase-hyd	06.03.2024
1770	7000419965	24.02.2024	NOISE SOURCE 8.5-9.6GHz 100mA 1W	23.000	NO	Head Radar Pur.	02.03.2024
1771	7000419966	28.02.2024	RESISTOR THKF CH 180 OHM ±1% 0.1W RoHS	8.000	NO	Head MCE purchase	07.03.2024
1772	7000419967	24.02.2024	BY25-2C Test Jig	1.000	NO	Head SC Purchase	04.03.2024
1773	7000419968	26.02.2024	RELAY PWR 2FORMC 1COIL LCH 15A@250VAC 5V	2.000	NO	Hd,NS---Pur(CS)	04.03.2024
1774	7000419969	24.02.2024	USB CABLE (A PLUG to MICRO B PLUG)	26.000	NO	Head HF Purchase	05.03.2024
1775	7000419970	28.02.2024	20-160MHz EQUIPPED DIPOLE	10.000	NO	Head Purchase-hyd	06.03.2024
1776	7000419972	28.02.2024	GASKET J TORQUE 108X4 72NBR872	5.000	NO	Head Purchase-hyd	06.03.2024
1777	7000419975	28.02.2024	MAST HEAD	2.000	NO	Head Purchase-hyd	06.03.2024
1778	7000419975	28.02.2024	MAST SB3	1.000	NO	Head Purchase-hyd	06.03.2024
1779	7000419976	28.02.2024	TRAPDOOR SG2	1.000	NO	Head Purchase-hyd	06.03.2024
1780	7000419977	27.02.2024	CLAMP	168.000	NO	Head MCE purchase	04.03.2024
1781	7000419978	24.02.2024	CALIBRATION OF AMS	1.000	AU	Purchase Head GA	05.03.2024
1782	7000419979	28.02.2024	CONDUCTIVE GASKET SELF ADH - 3.18.	108.000	NO	Head MCE purchase	04.03.2024
1783	7000419980	28.02.2024	ACCS ANTENNA 20-500MHz ASSEMBLED ARM	5.000	NO	Head Purchase-hyd	06.03.2024
1784	7000419980	28.02.2024	ACCS ANTENNA SB1 MAST ASSEMBLED PAINTED	1.000	NO	Head Purchase-hyd	06.03.2024
1785	7000419984	28.02.2024	GOUPILLE CYLINDRIQUE 6X16 INOX 18-10 DIN	2.000	NO	Head Purchase-hyd	06.03.2024
1786	7000419986	28.02.2024	CABLE COAX RF50 RG174	3.500	M	Head Purchase-hyd	06.03.2024
1787	7000419988	28.02.2024	CABLE COAX RF50 420W 52M	10.000	M	Head Purchase-hyd	06.03.2024
1788	7000419990	28.02.2024	ANTENNA ACCS WELDED LOWER MAST	1.000	NO	Head Purchase-hyd	06.03.2024
1789	7000419991	28.02.2024	J TORQUE 34X3 PC851	5.000	NO	Head Purchase-hyd	06.03.2024
1790	7000419994	24.02.2024	DISPLAY LCD PNL 15"W/BL CBL kit Ext.temp	1,426.000	NO	Head EM Purchase	04.03.2024
1791	7000420000	26.02.2024	SPARK GAP 2 TERMINAL 18KV 20,000A	1.000	NO	Head Radar Pur.	04.03.2024
1792	7000420001	26.02.2024	POWER BUNDLE WITH 4 PROBES	6.000	NO	Head Radar Pur.	04.03.2024
1793	7000420002	26.02.2024	CABLE ASSY BACK LIGHT UNIT	7.000	NO	Head Radar Pur.	04.03.2024
1794	7000420003	26.02.2024	WIRED 10U RUGGED ENCLOSURE	3.000	NO	Head Radar Pur.	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1795	7000420004	26.02.2024	DISCHARGE VALVE	1.000	NO	Head Radar Pur.	04.03.2024
1796	7000420005	26.02.2024	CABLE ASSY LVDS	12.000	NO	Head Radar Pur.	04.03.2024
1797	7000420006	26.02.2024	IC LVDS DRIVER QUAD CH 16-TSSOP 1047	36.000	NO	Head Radar Pur.	04.03.2024
1798	7000420007	26.02.2024	MOLY ROD DIA 55X1000MM	23.620	KG	Head ET Purchase	09.03.2024
1799	7000420008	26.02.2024	MMIC RF SP3T SWITCH SOI 24-QFN 6034	2.000	NO	Head Radar Pur.	04.03.2024
1800	7000420009	26.02.2024	DC & M/C BIAS PCB (1.2KW SSPA)	3.000	NO	PDIC SC Bangalore	02.03.2024
1801	7000420010	26.02.2024	EMI GASKET DIA 1.0	106.000	M	Head SC Purchase	06.03.2024
1802	7000420011	26.02.2024	DIR COUPLER 8-12GHz 20W 10dB SM	6.000	NO	Head Radar Pur.	04.03.2024
1803	7000420012	26.02.2024	IC OP-AMP DUAL 325MHz SOIC-8 1807 PBF.	1,714.000	NO	Head BTV Purchase	06.03.2024
1804	7000420012	26.02.2024	IC VREG LDO	302.000	NO	Head BTV Purchase	06.03.2024
1805	7000420012	26.02.2024	IC TEMP SENSOR LV 20mV/Deg C 2% 8-SOIC	309.000	NO	Head BTV Purchase	06.03.2024
1806	7000420013	26.02.2024	CONN FLANG MT JACK RCPT MCX.	86.000	NO	Head MCE purchase	04.03.2024
1807	7000420014	26.02.2024	LADDER	2.000	NO	Purchase Head GA	05.03.2024
1808	7000420015	26.02.2024	DISPLAY WINDOW	86.000	NO	Head MCE Subcont	02.03.2024
1809	7000420016	26.02.2024	SPANNER DBL-END SET	6.000	NO	Purchase Head GA	05.03.2024
1810	7000420018	26.02.2024	MMIC GaAs PA 9-11GHz 8W 2704 RoHS	53.000	NO	Head SC Purchase	06.03.2024
1811	7000420019	26.02.2024	ATTEN VAR PIN DIODE 50M-4GHz	3.000	NO	Head Radar Pur.	04.03.2024
1812	7000420021	26.02.2024	SCR CSK SST-M2x6	95,330.000	NO	Head Purchase -MC	04.03.2024
1813	7000420022	26.02.2024	BRAID, TUBULAR	27.900	M	Hd,NS---Pur(CS)	04.03.2024
1814	7000420023	26.02.2024	electric scooter	2.000	NO	Hd,NS---Pur(SS)	04.03.2024
1815	7000420024	26.02.2024	HEX BIT SOCKETS(1/2")	4.000	NO	Purchase Head GA	05.03.2024
1816	7000420025	26.02.2024	PHOTOMETER	5.000	NO	Head Purch-Pkula	03.03.2024
1817	7000420026	26.02.2024	EM AUTO STABLIZING SYSTEM	1.000	NO	Head Radar Pur.	04.03.2024
1818	7000420027	26.02.2024	UV LED 275NM 6.6V,1A,6.5W	5.000	NO	Head Purchase PN	04.03.2024
1819	7000420027	26.02.2024	UV LED 275NM 13.2V,2A,26W	2.000	NO	Head Purchase PN	04.03.2024
1820	7000420028	26.02.2024	SCR CSK SST-M1.6x3	95,106.000	NO	Head Purchase -MC	04.03.2024
1821	7000420029	27.02.2024	CABLE PTFE/FEP600V2CORE7/.20 OD3.7	16,369.000	M	Purchase Head GD4	04.03.2024
1822	7000420030	26.02.2024	FINGER GUARD FOR 80mm x 80mm FAN	3.000	NO	Hd,NS---Pur(CS)	04.03.2024
1823	7000420031	26.02.2024	ISOLATOR DROP-IN 8.5-9.6G	106.000	NO	Head SC Purchase	06.03.2024
1824	7000420032	26.02.2024	BINDER, MULTICORD,1.5M	2.000	NO	Head Radar Pur.	04.03.2024
1825	7000420033	28.02.2024	RESISTOR THKF CH 3.48K ±1% 0.1W	12.000	NO	Head MCE purchase	07.03.2024
1826	7000420033	28.02.2024	RESISTOR THKF CH 3.65K ±1% 0.1W	12.000	NO	Head MCE purchase	07.03.2024
1827	7000420033	28.02.2024	RESISTOR THKF CH 15.8K ±1% 0.1W	6.000	NO	Head MCE purchase	07.03.2024
1828	7000420033	28.02.2024	RESISTOR THKF CH 133K ±1% 0.1W	6.000	NO	Head MCE purchase	07.03.2024
1829	7000420035	26.02.2024	DEE SHACKLE	24.000	NO	Purchase Head GA	05.03.2024
1830	7000420036	26.02.2024	STICKER LABEL SIZE 77 X 95 MM	50.000	NO	Head SC Purchase	04.03.2024
1831	7000420037	26.02.2024	INTER CONNECT PCB MOUNT	80.000	NO	Head HF Subcont	04.03.2024
1832	7000420038	26.02.2024	CA GLAND BRASS EMC M20 x 1.5	24.000	NO	Purchase Head GA	05.03.2024
1833	7000420039	26.02.2024	CONVERTER AC-DC 3PH 415Vin 320Vout 85A	1.000	NO	Head Radar Pur.	04.03.2024
1834	7000420039	26.02.2024	CONVERTER DC-DC 320Vin 28V/465A,28V/125A	1.000	NO	Head Radar Pur.	04.03.2024
1835	7000420041	26.02.2024	TERMIN AL INSUL LUG CRP 26-24 STUD SZ-8	2.000	NO	Purchase Head GA	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1836	7000420042	01.03.2024	EMV MODULE (BENDING DWG.)	79.000	NO	Head SC N.MUMBAI	04.03.2024
1837	7000420043	26.02.2024	CONN WITH ADP P29+G SHELL SZ 24-10G	26.000	NO	Hd,NS---Pur(CS)	04.03.2024
1838	7000420043	26.02.2024	CONN WITH ADP P29+G SHELL SZ 24-10P	26.000	NO	Hd,NS---Pur(CS)	04.03.2024
1839	7000420043	26.02.2024	CONN WITH ADP P36+ GLAND	26.000	NO	Hd,NS---Pur(CS)	04.03.2024
1840	7000420043	26.02.2024	CONN WITH ADP P9+G SPACE HEATER PS	78.000	NO	Hd,NS---Pur(CS)	04.03.2024
1841	7000420043	26.02.2024	CONN WITH ADP P29+G SHELL SZ 24-22 I/P	52.000	NO	Hd,NS---Pur(CS)	04.03.2024
1842	7000420043	26.02.2024	CONN WITH ADP P29+G SHELL SZ 24-22 O/P	37.000	NO	Hd,NS---Pur(CS)	04.03.2024
1843	7000420044	26.02.2024	CONN PCB CMM320 FE 40LF 8HP CONT AWG2428	28.000	NO	Head Radar Pur.	04.03.2024
1844	7000420046	26.02.2024	LIMIT SWITCH (SINGLE HOLE FIXING) 1NC	50.000	NO	Head Radar Pur.	04.03.2024
1845	7000420047	26.02.2024	BEAD FERRITE SMT 600OHM±25% 850mA 100MHz	60.000	NO	Head DCS Purchase	02.03.2024
1846	7000420048	26.02.2024	SCR CSK SST-M2x5	95,736.000	NO	Head Purchase -MC	04.03.2024
1847	7000420049	26.02.2024	SCR CSK SST-M1.6x5	190,212.000	NO	Head Purchase -MC	04.03.2024
1848	7000420049	26.02.2024	SCR CSK SST-M2x4	286,647.000	NO	Head Purchase -MC	04.03.2024
1849	7000420049	26.02.2024	SCR CH HD SST-M2x20	95,141.000	NO	Head Purchase -MC	04.03.2024
1850	7000420050	26.02.2024	RES VAR CER 50K ±10% 1.25W	3.000	NO	Head Radar Pur.	04.03.2024
1851	7000420052	27.02.2024	CON CIR ACCE COVER RCPT SS13 WITH ROPE	10.000	NO	Head Purchase -MC	04.03.2024
1852	7000420053	26.02.2024	CONN M RA 6R 20C PTH L=4.36 W/G-PIN & E	15.000	NO	Head MCE purchase	04.03.2024
1853	7000420054	26.02.2024	DRUM ASSY	41.000	NO	Head DCS-M Subcont	09.03.2024
1854	7000420054	26.02.2024	INTERNAL STORAGE BIN WITH CUSHION	41.000	NO	Head DCS-M Subcont	09.03.2024
1855	7000420054	26.02.2024	ENCLOSURE - VEHICLE BATTERY	41.000	NO	Head DCS-M Subcont	09.03.2024
1856	7000420054	26.02.2024	STORAGE RACK DOCUMENTS	41.000	NO	Head DCS-M Subcont	09.03.2024
1857	7000420054	26.02.2024	LTU HOOD WITH COVER ASSY	41.000	NO	Head DCS-M Subcont	09.03.2024
1858	7000420056	26.02.2024	NBR FOAM	0.021	M2	Head Radar Pur.	04.03.2024
1859	7000420057	26.02.2024	PCB-LOADERS FIRE SAFETY SWITCH	2.000	NO	Head SC Purchase	04.03.2024
1860	7000420058	26.02.2024	INSERT(HELICOIL),AISI-316 , M4X1.5d	36.000	NO	Purchase Head GA	04.03.2024
1861	7000420058	26.02.2024	INSERT(HELICOIL),AISI-316 , M6X1.5d	62.000	NO	Purchase Head GA	04.03.2024
1862	7000420058	26.02.2024	INSERT(HELICOIL),AISI-316 , M6X2d	80.000	NO	Purchase Head GA	04.03.2024
1863	7000420060	26.02.2024	BEAD FERRITE SMD 120OHM ±25% 3A.	9.000	NO	Head DCS Purchase	02.03.2024
1864	7000420061	26.02.2024	Straight PCB connector 26 pins	768.000	NO	Head HF Purchase	05.03.2024
1865	7000420062	26.02.2024	SCREW HEX SKT HD AISI 316-M6x30	84.000	NO	Purchase Head GA	04.03.2024
1866	7000420063	26.02.2024	SPANNER SOCKET - 8.0	29.000	NO	Head SC Purchase	04.03.2024
1867	7000420064	26.02.2024	DIODE RECT FRCVY 3A 200V JANTX1N5417	4.000	NO	Head BTV Purchase	06.03.2024
1868	7000420065	26.02.2024	SCREW HEX SKT HD AISI 316-M2x4	142,694.000	NO	Head Purchase -MC	04.03.2024
1869	7000420066	26.02.2024	CABLE SNAP,FE,ROUND,EMI,755OHMS@100MHz	12.000	NO	Head DCS Purchase	02.03.2024
1870	7000420067	26.02.2024	DIDE MMIC GaAs PHEMT LNA 2-30GHz 8400	25.000	NO	PDIC Pur Bangalore	04.03.2024
1871	7000420072	29.02.2024	10G/25G/40G/100G Ehernet Adapter	2.000	NO	Head Radar Pur.	02.03.2024
1872	7000420073	26.02.2024	TOP COVER (200W C-BAND AMPLIFIER)	4.000	NO	Head BTV Subcont	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1873	7000420073	26.02.2024	FAN COVER (200W C-BAND AMPLIFIER)	4.000	NO	Head BTV Subcont	04.03.2024
1874	7000420074	27.02.2024	SCREW HEX SKT HD AISI 316-M2x5	95,330.000	NO	Head Purchase -MC	04.03.2024
1875	7000420074	27.02.2024	SCREW HEX SKT HD AISI 316-M2x8	47,494.000	NO	Head Purchase -MC	04.03.2024
1876	7000420075	29.02.2024	S/W XILINX VIVADO WITH25G/50G/JESD204B&C	1.000	ST	Head Radar Pur.	02.03.2024
1877	7000420076	26.02.2024	BASE PLATE ASSY-PSU CARD MCU TLS	41.000	NO	Head DCS-M Subcont	09.03.2024
1878	7000420076	26.02.2024	PLATE ASSY-LED PCB	41.000	NO	Head DCS-M Subcont	09.03.2024
1879	7000420076	26.02.2024	HANDLE - INSERT	410.000	NO	Head DCS-M Subcont	09.03.2024
1880	7000420077	26.02.2024	CAP FXD CERP CH 20pF 50V	20.000	NO	Head Purch-Pkula	03.03.2024
1881	7000420077	26.02.2024	CAP FXD CERP CH 8.2pF ±0.10pF 50V	20.000	NO	Head Purch-Pkula	03.03.2024
1882	7000420077	26.02.2024	CAP FXD CERP CH 15pF ±0.10pF 50V	10.000	NO	Head Purch-Pkula	03.03.2024
1883	7000420077	26.02.2024	CAPACITOR CERO CH 1000pF ±5% 50V RoHS	30.000	NO	Head Purch-Pkula	03.03.2024
1884	7000420077	26.02.2024	CAPACITOR CERO CH 3.3pF ±0.25pF 50V RoHS	10.000	NO	Head Purch-Pkula	03.03.2024
1885	7000420077	26.02.2024	CAPACITOR CERO CH 18pF ±0.25pF 50V RoHS	10.000	NO	Head Purch-Pkula	03.03.2024
1886	7000420077	26.02.2024	CAPACITOR CERO CH 27pF ±1% 50V RoHS	20.000	NO	Head Purch-Pkula	03.03.2024
1887	7000420077	26.02.2024	CAPACITOR CERO CH 100pF ±1% 50V RoHS	10.000	NO	Head Purch-Pkula	03.03.2024
1888	7000420077	26.02.2024	CAPACITOR CERO CH 330pF ±1% 50V RoHS	100.000	NO	Head Purch-Pkula	03.03.2024
1889	7000420077	26.02.2024	CAPACITOR CERO CH 1.2pF±0.25pF 50V RoHS	20.000	NO	Head Purch-Pkula	03.03.2024
1890	7000420077	26.02.2024	CAPACITOR CERO CH 2.4pF±0.25pF 50V RoHS	20.000	NO	Head Purch-Pkula	03.03.2024
1891	7000420077	26.02.2024	CAPACITOR CERO CH 2.7pF±0.25pF 50V RoHS	10.000	NO	Head Purch-Pkula	03.03.2024
1892	7000420077	26.02.2024	CAPACITOR CERO CH 3.3pF±0.25pF 50V RoHS	10.000	NO	Head Purch-Pkula	03.03.2024
1893	7000420077	26.02.2024	CAPACITOR CERO CH 3.9pF±0.25pF 50V RoHS	20.000	NO	Head Purch-Pkula	03.03.2024
1894	7000420077	26.02.2024	CAPACITOR CERO CH 4.7pF±0.25pF 50V RoHS	20.000	NO	Head Purch-Pkula	03.03.2024
1895	7000420077	26.02.2024	CAPACITOR CERO CH 10pF ±5% 50V RoHS	10.000	NO	Head Purch-Pkula	03.03.2024
1896	7000420077	26.02.2024	CAPACITOR CERO CH 24pF ±5% 50V RoHS	10.000	NO	Head Purch-Pkula	03.03.2024
1897	7000420077	26.02.2024	CAPACITOR CERO CH 11pF ±1% 250V RoHS	10.000	NO	Head Purch-Pkula	03.03.2024
1898	7000420077	26.02.2024	CAPACITOR CERO CH 100pF ±10% 50V RoHS	270.000	NO	Head Purch-Pkula	03.03.2024
1899	7000420077	26.02.2024	CAPACITOR CERO CH 36pF ±5% 50V RoHS	10.000	NO	Head Purch-Pkula	03.03.2024
1900	7000420077	26.02.2024	CAPACITOR CERG CH 390pF ±5% 50V	10.000	NO	Head Purch-Pkula	03.03.2024
1901	7000420077	26.02.2024	CAPACITOR CERG CH 470pF ±5% 50V	10.000	NO	Head Purch-Pkula	03.03.2024
1902	7000420077	26.02.2024	CAPACITOR CERG CH 1.5KpF ±5% 50V	20.000	NO	Head Purch-Pkula	03.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1903	7000420077	26.02.2024	CAPACITOR CERG CH 100KpF ±10% 6.3V RoHS.	130.000	NO	Head Purch-Pkula	03.03.2024
1904	7000420077	26.02.2024	CAPACITOR CERG CH 10KpF ±10% 10V RoHS	120.000	NO	Head Purch-Pkula	03.03.2024
1905	7000420077	26.02.2024	CAPACITOR CERG CH 15K ±10% 16V RoHS	30.000	NO	Head Purch-Pkula	03.03.2024
1906	7000420077	26.02.2024	CAPACITOR CERG CH 56pF ±10% 25V RoHS	10.000	NO	Head Purch-Pkula	03.03.2024
1907	7000420077	26.02.2024	CAPACITOR CERG CH 10.0µF ±10% 10V RoHS	40.000	NO	Head Purch-Pkula	03.03.2024
1908	7000420077	26.02.2024	CAPACITOR CERG CH 0.10µF ±10% 16V RoHS	180.000	NO	Head Purch-Pkula	03.03.2024
1909	7000420077	26.02.2024	CAPACITOR CERG CH 1.00µF ±10% 25V RoHS	250.000	NO	Head Purch-Pkula	03.03.2024
1910	7000420077	26.02.2024	CAP FXD CERG CH 4.7µF ±20% 16V	30.000	NO	Head Purch-Pkula	03.03.2024
1911	7000420077	26.02.2024	CAPACITOR CERG CH 47µF ±20% 6.3V	48.000	NO	Head Purch-Pkula	03.03.2024
1912	7000420077	26.02.2024	CER.CAPACITOR,22uF,0402,25V	20.000	NO	Head Purch-Pkula	03.03.2024
1913	7000420077	26.02.2024	CAP CER 10UF 25V X5R 0603	20.000	NO	Head Purch-Pkula	03.03.2024
1914	7000420077	26.02.2024	CAP CERAMIC 10uF 10V 20% X5R 0402	30.000	NO	Head Purch-Pkula	03.03.2024
1915	7000420077	26.02.2024	CAP CER 100UF ±20% 6.3V X5R 0805	20.000	NO	Head Purch-Pkula	03.03.2024
1916	7000420077	26.02.2024	CAP CH 10PF ± 5 % 0402 50V.	70.000	NO	Head Purch-Pkula	03.03.2024
1917	7000420077	26.02.2024	CAP 10UF 10V 0402	30.000	NO	Head Purch-Pkula	03.03.2024
1918	7000420077	26.02.2024	CAP FXD TMEL SMD	20.000	NO	Head Purch-Pkula	03.03.2024
1919	7000420077	26.02.2024	CAP FXD TMEL SMD 47uF/ 4V	30.000	NO	Head Purch-Pkula	03.03.2024
1920	7000420078	27.02.2024	SCREW HEX SKT HD AISI 316-M2x6	94,960.000	NO	Head Purchase -MC	04.03.2024
1921	7000420079	26.02.2024	MID GUIDE 2 INS ASSY	44.000	NO	Head MCE Subcont	02.03.2024
1922	7000420081	27.02.2024	SCREW HEX SKT HD AISI 316-M2.5x5	362,678.000	NO	Head Purchase -MC	04.03.2024
1923	7000420084	26.02.2024	Resistor Mounting Bush	24.000	NO	Sonar Systems - Su	06.03.2024
1924	7000420085	26.02.2024	RESISTOR THKF CH 10K ±5% 2W RoHS	24.000	NO	Head HF Purchase	05.03.2024
1925	7000420085	26.02.2024	RESISTOR THKF CH 2K ±5% 2W RoHS	24.000	NO	Head HF Purchase	05.03.2024
1926	7000420086	26.02.2024	CONNECTOR CIRS THD RP M N3/5A JM TPL CRP	6.000	NO	Head Purch-Pkula	04.03.2024
1927	7000420087	26.02.2024	CON CIRS THD PL SS17 M A6/17A CRP TPL	6.000	NO	Purchase Head GA	04.03.2024
1928	7000420088	27.02.2024	CARD ASSY,16INPUT OPT ISOLATED IP MDL	35.000	NO	Hd,NS---Pur(SS)	05.03.2024
1929	7000420088	27.02.2024	CARD ASSY,16OUTPUT OPT ISOLATED IP MDL	35.000	NO	Hd,NS---Pur(SS)	05.03.2024
1930	7000420088	27.02.2024	VME Bus Carrier with 4 IPs Slots	32.000	NO	Hd,NS---Pur(SS)	05.03.2024
1931	7000420088	27.02.2024	8 Channel Serial RS422, ST16C654	24.000	NO	Hd,NS---Pur(SS)	05.03.2024
1932	7000420089	27.02.2024	SCREW HEX SKT HD AISI 316-M2.5x10	72,107.000	NO	Head Purchase -MC	04.03.2024
1933	7000420090	27.02.2024	SCREW HEXAGON SKT HD AISI 316-M4x6	71,240.000	NO	Head Purchase -MC	04.03.2024
1934	7000420091	26.02.2024	Thermally gap filler 1.0 mm w/psa	5.000	NO	Head Purch-Pkula	04.03.2024
1935	7000420092	26.02.2024	Power Management Module battery charger	5.000	NO	Head Purch-Pkula	04.03.2024
1936	7000420093	26.02.2024	HARDWARE SBC i-7, 16GB MEMORY	3.000	NO	Head Purch-Pkula	04.03.2024
1937	7000420095	26.02.2024	CAPACITOR TMEL CH 4.7µF ±10% 50V	108.000	NO	Head Purch-Pkula	04.03.2024
1938	7000420096	26.02.2024	Data Cable Assy (USB-Terminal)	5.000	NO	Head Purch-Pkula	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1939	7000420097	26.02.2024	CAP FXD TMEL CH 22µF ±20% 16V	55.000	NO	Head Purch-Pkula	04.03.2024
1940	7000420098	26.02.2024	Hosting Rope Kit TM 210/8-2.1	2.000	NO	Head Purchase-hyd	04.03.2024
1941	7000420099	26.02.2024	CON PCB HOUSING PLZD 10 POSN RoHS	78.000	NO	Head Purch-Pkula	04.03.2024
1942	7000420100	26.02.2024	THYRISTOR SIDAC 25V 800mADO-214AA	236.000	NO	Head HF Purchase	06.03.2024
1943	7000420102	26.02.2024	CHASSIS RIVETTED (SMILE)	24.000	NO	Head BTV Subcont	04.03.2024
1944	7000420103	26.02.2024	SYNTH1 PCB	3.000	NO	Head PCB Subcont	05.03.2024
1945	7000420104	26.02.2024	CA ASSY µD 37W 4M WITH TPC SHLD & HF JKT	2.000	NO	Hd,NS---Pur(CS)	04.03.2024
1946	7000420105	26.02.2024	HOUSING & HEAT SINK (200W AMPLIFIER)	4.000	NO	Head BTV Subcont	04.03.2024
1947	7000420105	26.02.2024	PARTITION PLATE	4.000	NO	Head BTV Subcont	04.03.2024
1948	7000420105	26.02.2024	PARTITION WALL PLATE	4.000	NO	Head BTV Subcont	04.03.2024
1949	7000420105	26.02.2024	PARTITION WALL PLATE-2	4.000	NO	Head BTV Subcont	04.03.2024
1950	7000420105	26.02.2024	PARTITION WALL PLATE-3	4.000	NO	Head BTV Subcont	04.03.2024
1951	7000420105	26.02.2024	PARTITION WALL PLATE-4	4.000	NO	Head BTV Subcont	04.03.2024
1952	7000420105	26.02.2024	PARTITION WALL PLATE-5	4.000	NO	Head BTV Subcont	04.03.2024
1953	7000420105	26.02.2024	PARTITION WALL PLATE-9	4.000	NO	Head BTV Subcont	04.03.2024
1954	7000420105	26.02.2024	PARTITION WALL PLATE-10	4.000	NO	Head BTV Subcont	04.03.2024
1955	7000420105	26.02.2024	PARTITION WALL PLATE-6	4.000	NO	Head BTV Subcont	04.03.2024
1956	7000420105	26.02.2024	PARTITION WALL PLATE-7	4.000	NO	Head BTV Subcont	04.03.2024
1957	7000420105	26.02.2024	PARTITION WALL PLATE-8	4.000	NO	Head BTV Subcont	04.03.2024
1958	7000420106	26.02.2024	PRINTED CIRCUIT TERM BLOCK 2.	30.000	NO	Head Radar Pur.	04.03.2024
1959	7000420107	27.02.2024	CRIMPED TAG	96.000	NO	Head Radar Pur.	05.03.2024
1960	7000420108	26.02.2024	BB3 CARD HOUSING INS ASSY	83.000	NO	Head MCE Subcont	02.03.2024
1961	7000420109	27.02.2024	ATTEN CHIP RF50 10GHz 1.3:1 100mW 3dB	1.000	NO	Head Radar Pur.	05.03.2024
1962	7000420110	26.02.2024	SLEEVE HEATSHNK POLYOFEIN 1.2\BK.	35.000	M	Head BTV Purchase	07.03.2024
1963	7000420110	26.02.2024	SLEEVE HEATSHNK POLYOFEIN 1.2\R	10.000	M	Head BTV Purchase	07.03.2024
1964	7000420110	26.02.2024	SLEEVE HEATSHNK POLYOFEIN 1.2\Y	10.000	M	Head BTV Purchase	07.03.2024
1965	7000420110	26.02.2024	SLEEVE HEATSHNKPOLYOFEIN 2.4\BK	25.000	M	Head BTV Purchase	07.03.2024
1966	7000420110	26.02.2024	SLEEVE HEATSHNK POLYOFEIN 6.4\Y.	40.000	M	Head BTV Purchase	07.03.2024
1967	7000420110	26.02.2024	SLEEVE HEATSHNK POLYOFEIN 9.5\TR	25.000	M	Head BTV Purchase	07.03.2024
1968	7000420110	26.02.2024	SLEEVE HEATSHNK POLYOFEIN 12.7\Y.	40.000	M	Head BTV Purchase	07.03.2024
1969	7000420110	26.02.2024	SLEEVE HEATSHNK POLYO FEIN 12.7\TR.	40.000	M	Head BTV Purchase	07.03.2024
1970	7000420110	26.02.2024	SLEEVE HEATSHNK POLYOFEIN 19.1\Y	40.000	M	Head BTV Purchase	07.03.2024
1971	7000420110	26.02.2024	TUBING SHRINK	20.000	M	Head BTV Purchase	07.03.2024
1972	7000420110	26.02.2024	HEAT SHRINK SLEEVE 19MM.	20.000	M	Head BTV Purchase	07.03.2024
1973	7000420111	27.02.2024	SCR GRUB SST-M2x4	55,508.000	NO	Head Purchase -MC	04.03.2024
1974	7000420112	27.02.2024	BIFET OPAMP AD713BQ	150.000	NO	Head Radar Pur.	05.03.2024
1975	7000420113	27.02.2024	CAPACITOR TMEL WET 470µF ±20% 75V RoHS	100.000	NO	Head Radar Pur.	05.03.2024
1976	7000420114	27.02.2024	SOCKET IC DIP 16 PIN PCB TYPE	12.000	NO	Head Purchase-hyd	04.03.2024
1977	7000420115	26.02.2024	IC FPGA XCS30	20.000	NO	Head Purchase-hyd	04.03.2024
1978	7000420116	26.02.2024	IC HEX INV 74LCX04	38.000	NO	Head Purchase-hyd	04.03.2024
1979	7000420117	26.02.2024	CHIP PIN DIODE SWITCH ALGaAS SPDT	15.000	NO	Head Purchase-hyd	04.03.2024
1980	7000420117	26.02.2024	CHIP PIN DIODE SWITCH SPST ALGaAs	20.000	NO	Head Purchase-hyd	04.03.2024
1981	7000420118	27.02.2024	CAPACITOR ALEL 150µF ±20% 50V	7.000	NO	Head Radar Pur.	05.03.2024
1982	7000420119	26.02.2024	METAL EJECTOR TOP	150.000	NO	Head Purchase-hyd	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
1983	7000420119	26.02.2024	METAL EJECTOR BOTOM..	150.000	NO	Head Purchase-hyd	04.03.2024
1984	7000420120	26.02.2024	Radome for 3D-iAMDR (PoC)	1.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
1985	7000420122	01.03.2024	Half Bridge Transformer Hybrid BAT CHR	648.000	NO	Head Radar Subcont	02.03.2024
1986	7000420123	28.02.2024	LED FLUSH 14MM FXD-LIGHT GR 220VAC IP67	4.000	NO	Hd,NS---Pur(CS)	07.03.2024
1987	7000420124	27.02.2024	CABLE LFH600V30PAIR SHLD 22AWG 24.3	160.000	M	Purchase Head GA	07.03.2024
1988	7000420125	01.03.2024	HBC Bias Transformer 400V	648.000	NO	Head Radar Subcont	04.03.2024
1989	7000420126	01.03.2024	HBC PFC Inductor 1.2mH	648.000	NO	Head Radar Subcont	04.03.2024
1990	7000420127	01.03.2024	HBC Output Inductor	648.000	NO	Head Radar Subcont	04.03.2024
1991	7000420128	26.02.2024	SOLDER SLV 16.51	121.000	NO	Head HF Purchase	06.03.2024
1992	7000420129	27.02.2024	GECKO FEMALE DIL CRIMP HOUSING	166.000	NO	Head Purchase -MC	04.03.2024
1993	7000420130	27.02.2024	MODEM MECH ASSY	10.000	NO	Head DCS-M Subcont	05.03.2024
1994	7000420130	27.02.2024	MECHANICAL ASSY. - FCE MK II	10.000	NO	Head DCS-M Subcont	05.03.2024
1995	7000420131	26.02.2024	CIRCULATOR DROP-IN CW 8.5-9.6GHz 20dB	53.000	NO	Head SC Purchase	05.03.2024
1996	7000420132	27.02.2024	FRONT PANEL	7.000	NO	SubContract Hd GSR	05.03.2024
1997	7000420132	27.02.2024	TEXT PLATE	65.000	NO	SubContract Hd GSR	05.03.2024
1998	7000420132	27.02.2024	NAME PLATE	111.000	NO	SubContract Hd GSR	05.03.2024
1999	7000420136	27.02.2024	Half Bridge Transformer1 310V	90.000	NO	SubContract Hd GSR	05.03.2024
2000	7000420136	27.02.2024	Bias Transformer 310V	30.000	NO	SubContract Hd GSR	05.03.2024
2001	7000420136	27.02.2024	Half Bridge Transformer2 310V	60.000	NO	SubContract Hd GSR	05.03.2024
2002	7000420136	27.02.2024	INDUCTOR POWER 5.8mH 1kHz 500VDC	150.000	NO	SubContract Hd GSR	05.03.2024
2003	7000420136	27.02.2024	COIL_4.0MM_12T_160nH	120.000	NO	SubContract Hd GSR	05.03.2024
2004	7000420136	27.02.2024	INDUCTOR COIL CORE 2T 25nH±10% @1kHz	120.000	NO	SubContract Hd GSR	05.03.2024
2005	7000420137	27.02.2024	CAP FXD CERP CH 1.5pF ±0.1pF 250V	2.000	NO	Head Radar Pur.	05.03.2024
2006	7000420140	26.02.2024	SOLDER PREFORM 5X5MM	69,491.000	NO	Head SC Purchase	04.03.2024
2007	7000420141	01.03.2024	COVER	87.000	NO	SubContract Hd GSR	12.03.2024
2008	7000420141	01.03.2024	PLATE	87.000	NO	SubContract Hd GSR	12.03.2024
2009	7000420142	27.02.2024	OIL COOLED RESISTOR ASSEMBLY-25 OHM	20.000	NO	Head Radar Pur.	05.03.2024
2010	7000420142	27.02.2024	OIL COOLED RESISTOR ASSEMBLY-50 OHM	40.000	NO	Head Radar Pur.	05.03.2024
2011	7000420143	27.02.2024	SPARE RACK(600X600X1500 MM)	1.000	NO	SubContract Hd GSR	12.03.2024
2012	7000420144	26.02.2024	SPIRIT LEVEL	6.000	NO	Head Purchase-hyd	04.03.2024
2013	7000420145	26.02.2024	IC VREG LDO 5V SOT-223 1129 PbF.	265.000	NO	Head SC Purchase	05.03.2024
2014	7000420146	27.02.2024	CON RF50AD SMA-M/F PL ST	10.000	NO	Head Purchase-hyd	04.03.2024
2015	7000420146	27.02.2024	CON RF50AD N-M/M PL ST	4.000	NO	Head Purchase-hyd	04.03.2024
2016	7000420147	26.02.2024	CAP CHIP CER 1UF 25V 10% X5R060	212.000	NO	Head SC Purchase	06.03.2024
2017	7000420148	26.02.2024	TWT FREQUENCY 6-18GHz POWER 49 TO 52dB	462.000	NO	Head ET Purchase	09.03.2024
2018	7000420149	27.02.2024	SOLDER SLEEVE	60.000	NO	Head Radar Pur.	05.03.2024
2019	7000420150	27.02.2024	CPU ASSY	5.000	NO	SubContract Hd GSR	12.03.2024
2020	7000420151	27.02.2024	SCR XREC CSK SST (AISI 316)-M2x4.	94,987.000	NO	Head Purchase -MC	04.03.2024
2021	7000420152	26.02.2024	Al. welding spool 1.2 mm dia, ER 5356	1,640.000	KG	Head Pur(NP&C)-NM	04.03.2024
2022	7000420155	29.02.2024	BRAID RING (TWO HALF PIECES SET)	424.000	NO	Head NP Subcont.	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2023	7000420156	27.02.2024	SCR XREC CSK SST (AISI 316)-M2x6	95,141.000	NO	Head Purchase -MC	04.03.2024
2024	7000420157	26.02.2024	HOUSING DRILLED (BEACON MKIII)	10.000	NO	Head SCPurch-Pkula	05.03.2024
2025	7000420157	26.02.2024	COVER TAMPER NAVY	29.000	NO	Head SCPurch-Pkula	05.03.2024
2026	7000420157	26.02.2024	HOUSING DRILLED	25.000	NO	Head SCPurch-Pkula	05.03.2024
2027	7000420157	26.02.2024	COVER DRILLED	13.000	NO	Head SCPurch-Pkula	05.03.2024
2028	7000420158	26.02.2024	BOTTOM PLATE ASSY	12.000	NO	Head SCPurch-Pkula	05.03.2024
2029	7000420159	26.02.2024	PAN AND TILT CONTROLLER CARD	9.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
2030	7000420159	26.02.2024	PAN AND TILT RELAY CARD	9.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
2031	7000420160	27.02.2024	SCR XREC CSK SST (AISI 316)-M2.5x6	189,974.000	NO	Head Purchase -MC	04.03.2024
2032	7000420160	27.02.2024	NUT HEX SST-M2.	142,635.000	NO	Head Purchase -MC	04.03.2024
2033	7000420161	26.02.2024	CONNECTOR XLR PLUG 3CONTACTS FREE	6.000	NO	Hd,NS---Pur(CS)	05.03.2024
2034	7000420163	27.02.2024	CONN MISC AUDIO 3.5 RoHS	15.000	NO	Head Radar Pur.	06.03.2024
2035	7000420164	26.02.2024	PCB ASSY - B1 (MAIN CARD)	12.000	NO	Head DCS-M Subcont	05.03.2024
2036	7000420164	26.02.2024	PCB ASSY - FRONT PANEL CARD	12.000	NO	Head DCS-M Subcont	05.03.2024
2037	7000420164	26.02.2024	PCB ASSY - I/F CARD	12.000	NO	Head DCS-M Subcont	05.03.2024
2038	7000420165	01.03.2024	ADAPTER (COPPER)	1,211.000	NO	Head NP Subcont.	07.03.2024
2039	7000420166	27.02.2024	CONN RJ45 RA HOUS 2.5GBPS	48.000	NO	Head Radar Pur.	06.03.2024
2040	7000420167	27.02.2024	CONN PCB LOW PROF ELVTD SM	4.000	NO	Head Radar Pur.	06.03.2024
2041	7000420168	27.02.2024	CON CIRS THD PL SS9 MN6/3A CRP TPL	32.000	NO	Purchase Head GA	07.03.2024
2042	7000420168	27.02.2024	CON CIRS THD PL SS9 FN6/3A CRP TPL.	16.000	NO	Purchase Head GA	07.03.2024
2043	7000420168	27.02.2024	CON CIRS THD PL SS11 MN6/5A CRP TPL.	16.000	NO	Purchase Head GA	07.03.2024
2044	7000420168	27.02.2024	3CON CIRS THD PL FN13/3A CRP TPL	54.000	NO	Purchase Head GA	07.03.2024
2045	7000420168	27.02.2024	CIRS THD PL MN22/3A CRP TPL..	12.000	NO	Purchase Head GA	07.03.2024
2046	7000420168	27.02.2024	CON CIRS THD PL SS15 MN18/5A CRP TPL.	8.000	NO	Purchase Head GA	07.03.2024
2047	7000420168	27.02.2024	CON CIRS THD PL SS17 MN6/17A CRP TPL	34.000	NO	Purchase Head GA	07.03.2024
2048	7000420169	01.03.2024	CLAMP 80K BAR	2,686.000	NO	Head NP Subcont.	08.03.2024
2049	7000420171	26.02.2024	ABSORBER SIL RBR FLEX MW SLF ADH-0.508MM	96.000	NO	Head SC Purchase	07.03.2024
2050	7000420172	26.02.2024	TRAINING ON MACHINE HOUR CALUCULATION	1.000	AU	PDIC Pur Bangalore	04.03.2024
2051	7000420173	26.02.2024	DHS SERVER-I	6.000	NO	Purchase Head GR4	05.03.2024
2052	7000420175	26.02.2024	DHS SERVER-II	2.000	NO	Purchase Head GR4	05.03.2024
2053	7000420176	26.02.2024	CABLE LOW LOSS RF50 40KW 30-5800MHz	4,000.000	M	Hd,NS---Pur(CS)	05.03.2024
2054	7000420177	27.02.2024	INDUCTOR RF SMD-1008 IG 1000nH±5% 370mA	2,348.000	NO	Head MCE purchase	05.03.2024
2055	7000420178	28.02.2024	FUSE HLDR FOR 6.3x32 FUSE - 20V 250V	12.000	NO	Purchase Head GD1	07.03.2024
2056	7000420179	27.02.2024	CONNECTOR RECTU F37/7.5A SHL PLZN PCBS.	24.000	NO	Head Radar Pur.	06.03.2024
2057	7000420180	27.02.2024	CABLE ASSY 4PIN TO OPEN 1.25 PITCH L=60	5.000	NO	Head DCS Purchase	05.03.2024
2058	7000420180	27.02.2024	CABLE ASSY 8PIN TO OPEN 1.25 PITCH L=220	5.000	NO	Head DCS Purchase	05.03.2024
2059	7000420181	27.02.2024	CABLE ASSY 4PIN TO OPEN 1.25 PITCH L=300	5.000	NO	Head DCS Purchase	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2060	7000420182	27.02.2024	CABLE ASSY 4PIN M 2.54MM TO OPEN L=480	1.000	NO	Head DCS Purchase	05.03.2024
2061	7000420183	26.02.2024	CAP FXD ALEL 220µF ±20% 63V	265.000	NO	Head SC Purchase	06.03.2024
2062	7000420184	27.02.2024	CABLE ASSY RF BNC JACK TO 2.0MM HOUSING	5.000	NO	Head DCS Purchase	05.03.2024
2063	7000420185	27.02.2024	FLAT CABLE	42.000	NO	Head MCE purchase	05.03.2024
2064	7000420185	27.02.2024	FLAT CABLE	42.000	NO	Head MCE purchase	05.03.2024
2065	7000420185	27.02.2024	FLAT CABLE	42.000	NO	Head MCE purchase	05.03.2024
2066	7000420185	27.02.2024	FLAT CABLE	42.000	NO	Head MCE purchase	05.03.2024
2067	7000420185	27.02.2024	FLAT CABLE	42.000	NO	Head MCE purchase	05.03.2024
2068	7000420185	27.02.2024	FLAT CABLE	42.000	NO	Head MCE purchase	05.03.2024
2069	7000420185	27.02.2024	FLAT CABLE	42.000	NO	Head MCE purchase	05.03.2024
2070	7000420186	27.02.2024	CON CIRS THD PL 07P	2.000	NO	Purchase Head GA	02.03.2024
2071	7000420187	26.02.2024	chromating and painting	1.000	AU	Head SC Purchase	05.03.2024
2072	7000420188	28.02.2024	FUSE HOLDER	12.000	NO	Purchase Head GD1	07.03.2024
2073	7000420190	01.03.2024	BOARD ASSEMBLY	14.000	NO	Head SC Purchase	05.03.2024
2074	7000420190	01.03.2024	BOARD ASSEMBLY	14.000	NO	Head SC Purchase	05.03.2024
2075	7000420191	26.02.2024	CAP FXD ALEL CH 47µF ±20% 50V	212.000	NO	Head SC Purchase	06.03.2024
2076	7000420192	27.02.2024	FAN DC 30MM SQUARE -12V	10.000	NO	Purchase Head GR7	05.03.2024
2077	7000420193	27.02.2024	TERMINALS,INSULATED	306.000	NO	Purchase Head GR7	05.03.2024
2078	7000420194	27.02.2024	EH INSUL WIREPIN	216.000	NO	Purchase Head GR7	05.03.2024
2079	7000420195	01.03.2024	CLAMP 60K BAR	2,782.000	NO	Head NP Subcont.	08.03.2024
2080	7000420196	28.02.2024	FUSE HOLDER	12.000	NO	Purchase Head GD1	07.03.2024
2081	7000420197	27.02.2024	THERMAL PAD	75.000	NO	Purchase Head GR7	05.03.2024
2082	7000420198	27.02.2024	100FT CBL+LIGHTNING ARREST KIT+ANTENNA	3.000	NO	Purchase Head GR7	05.03.2024
2083	7000420199	27.02.2024	CON CIR ACCE HTSHKBOOT ELSTMR ST SS21&23	6.000	NO	Head Radar Pur.	06.03.2024
2084	7000420199	27.02.2024	CON CIR ACCE HTSHKBT ELEASTOMER ST SS25.	6.000	NO	Head Radar Pur.	06.03.2024
2085	7000420200	27.02.2024	SyncServer S600 with OCXO	3.000	NO	Purchase Head GR7	05.03.2024
2086	7000420201	27.02.2024	28V TRANSFER COAXIAL SWITCH WITH DMS	17.000	NO	Purchase Head GR7	05.03.2024
2087	7000420202	27.02.2024	8 WAY POWER COMBINER	12.000	NO	Purchase Head GR7	05.03.2024
2088	7000420203	27.02.2024	BMA(F) to SMA(F) adapter	22.000	NO	Purchase Head GR7	05.03.2024
2089	7000420204	27.02.2024	CONNECTOR PLUG	62.000	NO	Purchase Head GR7	05.03.2024
2090	7000420204	27.02.2024	CONNECTOR PLUG	26.000	NO	Purchase Head GR7	05.03.2024
2091	7000420205	27.02.2024	PANNEL CONNECTOR	48.000	NO	Purchase Head GR7	05.03.2024
2092	7000420206	26.02.2024	CONNECTOR PCB M5/1A ST HEADER 1.25PITCH	265.000	NO	Head SC Purchase	06.03.2024
2093	7000420206	26.02.2024	CON PCB M5/1A ST PIN HEADER 1.25 PITCH	159.000	NO	Head SC Purchase	06.03.2024
2094	7000420207	26.02.2024	CAP CHIP TAN 100UF 16V 20% D	26.000	NO	Head SC Purchase	07.03.2024
2095	7000420208	27.02.2024	CON RF50 AD K-F/K-M PL RT	18.000	NO	Head Purchase-hyd	04.03.2024
2096	7000420209	27.02.2024	WIRING DUCT	2.700	M	Purchase Head GR7	05.03.2024
2097	7000420210	27.02.2024	1/8TH BRICK HEAT SINK	10.000	NO	Purchase Head GR7	05.03.2024
2098	7000420211	27.02.2024	STRIP INSULATING	12.000	NO	Purchase Head GR7	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2099	7000420212	27.02.2024	ATTENUATOR 6DB (N-TYPE)	5.000	NO	Purchase Head GR7	05.03.2024
2100	7000420213	29.02.2024	FMC Module with Dual QSFP+ Ports	2.000	NO	Head Radar Pur.	02.03.2024
2101	7000420214	27.02.2024	SIP BASED VOIP PHONE	4.000	NO	Purchase Head GR7	05.03.2024
2102	7000420215	27.02.2024	High power switch	1.000	NO	Purchase Head GR7	05.03.2024
2103	7000420216	27.02.2024	CABLE SET	40.000	NO	Head MCE purchase	05.03.2024
2104	7000420216	27.02.2024	CABLE SET..	40.000	NO	Head MCE purchase	05.03.2024
2105	7000420216	27.02.2024	CABLE SET.	40.000	NO	Head MCE purchase	05.03.2024
2106	7000420216	27.02.2024	CABLE SET.	24.000	NO	Head MCE purchase	05.03.2024
2107	7000420217	27.02.2024	CABLE MOUNTED 12-PIN PLUG	62.000	NO	Purchase Head GR7	05.03.2024
2108	7000420218	28.02.2024	LED 6V RED	44.000	NO	Purchase Head GD1	04.03.2024
2109	7000420219	26.02.2024	ABSORBER SIL RBR FLEX MW SLF ADH-0.508MM	24.000	NO	Head SC Purchase	07.03.2024
2110	7000420220	27.02.2024	CONNECTOR CIR ACCE CVRPL SS9 W/ROPE...	200.000	NO	Head Radar Pur.	06.03.2024
2111	7000420222	27.02.2024	CONNECTOR CIRS THD RP F N4/10A JM TPL CR	15.000	NO	Head Radar Pur.	06.03.2024
2112	7000420224	27.02.2024	SLEEVE PVC ELECT 2.5/BK.	2.000	M	Head Purchase-hyd	04.03.2024
2113	7000420225	27.02.2024	INDUCTOR RF SMD-1008 IG 1800nH±2% 300mA	2,754.000	NO	Head MCE purchase	05.03.2024
2114	7000420226	27.02.2024	CON CIRS THD PL SS25 MA128/3A CRP TPL	1.000	NO	Head Radar Pur.	06.03.2024
2115	7000420228	27.02.2024	WIRE PTFE 600V7/0.13 OD1.0W	23,136.610	M	Head Purchase -MC	04.03.2024
2116	7000420228	27.02.2024	WIRE PTFE 600V7/0.13 OD1.0BK	23,244.610	M	Head Purchase -MC	04.03.2024
2117	7000420231	29.02.2024	Rework of Plank PCB	1.000	AU	Head Radar Subcont	02.03.2024
2118	7000420232	26.02.2024	SPLASH PROOF FAN 80x80x25mm (PWM)	2.000	NO	PDIC Pur Bangalore	04.03.2024
2119	7000420232	26.02.2024	SPLASH PROOF FAN 92x92x25mm	4.000	NO	PDIC Pur Bangalore	04.03.2024
2120	7000420232	26.02.2024	SPLASH PROOF FAN 120x120x38mm (PWM)	4.000	NO	PDIC Pur Bangalore	04.03.2024
2121	7000420232	26.02.2024	SPLASH PROOF FAN 120x120x38mm	2.000	NO	PDIC Pur Bangalore	04.03.2024
2122	7000420232	26.02.2024	SPLASH PROOF FAN 140x140x38mm	2.000	NO	PDIC Pur Bangalore	04.03.2024
2123	7000420232	26.02.2024	FAN DC 120x120x25mm (PWM)	2.000	NO	PDIC Pur Bangalore	04.03.2024
2124	7000420232	26.02.2024	FAN DC 127x127x38mm	2.000	NO	PDIC Pur Bangalore	04.03.2024
2125	7000420233	27.02.2024	(640*480)UNCOOLED GEN2 IR SENSOR	8.000	NO	Head Purchase -MC	03.03.2024
2126	7000420236	26.02.2024	Band n3 COTS PA	4.000	NO	CRL Bangalore	04.03.2024
2127	7000420237	26.02.2024	Band n28 COTS PA	6.000	NO	CRL Bangalore	04.03.2024
2128	7000420238	29.02.2024	SLVG HS 1.5 DIA 4.	6,399.000	NO	Head HF Purchase	09.03.2024
2129	7000420239	01.03.2024	MODIFICATION OF PACKING BOXES	1.000	AU	Head SC N.MUMBAI	02.03.2024
2130	7000420240	27.02.2024	POWERSUPPLY AC-DC 60W 24V 2.5A SCRTERM	4.000	NO	Hd,NS---Pur(CS)	06.03.2024
2131	7000420242	29.02.2024	DIODE RECT SUPER BARRIER 45V 10A	15.000	NO	Head DCS Purchase	06.03.2024
2132	7000420243	28.02.2024	RESISTOR THKF CH 47.5# ±1% 0.063W	1,421.000	NO	Head EM Purchase	05.03.2024
2133	7000420243	28.02.2024	RESISTOR THKF CH 10.2K ±1% 0.063W	87.000	NO	Head EM Purchase	05.03.2024
2134	7000420243	28.02.2024	RESISTOR THKF CH 16K ±5% 0.063W RoHS	29.000	NO	Head EM Purchase	05.03.2024
2135	7000420243	28.02.2024	RESISTOR THKF CH 60.4# ±1% 0.25W RoHS	29.000	NO	Head EM Purchase	05.03.2024
2136	7000420243	28.02.2024	RESISTOR THKF CH 1.74K ±1% 0.063W	29.000	NO	Head EM Purchase	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			RoHS				
2137	7000420243	28.02.2024	RESISTOR THKF CH 69.8K ±1% 0.063W RoHS	29.000	NO	Head EM Purchase	05.03.2024
2138	7000420250	27.02.2024	DRIVER INS ASSY	62.000	NO	Head MCE Subcont	04.03.2024
2139	7000420251	27.02.2024	CON CIRS THD PL SS25 MN128/3A CRP TPL	1.000	NO	Head Radar Pur.	06.03.2024
2140	7000420252	27.02.2024	CON RF50 AD SMA-F/S SMA-F RP ST.	13.000	NO	Head Radar Pur.	06.03.2024
2141	7000420253	27.02.2024	X5585999AM-F	40.000	NO	PDIC Pur Bangalore	05.03.2024
2142	7000420254	27.02.2024	WIRE PVC 3000V 37/0.40 OD 4.9W	1.300	M	Purchase Head GR1	06.03.2024
2143	7000420255	27.02.2024	COOLING FINS	92.000	NO	Head HF Subcont	02.03.2024
2144	7000420255	27.02.2024	COOLING FINS	91.000	NO	Head HF Subcont	02.03.2024
2145	7000420255	27.02.2024	COOLING FINS	91.000	NO	Head HF Subcont	02.03.2024
2146	7000420255	27.02.2024	COOLING FINS	91.000	NO	Head HF Subcont	02.03.2024
2147	7000420255	27.02.2024	COOLING FINS	89.000	NO	Head HF Subcont	02.03.2024
2148	7000420255	27.02.2024	COOLING FINS	90.000	NO	Head HF Subcont	02.03.2024
2149	7000420256	27.02.2024	CONNECTOR RF 50 BMA ST FLOATING JACK	51.000	NO	Head Radar Pur.	06.03.2024
2150	7000420257	27.02.2024	DEHUMIDIFIER	1.000	NO	Purchase Head GR1	06.03.2024
2151	7000420258	27.02.2024	CON SMA MALE PLUG RT ANGLE	5.000	NO	Head Radar Pur.	06.03.2024
2152	7000420259	27.02.2024	SURGE ARRESTER GDT SMD ø5.4X5mm 2E 90V	72.000	NO	Head Radar Pur.	06.03.2024
2153	7000420260	27.02.2024	SNPS_HP Z440	5.000	NO	Head Purchase KOT	02.03.2024
2154	7000420260	27.02.2024	HARD DISK_HP Z440	10.000	NO	Head Purchase KOT	02.03.2024
2155	7000420261	27.02.2024	ALUMINIUM 64430 PLATE-8.00	89.602	KG	Head Purchase KOT	02.03.2024
2156	7000420262	27.02.2024	SURGE ARRESTER	9.000	NO	Head Radar Pur.	06.03.2024
2157	7000420263	27.02.2024	MOTOR CABLE PLUG CONNECTOR	10.000	NO	Purchase Head GA	02.03.2024
2158	7000420264	27.02.2024	MOTHERBOARD_HPZ440	10.000	NO	Head Purchase KOT	02.03.2024
2159	7000420265	27.02.2024	housing gun control box	2.000	NO	Hd,NS--Pur(CS)	06.03.2024
2160	7000420266	27.02.2024	DIRECTIONAL COUP10dB(ADC10-1R)	8.000	NO	Head Radar Pur.	06.03.2024
2161	7000420267	27.02.2024	KEYBOARD RUGGED BLACK w/TOUCHPAD 80 KEYS	1,426.000	NO	Head EM Purchase	06.03.2024
2162	7000420268	27.02.2024	BUSH-BRASS	12.000	NO	Head Subcont.-hyd	05.03.2024
2163	7000420268	27.02.2024	SPACER	24.000	NO	Head Subcont.-hyd	05.03.2024
2164	7000420268	27.02.2024	HEX SPACER -2(SST)	2.000	NO	Head Subcont.-hyd	05.03.2024
2165	7000420270	01.03.2024	SCR X REC PAN AISI 304 - M4 x 18	5,000.000	NO	Head Purchase-hyd	08.03.2024
2166	7000420270	01.03.2024	SCR X REC PAN AISI 304 - M4 x 60	240.000	NO	Head Purchase-hyd	08.03.2024
2167	7000420270	01.03.2024	SCR X REC PAN SST (AISI 316)-M2.5x4	5,000.000	NO	Head Purchase-hyd	08.03.2024
2168	7000420271	28.02.2024	SLEEVE HEATSHNK POLYOFEIN 9.5BK	4.750	M	Head Purchase KOT	06.03.2024
2169	7000420271	28.02.2024	SLEEVE HEATSHNK POLYOFEIN 9.5TR	75.000	M	Head Purchase KOT	06.03.2024
2170	7000420271	28.02.2024	SLEEVE HEATSHNK POLYOFEIN 12.7BK.	295.000	M	Head Purchase KOT	06.03.2024
2171	7000420272	27.02.2024	IC XCVR 1BIT 3STATE SOT-23 74LVC1T45	106.000	NO	Head SC Purchase	06.03.2024
2172	7000420273	27.02.2024	IC BUS XCVR 16BIT 3-STATE 74LVC16T245	106.000	NO	Head SC Purchase	06.03.2024
2173	7000420274	27.02.2024	FLTR EMI DLF 3500.	15.000	NO	Head Radar Pur.	06.03.2024
2174	7000420274	27.02.2024	FLTR EMI DLF 8500	40.000	NO	Head Radar Pur.	06.03.2024
2175	7000420275	27.02.2024	PAPER ROLL (STENCIL CLEAN WIDTH 9M)	200.000	RL	Head DCS Purchase	05.03.2024
2176	7000420276	27.02.2024	PURGEL FOR MY500 SOLDER JET	2.000	NO	Head DCS Purchase	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			ORINTER				
2177	7000420276	27.02.2024	SOLDER PASTE TIN-LEAD 63/37, SOLID	50.000	KG	Head DCS Purchase	05.03.2024
2178	7000420276	27.02.2024	ALMIT SCR SOLDER PASTE	5.000	NO	Head DCS Purchase	05.03.2024
2179	7000420276	27.02.2024	High temperature oil for Reflow machine	10.000	L	Head DCS Purchase	05.03.2024
2180	7000420277	28.02.2024	WIRE PTFE 600V19/0.20 OD1.6W	2,089.165	M	Head Purchase KOT	06.03.2024
2181	7000420278	27.02.2024	LED YELLOW(RIGHT ANGLE)	8.000	NO	Head Radar Pur.	06.03.2024
2182	7000420279	27.02.2024	IC FPGA SPARTAN 6SLX75.	125.000	NO	Head MCE purchase	06.03.2024
2183	7000420281	27.02.2024	AMP 100W 7.9-9.6GHz GaN HEMT	106.000	NO	Head SC Purchase	07.03.2024
2184	7000420282	28.02.2024	SWITCH TGL DP MIL-G 5A @28VDC ON-OFF-ON	100.000	NO	Head Purchase KOT	06.03.2024
2185	7000420283	27.02.2024	HEAT SINK AC-DC 6HP	4.000	NO	Head Subcont.-hyd	05.03.2024
2186	7000420284	27.02.2024	RADAR BLANKING INTERFACE	1.000	NO	Head Subcont.-hyd	05.03.2024
2187	7000420285	01.03.2024	WASHER PLAIN SST-M6	5,000.000	NO	Head Purchase-hyd	08.03.2024
2188	7000420286	27.02.2024	LID	74.000	NO	Head SCPurch-Pkula	07.03.2024
2189	7000420287	27.02.2024	IC ADC 16BIT 10MSPS SMD-32 7626	2.000	NO	Head Radar Pur.	06.03.2024
2190	7000420288	01.03.2024	WASHER PLAIN SST-M8	5,000.000	NO	Head Purchase-hyd	08.03.2024
2191	7000420289	27.02.2024	Relocation of SATCOM Antenna at AF AVADI	1.000	AU	SCCS Pur Head	05.03.2024
2192	7000420290	28.02.2024	RJ 45 CONNECTOR.	12.000	NO	Head Purchase KOT	06.03.2024
2193	7000420291	27.02.2024	BEAD FE SMD-0603 60 OHM ±25% @100MHz3A	500.000	NO	Head DCS Purchase	02.03.2024
2194	7000420292	27.02.2024	QUADRIPOD	1.000	AU	Purchase Head GA	04.03.2024
2195	7000420293	27.02.2024	NAME PLATE LABEL-DISPLAY 15" RUGGED	26.000	NO	Pur Non-Std	04.03.2024
2196	7000420293	27.02.2024	NAME PLATE-LABEL OC Workstation (Node)	90.000	NO	Pur Non-Std	04.03.2024
2197	7000420293	27.02.2024	NAME PLATE-LABEL OC WS MS (Rugged)	20.000	NO	Pur Non-Std	04.03.2024
2198	7000420293	27.02.2024	NAME PLATE STOWAGE BOX	8.000	NO	Pur Non-Std	04.03.2024
2199	7000420293	27.02.2024	NAME PLATE 19" RACK 9 U	18.000	NO	Pur Non-Std	04.03.2024
2200	7000420293	27.02.2024	NAME PLATE SERVER RACK 42U	2.000	NO	Pur Non-Std	04.03.2024
2201	7000420294	27.02.2024	CAP FXD FT 27,000pF GMV 50V	371.000	NO	Head SC Purchase	06.03.2024
2202	7000420295	27.02.2024	IC MEM SRAM 32 MBIT TSOP-48 62177 RoHS	4.000	NO	Head Radar Pur.	06.03.2024
2203	7000420296	28.02.2024	CONN HTSHKBOOT YT ELAST W/O ADH BS13.2.	148.000	NO	Head Purchase KOT	06.03.2024
2204	7000420297	27.02.2024	NUT HEX SST-M2.5..	616.000	NO	Head Central Pur.	05.03.2024
2205	7000420298	27.02.2024	FAN 160M3/H 230VAC 120MM (AIR EXHAUST)	4.000	NO	Head Central Pur.	05.03.2024
2206	7000420298	27.02.2024	BLOWER 160m3/h 115VAC 119mmSQ	2.000	NO	Head Central Pur.	05.03.2024
2207	7000420299	27.02.2024	SCR WASHER ASSY SST AISI 316 - M3X12	80.000	NO	Head Central Pur.	05.03.2024
2208	7000420299	27.02.2024	SCR WASHER ASSY SST AISI 316 - M4X12	42.000	NO	Head Central Pur.	05.03.2024
2209	7000420299	27.02.2024	SCR WASHER ASSY SST AISI 316 - M2.5x6	502.000	NO	Head Central Pur.	05.03.2024
2210	7000420299	27.02.2024	SCR WASHER ASSY SST AISI 316 - M2.5x8	3,012.000	NO	Head Central Pur.	05.03.2024
2211	7000420299	27.02.2024	SCR WASHER ASSY SST AISI 316 - M3x10	1,506.000	NO	Head Central Pur.	05.03.2024
2212	7000420299	27.02.2024	SCR WASHER ASSY SST AISI 316 - M3x12	528.000	NO	Head Central Pur.	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2213	7000420300	27.02.2024	CORNER 30S 90 DEG EXT	8.000	NO	Head Central Pur.	05.03.2024
2214	7000420301	27.02.2024	SCR X REC PAN AISI 304 - M1.6 x 6	112.000	NO	Head Central Pur.	05.03.2024
2215	7000420301	27.02.2024	SCR X REC PAN AISI 304 - M1.6 x 10	64.000	NO	Head Central Pur.	05.03.2024
2216	7000420302	27.02.2024	HANDLE BOW ROHS-1U-CA	202.000	NO	Head Central Pur.	05.03.2024
2217	7000420302	27.02.2024	HANDLE BOW ROHS-2U-CA.	18.000	NO	Head Central Pur.	05.03.2024
2218	7000420302	27.02.2024	HANDLE BOW ROHS-4U-CA	4.000	NO	Head Central Pur.	05.03.2024
2219	7000420302	27.02.2024	HANDLE BOW ROHS-5U-CA	41.000	NO	Head Central Pur.	05.03.2024
2220	7000420302	27.02.2024	HANDLE BOW ROHS-4U-BA	4.000	NO	Head Central Pur.	05.03.2024
2221	7000420303	27.02.2024	EH NONINSUL TER LUG-6.2 X 11	231.000	NO	Head Central Pur.	05.03.2024
2222	7000420304	27.02.2024	EH TB MLD BARR DBL 15A 300V 4WAY	63.000	NO	Head Central Pur.	05.03.2024
2223	7000420304	27.02.2024	EH TB MLD BARR DBL 15A300V 6WAY	24.000	NO	Head Central Pur.	05.03.2024
2224	7000420304	27.02.2024	EH TB MLD BARR DBL 15A300V 7WAY	14.000	NO	Head Central Pur.	05.03.2024
2225	7000420304	27.02.2024	EH TB MLD BARR DBL 15A300V 18WAY	2.000	NO	Head Central Pur.	05.03.2024
2226	7000420304	27.02.2024	EH TB MLD BARR LUG SPADE 15A 300V	759.000	NO	Head Central Pur.	05.03.2024
2227	7000420304	27.02.2024	SOLDER LUG(HOLE)	128.000	NO	Head Central Pur.	05.03.2024
2228	7000420304	27.02.2024	JUMPER(HOLE)	300.000	NO	Head Central Pur.	05.03.2024
2229	7000420304	27.02.2024	MARKER STRIP(6 TERMINALS)	24.000	NO	Head Central Pur.	05.03.2024
2230	7000420305	27.02.2024	SHOCK MOUNT X-TYPE PAINTED-10	12.000	NO	Head Central Pur.	05.03.2024
2231	7000420305	27.02.2024	SHOCK MOUNT X-TYPE PAINTED-20	4.000	NO	Head Central Pur.	05.03.2024
2232	7000420305	27.02.2024	SHOCK MOUNT X-TYPE PAINTED-45	8.000	NO	Head Central Pur.	05.03.2024
2233	7000420306	27.02.2024	SHOCK MOUNT XM-TYPE UNPAINTED -10	4.000	NO	Head Central Pur.	05.03.2024
2234	7000420306	27.02.2024	SHOCK MOUNT XM-TYPE UNPAINTED -45	2.000	NO	Head Central Pur.	05.03.2024
2235	7000420306	27.02.2024	SHOCK MOUNT XM-TYPE UNPAINTED -70	4.000	NO	Head Central Pur.	05.03.2024
2236	7000420307	27.02.2024	SCR-SPR & PLN WASHER ASSY SST-M1.6x6	1,560.000	NO	Head Central Pur.	05.03.2024
2237	7000420308	27.02.2024	TERMINAL INSUL LUG CRP12-10 STUD SZ-1/2	127.000	NO	Head Central Pur.	05.03.2024
2238	7000420310	27.02.2024	STANDOFF AISI-304 HEX-M3x10	396.000	NO	Head Central Pur.	05.03.2024
2239	7000420311	27.02.2024	WASHER CURVED SST-M8	189.000	NO	Head Central Pur.	05.03.2024
2240	7000420312	27.02.2024	NUT CLINCH SST-M3x2.5x1	14.000	NO	Head Central Pur.	05.03.2024
2241	7000420312	27.02.2024	NUT CLINCH SST-M4x3.4x2	33.000	NO	Head Central Pur.	05.03.2024
2242	7000420312	27.02.2024	SPACER RD SST-M3.5x5x4	18.000	NO	Head Central Pur.	05.03.2024
2243	7000420312	27.02.2024	SPACER RD SST-3.5x6x8	242.000	NO	Head Central Pur.	05.03.2024
2244	7000420313	27.02.2024	NUT HEX SST-M2.	5,994.000	NO	Head Central Pur.	05.03.2024
2245	7000420314	27.02.2024	SCREW HAMMER DRIVE-00x3.2.	1,192.000	NO	Head Central Pur.	05.03.2024
2246	7000420314	27.02.2024	SCREW HAMMER DRIVE-00x4	1,130.000	NO	Head Central Pur.	05.03.2024
2247	7000420314	27.02.2024	SCREW HAMMER DRIVE-00x4.8	1,114.000	NO	Head Central Pur.	05.03.2024
2248	7000420314	27.02.2024	SCREW HAMMER DRIVE-0x3.2.	1,000.000	NO	Head Central Pur.	05.03.2024
2249	7000420314	27.02.2024	SCREW HAMMER DRIVE-0x4.8	1,000.000	NO	Head Central Pur.	05.03.2024
2250	7000420314	27.02.2024	SCREW HAMMER DRIVE-0x8	1,480.000	NO	Head Central Pur.	05.03.2024
2251	7000420314	27.02.2024	SCREW HAMMER DRIVE-2x4.8	1,400.000	NO	Head Central Pur.	05.03.2024
2252	7000420315	27.02.2024	SCR X REC PAN AISI 304 - M3 x 8.	1,979.000	NO	Head Central Pur.	05.03.2024
2253	7000420316	27.02.2024	SCR HEX SCT CSK SST 304-A2-M3x30	242.000	NO	Head Central Pur.	05.03.2024
2254	7000420317	27.02.2024	RAW MATERIAL TESTING	1.000	AU	Head Pur(NP&C)-NM	03.03.2024
2255	7000420318	27.02.2024	PIN SPLIT COTTER STEEL-4x40	205.000	NO	Head Central Pur.	05.03.2024
2256	7000420319	27.02.2024	SCR-SPR & PLN WASHER ASSY	3,123.000	NO	Head Central Pur.	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			SST-M2.5x8				
2257	7000420320	27.02.2024	SCR HEX SKT HD ST PC 12.9-M3X8	192.000	NO	Head Central Pur.	05.03.2024
2258	7000420320	27.02.2024	SCR HEX SKT HD ST PC 12.9-M3X10	192.000	NO	Head Central Pur.	05.03.2024
2259	7000420320	27.02.2024	SCR HEX SKT HD ST PC 12.9-M3X16	86.000	NO	Head Central Pur.	05.03.2024
2260	7000420321	27.02.2024	WASHER PLAIN SST-M2	17,261.000	NO	Head Central Pur.	05.03.2024
2261	7000420322	27.02.2024	SCR-SPR & PLN WASHER ASSY SST-M2.5X6.	5,286.000	NO	Head Central Pur.	05.03.2024
2262	7000420323	27.02.2024	RAW MATERIAL TESTING	1.000	AU	Head Pur(NP&C)-NM	03.03.2024
2263	7000420324	27.02.2024	NUT HEX SST-M4	1,188.000	NO	Head Central Pur.	05.03.2024
2264	7000420325	27.02.2024	WASHER PLAIN SST-M4	3,816.000	NO	Head Central Pur.	05.03.2024
2265	7000420326	27.02.2024	SCREW HEX SKT CSK SST-M4x8	456.000	NO	Head Central Pur.	05.03.2024
2266	7000420326	27.02.2024	SCREW HEX SKT CSK SST-M5x10	220.000	NO	Head Central Pur.	05.03.2024
2267	7000420327	27.02.2024	METER, FLOW RATE INDICATING	6.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
2268	7000420328	27.02.2024	DOUBLE ROW 10 PIN SOCKET	16.000	NO	Head Purchase -MC	04.03.2024
2269	7000420328	27.02.2024	DOUBLE ROW 30 PIN SOCKET	159.000	NO	Head Purchase -MC	04.03.2024
2270	7000420328	27.02.2024	DOUBLE ROW 20 PIN SOCKET	186.000	NO	Head Purchase -MC	04.03.2024
2271	7000420329	28.02.2024	CON CIR ACCE CAP&CHN SS16THD CAD	150.000	NO	Head Purchase KOT	06.03.2024
2272	7000420330	29.02.2024	CONN ACCES-CODING KEY F/MCODE 3478 BLU	50.000	NO	Head HF Purchase	08.03.2024
2273	7000420330	29.02.2024	CONN ACCES-CODING KEY F/MCODE 3467 GRY	99.000	NO	Head HF Purchase	08.03.2024
2274	7000420330	29.02.2024	CONN ACCES-CODING KEY F/MCODE 3456 YEL	50.000	NO	Head HF Purchase	08.03.2024
2275	7000420331	27.02.2024	WASHER SPRING SST (AISI-316)-M2	7,903.000	NO	Head Central Pur.	05.03.2024
2276	7000420331	27.02.2024	WASHER SPRING SST (AISI-316)-M2.5	1,225.000	NO	Head Central Pur.	05.03.2024
2277	7000420331	27.02.2024	WASHER SPRING SST (AISI-316)-M3	27,630.000	NO	Head Central Pur.	05.03.2024
2278	7000420331	27.02.2024	WASHER SPRING SST (AISI-316)-M4	1,276.000	NO	Head Central Pur.	05.03.2024
2279	7000420331	27.02.2024	WASHER SPRING SST (AISI-316)-M6	1,630.000	NO	Head Central Pur.	05.03.2024
2280	7000420331	27.02.2024	WASHER SPRING SST (AISI-316)-M8	644.000	NO	Head Central Pur.	05.03.2024
2281	7000420332	27.02.2024	IC CPLD 256 MACROCELL TQFP-144 XC2C256.	12.000	NO	Head MCE purchase	06.03.2024
2282	7000420333	27.02.2024	SCREW HEXAGON SOCKET HEAD SS M5x16	683.000	NO	Head Central Pur.	05.03.2024
2283	7000420333	27.02.2024	SCR XREC CSK SST (AISI 316)-M2.5x6	16,049.000	NO	Head Central Pur.	05.03.2024
2284	7000420333	27.02.2024	SCR XREC CSK SST (AISI 316)-M2.5x8	138.000	NO	Head Central Pur.	05.03.2024
2285	7000420333	27.02.2024	SCR XREC CSK SST (AISI 316)-M2.5x10	679.000	NO	Head Central Pur.	05.03.2024
2286	7000420333	27.02.2024	SCR XREC CSK SST (AISI 316)-M3x6.	11,890.000	NO	Head Central Pur.	05.03.2024
2287	7000420333	27.02.2024	SCR XREC CSK SST (AISI 316)-M3x8.	366.000	NO	Head Central Pur.	05.03.2024
2288	7000420333	27.02.2024	SCR XREC CSK SST (AISI 316)-M3x10	4,857.000	NO	Head Central Pur.	05.03.2024
2289	7000420334	27.02.2024	SCR XREC CSK SST (AISI 316)-M2x4.	28,106.000	NO	Head Central Pur.	05.03.2024
2290	7000420335	27.02.2024	WASHER PLAIN SST-M3	22,828.000	NO	Head Central Pur.	05.03.2024
2291	7000420336	27.02.2024	NUT NYLOC AISI 304-M3	5,171.000	NO	Head Central Pur.	05.03.2024
2292	7000420337	27.02.2024	SCR CAPTIVE PAN HD X-REC-M3x12	23,694.000	NO	Head Central Pur.	05.03.2024
2293	7000420338	27.02.2024	SCR CH HD SST-M3.5x20	164.000	NO	Head Central Pur.	05.03.2024
2294	7000420338	27.02.2024	SCR X REC PAN SST (AISI 316)-M1.6x10	192.000	NO	Head Central Pur.	05.03.2024
2295	7000420339	27.02.2024	WASHER CURVED SST-M3.	253.000	NO	Head Central Pur.	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2296	7000420339	27.02.2024	WASHER CURVED SST 301-M4	1,565.000	NO	Head Central Pur.	05.03.2024
2297	7000420340	27.02.2024	IC MM GAAS PHASE SHIFTER	4.000	NO	Head Radar Pur.	06.03.2024
2298	7000420341	27.02.2024	WASHER SPRING SST-M5	1,906.000	NO	Head Central Pur.	05.03.2024
2299	7000420342	27.02.2024	SCR CSK SST-M4x16	486.000	NO	Head Central Pur.	05.03.2024
2300	7000420342	27.02.2024	SCR CSK SST-M2.5x6	462.000	NO	Head Central Pur.	05.03.2024
2301	7000420342	27.02.2024	SCR CSK SST-M3x8.	217.000	NO	Head Central Pur.	05.03.2024
2302	7000420343	28.02.2024	CON CIR ACCE CAP&CHN SS10THD CAD	150.000	NO	Head Purchase KOT	06.03.2024
2303	7000420345	27.02.2024	SCR CH HD SST-M1.6x4	4,321.000	NO	Head Central Pur.	05.03.2024
2304	7000420345	27.02.2024	SCR CH HD SST-M1.6x5	3,268.000	NO	Head Central Pur.	05.03.2024
2305	7000420345	27.02.2024	SCR CH HD SST-M1.6x10	528.000	NO	Head Central Pur.	05.03.2024
2306	7000420345	27.02.2024	SCR XREC CSK SST (AISI 316)-M2x10	386.000	NO	Head Central Pur.	05.03.2024
2307	7000420345	27.02.2024	SCR XREC CSK SST (AISI 316)-M2x12	1,066.000	NO	Head Central Pur.	05.03.2024
2308	7000420345	27.02.2024	SCR XREC CSK SST (AISI 316)-M5x10	256.000	NO	Head Central Pur.	05.03.2024
2309	7000420345	27.02.2024	NUT HEX SST-M3	3,098.000	NO	Head Central Pur.	05.03.2024
2310	7000420346	27.02.2024	WASHER SPRING SST-M4	5,759.000	NO	Head Central Pur.	05.03.2024
2311	7000420346	27.02.2024	WASHER SPRING SST-M6	20,612.000	NO	Head Central Pur.	05.03.2024
2312	7000420347	27.02.2024	SCR SCH SST-M4x10	906.000	NO	Head Central Pur.	05.03.2024
2313	7000420347	27.02.2024	SCR SCH SST-M4x12.	1,236.000	NO	Head Central Pur.	05.03.2024
2314	7000420347	27.02.2024	SCR SCH SST-M5x12	220.000	NO	Head Central Pur.	05.03.2024
2315	7000420348	27.02.2024	SCR HEX SST AISI 316 -M6x16	100.000	NO	Head Central Pur.	05.03.2024
2316	7000420348	27.02.2024	SCR HEX SST AISI 316 -M6x20	125.000	NO	Head Central Pur.	05.03.2024
2317	7000420348	27.02.2024	SCR HEX SST AISI 316 -M6x30	96.000	NO	Head Central Pur.	05.03.2024
2318	7000420348	27.02.2024	SCR CH HD SST-M2x20.	726.000	NO	Head Central Pur.	05.03.2024
2319	7000420348	27.02.2024	SCR CH HD SST-M2.5x5	148.000	NO	Head Central Pur.	05.03.2024
2320	7000420349	27.02.2024	SCREW HEX SKT HD AISI 316-M6x25	676.000	NO	Head Central Pur.	05.03.2024
2321	7000420350	27.02.2024	SCR CH HD SST-M2x4	9,589.000	NO	Head Central Pur.	05.03.2024
2322	7000420350	27.02.2024	SCR CH HD SST-M2x14	6,130.000	NO	Head Central Pur.	05.03.2024
2323	7000420350	27.02.2024	SCR CH HD SST-M3x14	720.000	NO	Head Central Pur.	05.03.2024
2324	7000420351	27.02.2024	CAPACITOR ALEL 3300µF ±20% 63V	9.000	NO	PDIC Pur Bangalore	05.03.2024
2325	7000420351	27.02.2024	MMIC GaAs PHEMT PA 2W 19-14GHz 952	5.000	NO	PDIC Pur Bangalore	05.03.2024
2326	7000420352	27.02.2024	SCR CH HD SST-M2.5x12	240.000	NO	Head Central Pur.	05.03.2024
2327	7000420352	27.02.2024	SCR CH HD SST-M3x10	720.000	NO	Head Central Pur.	05.03.2024
2328	7000420352	27.02.2024	SCR SCH SST-M3x30	220.000	NO	Head Central Pur.	05.03.2024
2329	7000420352	27.02.2024	SCR X REC PAN SST (AISI 316)-M2.5x12	136.000	NO	Head Central Pur.	05.03.2024
2330	7000420352	27.02.2024	SCR X REC PAN SST (AISI 316)-M3x12	118.000	NO	Head Central Pur.	05.03.2024
2331	7000420353	27.02.2024	NUT HEX THIN SST AISI 304 - M3	720.000	NO	Head Central Pur.	05.03.2024
2332	7000420354	27.02.2024	TERMINAL INSUL LUG CRP 22-18 STUD SZ-6.	1,315.000	NO	Head Central Pur.	05.03.2024
2333	7000420354	27.02.2024	TERMINAL INSUL LUG CRP 16-14 STUD SZ-6.	100.000	NO	Head Central Pur.	05.03.2024
2334	7000420354	27.02.2024	TERMINAL INSUL LUG CRP 16-14STUD SZ-1/4	255.000	NO	Head Central Pur.	05.03.2024
2335	7000420354	27.02.2024	TERMINAL INSUL LUG CRP16-14 STUD S-5/16	199.000	NO	Head Central Pur.	05.03.2024
2336	7000420354	27.02.2024	TERMINAL INSUL LUG CRP 12-10 STUD SZ-1/4	536.000	NO	Head Central Pur.	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2337	7000420355	27.02.2024	TR HOUSING INS ASSY	90.000	NO	Head MCE Subcont	04.03.2024
2338	7000420355	27.02.2024	CONTROL COSITE HOUSING INS ASSY	92.000	NO	Head MCE Subcont	04.03.2024
2339	7000420356	27.02.2024	INSERT THREADED AISI-304-M3x3.	512.000	NO	Head Central Pur.	05.03.2024
2340	7000420356	27.02.2024	INSERT THREADED AISI-304-M3x4.5.	526.000	NO	Head Central Pur.	05.03.2024
2341	7000420356	27.02.2024	INSERT THREADED AISI-304-M3x6.	622.000	NO	Head Central Pur.	05.03.2024
2342	7000420356	27.02.2024	INSERT THREADED AISI-304-M4x8.	730.000	NO	Head Central Pur.	05.03.2024
2343	7000420356	27.02.2024	INSERT THREADED AISI-304-M5x7.5	456.000	NO	Head Central Pur.	05.03.2024
2344	7000420357	27.02.2024	TOROID T39 FERRITE 900nH	35.000	NO	Head Central Pur.	05.03.2024
2345	7000420358	27.02.2024	RESISTOR MF 50 OHM ±0.1% 0.5W	10.000	NO	Head BTV Purchase	07.03.2024
2346	7000420358	27.02.2024	OPTOCOUPLER SMD PHOTO TRANS MINI-FLAT	13.000	NO	Head BTV Purchase	07.03.2024
2347	7000420358	27.02.2024	RELAY- DPDT	10.000	NO	Head BTV Purchase	07.03.2024
2348	7000420359	28.02.2024	TRM DEBUG ASSY	3.000	NO	SubContract Hd GSR	12.03.2024
2349	7000420359	28.02.2024	TRM BMA INTERFACE ASSY	3.000	NO	SubContract Hd GSR	12.03.2024
2350	7000420359	28.02.2024	TRM INTERFACE JIG	10.000	NO	SubContract Hd GSR	12.03.2024
2351	7000420359	28.02.2024	Rear Jig DAM	5.000	NO	SubContract Hd GSR	12.03.2024
2352	7000420359	28.02.2024	TRM BOTTOM SUPPORT PLATE	20.000	NO	SubContract Hd GSR	12.03.2024
2353	7000420360	27.02.2024	MMIC GaAs LNA 3.5-8.0GHz XL1007..	10.000	NO	Head MCE purchase	06.03.2024
2354	7000420361	27.02.2024	NUT HEX SST-M2.	4,091.000	NO	Head Central Pur.	05.03.2024
2355	7000420362	27.02.2024	POLYSWITCH THERMISTOR	30.000	NO	Head Radar Pur.	06.03.2024
2356	7000420364	27.02.2024	HOUSING	123.000	NO	sub-con bel-MC	05.03.2024
2357	7000420364	27.02.2024	TOP COVER	123.000	NO	sub-con bel-MC	05.03.2024
2358	7000420365	28.02.2024	MICROCIRCUIT.	16.000	NO	Head Purchase KOT	06.03.2024
2359	7000420365	28.02.2024	MICROCONTROLLER.	16.000	NO	Head Purchase KOT	06.03.2024
2360	7000420365	28.02.2024	MICROCONTROLLER.	16.000	NO	Head Purchase KOT	06.03.2024
2361	7000420366	27.02.2024	LENS PCB BRACKET	127.000	NO	sub-con bel-MC	05.03.2024
2362	7000420366	27.02.2024	SENSING BRACKET 1	127.000	NO	sub-con bel-MC	05.03.2024
2363	7000420366	27.02.2024	SENSING BRACKET 2	127.000	NO	sub-con bel-MC	05.03.2024
2364	7000420366	27.02.2024	PINION PLATE	254.000	NO	sub-con bel-MC	05.03.2024
2365	7000420367	01.03.2024	Solder Ribbon 5mil 63SN37PB-3Ft	45.800	MM	Head BTV Purchase	13.03.2024
2366	7000420368	01.03.2024	Washer	68.000	NO	Head Purchase-hyd	08.03.2024
2367	7000420369	27.02.2024	MMIC LNA 6-11GHz 3X3QFN 271	598.000	NO	Head Radar Pur.	06.03.2024
2368	7000420370	27.02.2024	HOUR METER HOLDER	127.000	NO	sub-con bel-MC	05.03.2024
2369	7000420370	27.02.2024	HM - WINDOW HOLDER	127.000	NO	sub-con bel-MC	05.03.2024
2370	7000420370	27.02.2024	WIRING SUPPORT	127.000	NO	sub-con bel-MC	05.03.2024
2371	7000420370	27.02.2024	WIRING SUPPORT 2	127.000	NO	sub-con bel-MC	05.03.2024
2372	7000420372	27.02.2024	MECH KIT ASSY - DCU	5.000	NO	Head DCS-M Subcont	05.03.2024
2373	7000420374	27.02.2024	FRONT PLATE CONTROL PANEL	254.000	NO	sub-con bel-MC	05.03.2024
2374	7000420374	27.02.2024	CONTROL PANEL BOX	247.000	NO	sub-con bel-MC	05.03.2024
2375	7000420375	28.02.2024	UAV Battery	4.000	NO	CRL GAD	02.03.2024
2376	7000420376	27.02.2024	XSTR SW GP NPN 25V SOT23	159.000	NO	Head SC Purchase	07.03.2024
2377	7000420378	01.03.2024	WASHER LOCK SERRATED PHS BRZ Gr.1-M6	5,000.000	NO	Head Purchase-hyd	08.03.2024
2378	7000420379	27.02.2024	STRIP (HANDLE)	7.000	NO	Head Radar Subcont	04.03.2024
2379	7000420380	27.02.2024	STRIP (HANDLE)	7.000	NO	Head Radar Subcont	04.03.2024
2380	7000420380	27.02.2024	STRIP (HANDLE)	7.000	NO	Head Radar Subcont	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2381	7000420380	27.02.2024	STRIP (HANDLE)	7.000	NO	Head Radar Subcont	04.03.2024
2382	7000420380	27.02.2024	STRIP (HANDLE)	7.000	NO	Head Radar Subcont	04.03.2024
2383	7000420380	27.02.2024	STRIP (HANDLE)	2.000	NO	Head Radar Subcont	04.03.2024
2384	7000420381	27.02.2024	PINION GEAR	269.000	NO	sub-con bel-MC	05.03.2024
2385	7000420381	27.02.2024	FOV SECTOR GEAR	127.000	NO	sub-con bel-MC	05.03.2024
2386	7000420381	27.02.2024	FOCUS SECTOR GEAR	127.000	NO	sub-con bel-MC	05.03.2024
2387	7000420382	27.02.2024	FILLGUN TO RS422 ADAPTOR CABLE ASSY	5.000	NO	SubContract Hd GSR	12.03.2024
2388	7000420382	27.02.2024	CRYPTO TO RS422 ADAPTOR CABLE ASSY	5.000	NO	SubContract Hd GSR	12.03.2024
2389	7000420383	28.02.2024	HOLDER ASSY	10.000	NO	Head MCE Subcont	06.03.2024
2390	7000420384	27.02.2024	CAP FXD CERG CH 10uF +/-20% 16V	424.000	NO	Head SC Purchase	06.03.2024
2391	7000420385	01.03.2024	SCR WASHER ASSY SST AISI 316 - M2.5X12	100.000	NO	Head Purchase-hyd	08.03.2024
2392	7000420386	28.02.2024	SPACER	14.000	NO	Head MCE Subcont	06.03.2024
2393	7000420386	28.02.2024	SPACER.	15.000	NO	Head MCE Subcont	06.03.2024
2394	7000420388	27.02.2024	NAME PLATE	1.000	NO	Head Radar Subcont	04.03.2024
2395	7000420388	27.02.2024	NAME PLATE (COLL PROT CARD)	7.000	NO	Head Radar Subcont	04.03.2024
2396	7000420388	27.02.2024	NAME PLATE (CAT PROT CARD)	7.000	NO	Head Radar Subcont	04.03.2024
2397	7000420388	27.02.2024	NAME PLATE (CAT DRIVER CARD)	7.000	NO	Head Radar Subcont	04.03.2024
2398	7000420389	28.02.2024	NAME PLATE	10.000	NO	Head MCE Subcont	06.03.2024
2399	7000420389	28.02.2024	NAME PLATE	79.000	NO	Head MCE Subcont	06.03.2024
2400	7000420389	28.02.2024	NAME PLATE	25.000	NO	Head MCE Subcont	06.03.2024
2401	7000420389	28.02.2024	NAME PLATE	20.000	NO	Head MCE Subcont	06.03.2024
2402	7000420389	28.02.2024	LABEL	32.000	NO	Head MCE Subcont	06.03.2024
2403	7000420389	28.02.2024	LABEL-2	32.000	NO	Head MCE Subcont	06.03.2024
2404	7000420390	27.02.2024	MMIC DRIVER AMP 6-14GHz SMD 3050	10.000	NO	PDIC Pur Bangalore	05.03.2024
2405	7000420391	27.02.2024	PA HOUSING INS ASSY	52.000	NO	Head MCE Subcont	04.03.2024
2406	7000420393	27.02.2024	CON ACCS,SEAL HERMATIC 0.015 DIA	25.000	NO	PDIC Pur Bangalore	04.03.2024
2407	7000420394	27.02.2024	Repair & Servicing of PG Set (Ashlesha)	1.000	AU	Purchase Head GR1	06.03.2024
2408	7000420398	27.02.2024	CONNECTOR MICRO-D 15PIN M SKT AWG24	4.000	NO	PDIC Pur Bangalore	04.03.2024
2409	7000420398	27.02.2024	CONN μ-D 15 SKT CONT AWG 26 19 STRANDS	4.000	NO	PDIC Pur Bangalore	04.03.2024
2410	7000420398	27.02.2024	CONN μD ST M 15P AWG26 15CM	4.000	NO	PDIC Pur Bangalore	04.03.2024
2411	7000420399	28.02.2024	BANANA PLUG W/SCREW 15A RED	4.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2412	7000420399	28.02.2024	BANANA PLUG W/SCREW 15A BLACK	4.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2413	7000420400	27.02.2024	SILICONE CONFRM COATG-AEROSPACE	14.366	KG	Head BTV Purchase	07.03.2024
2414	7000420401	27.02.2024	INDUCTOR CH 10UH	2,142.000	NO	Head MCE purchase	05.03.2024
2415	7000420402	28.02.2024	TOROIDAL-CORE 28*6.5mm	3.000	NO	Head TCW Subcont	07.03.2024
2416	7000420403	27.02.2024	COIL RF 30-150 MHZ 68NH.	42.000	NO	Head MCE purchase	05.03.2024
2417	7000420404	27.02.2024	INDUCTOR 10MH+-5% FXD	131.000	NO	Head MCE purchase	05.03.2024
2418	7000420405	27.02.2024	IND CH 0.33UH	42.000	NO	Head MCE purchase	05.03.2024
2419	7000420406	27.02.2024	INDUCTOR CHIP 47μH ±10% 85mA	2,100.000	NO	Head MCE purchase	05.03.2024
2420	7000420407	01.03.2024	SCR WASHER ASSY SST AISI 316 - M2x10	4.000	NO	Head Purchase-hyd	08.03.2024
2421	7000420408	27.02.2024	orange light block for head Ø22	190.000	NO	Purchase Head GR6	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2422	7000420408	27.02.2024	green light block for head Ø22	190.000	NO	Purchase Head GR6	05.03.2024
2423	7000420408	27.02.2024	white light block for head Ø22	190.000	NO	Purchase Head GR6	05.03.2024
2424	7000420408	27.02.2024	red light block for head Ø22	190.000	NO	Purchase Head GR6	05.03.2024
2425	7000420409	28.02.2024	PSA BUSH	106.000	NO	Transducer Project	11.03.2024
2426	7000420409	28.02.2024	ISHF ISOLATION BUSH	30.000	NO	Transducer Project	11.03.2024
2427	7000420409	28.02.2024	ISOLATING BUSH	12.000	NO	Transducer Project	11.03.2024
2428	7000420410	28.02.2024	SOLDERING SOCKET	1,250.000	NO	Transducer Project	11.03.2024
2429	7000420411	28.02.2024	NON METALIC INSERTS WEDGE SHAPED TYPE V	504.000	NO	Transducer Project	11.03.2024
2430	7000420411	28.02.2024	NON METALIC INSERTS WEDGE SHAPED TYPE IV	504.000	NO	Transducer Project	11.03.2024
2431	7000420411	28.02.2024	NON METALIC INSERTS TYPE I	504.000	NO	Transducer Project	11.03.2024
2432	7000420411	28.02.2024	NON METALLIC INSERT TYPE II	504.000	NO	Transducer Project	11.03.2024
2433	7000420411	28.02.2024	NON METALIC INSERT TYPE III	504.000	NO	Transducer Project	11.03.2024
2434	7000420411	28.02.2024	NON METALIC INSERT WEDGE SHAPED TYPE VI	504.000	NO	Transducer Project	11.03.2024
2435	7000420411	28.02.2024	NON METALIC INSERT WEDGE SHAPED TYPE VII	504.000	NO	Transducer Project	11.03.2024
2436	7000420412	28.02.2024	CABLE HOLDER ASSY.	72.000	NO	Transducer Project	11.03.2024
2437	7000420413	01.03.2024	SCR WASHER ASSY SST AISI 316 - M2x12	3.000	NO	Head Purchase-hyd	08.03.2024
2438	7000420414	27.02.2024	CON PCB HSG F 3A 2x02 PLZ 2mm PI CAPTIVE	4.000	NO	Head Purchase -MC	04.03.2024
2439	7000420414	27.02.2024	CON PCB HSG F 3A 2x03 PLZ 2mm PI CAPTIVE	147.000	NO	Head Purchase -MC	04.03.2024
2440	7000420414	27.02.2024	CON PCB HSG F 3A 2x04 PLZ 2mm PI CAPTIVE	415.000	NO	Head Purchase -MC	04.03.2024
2441	7000420414	27.02.2024	CON PCB HSG F 3A 2x05 PLZ 2mm PI CAPTIVE	209.000	NO	Head Purchase -MC	04.03.2024
2442	7000420414	27.02.2024	CON PCB HSG F 3A 2x06 PLZ 2mm PI CAPTIVE	10.000	NO	Head Purchase -MC	04.03.2024
2443	7000420414	27.02.2024	CON PCB HSG F 3A 2x07 PLZ 2mm PI CAPTIVE	251.000	NO	Head Purchase -MC	04.03.2024
2444	7000420414	27.02.2024	CON PCB HSG F 3A 2x08 PLZ 2mm PI CAPTIVE	123.000	NO	Head Purchase -MC	04.03.2024
2445	7000420414	27.02.2024	CON PCB HSG F 3A 2x10 PLZ 2mm PI CAPTIVE	386.000	NO	Head Purchase -MC	04.03.2024
2446	7000420414	27.02.2024	CON PCB HSG F 3A 2x11 PLZ 2mm PI CAPTIVE	38.000	NO	Head Purchase -MC	04.03.2024
2447	7000420414	27.02.2024	CON PCB HSG F 3A 2x12 PLZ 2mm PI CAPTIVE	247.000	NO	Head Purchase -MC	04.03.2024
2448	7000420414	27.02.2024	CON PCB HSG F 3A 2x14 PLZ 2mm PI CAPTIVE	6.000	NO	Head Purchase -MC	04.03.2024
2449	7000420414	27.02.2024	CON PCB HSG F 3A 2x15 PLZ 2mm PI CAPTIVE	4.000	NO	Head Purchase -MC	04.03.2024
2450	7000420415	27.02.2024	CON ACCE HERMTIC TRNSITIONS TO μSPØ0.080	30.000	NO	PDIC Pur Bangalore	05.03.2024
2451	7000420415	27.02.2024	CONN RF50 SMA JK(F) 0.500# SQ FL	10.000	NO	PDIC Pur Bangalore	05.03.2024
2452	7000420416	28.02.2024	BUSH	554.000	NO	Transducer Project	11.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2453	7000420416	28.02.2024	BUSH	554.000	NO	Transducer Project	11.03.2024
2454	7000420417	27.02.2024	RF Switch -TS7421L	5.000	NO	Head MCE purchase	05.03.2024
2455	7000420418	27.02.2024	FILTER EMI 1K-1G 50VDC 3A 80dB	12.000	NO	Head Purchase-hyd	04.03.2024
2456	7000420418	27.02.2024	FILTER EMI 1K-1G 50VDC 1A 80dB	12.000	NO	Head Purchase-hyd	04.03.2024
2457	7000420419	27.02.2024	STRIP GASKET	266.000	M	Head Radar Pur.	06.03.2024
2458	7000420420	27.02.2024	FLTR ASSY EMI/EMC AL ALLY-518x420MM	14.000	NO	Head Radar Pur.	06.03.2024
2459	7000420421	27.02.2024	EM AUTO LEVELING SYSTEM	14.000	NO	Head Radar Pur.	06.03.2024
2460	7000420422	27.02.2024	ARC DETECTOR WG C-BAND	14.000	NO	Head Radar Pur.	06.03.2024
2461	7000420423	27.02.2024	AXIAL AC FAN (DIE239x85mm)	42.000	NO	Head Radar Pur.	06.03.2024
2462	7000420424	01.03.2024	SCR WASHER ASSY SST AISI 316 - M4x6	36.000	NO	Head Purchase-hyd	08.03.2024
2463	7000420425	27.02.2024	AMPLIFIER UNIT RF DRIVER 34DBM	14.000	NO	Head Radar Pur.	06.03.2024
2464	7000420426	27.02.2024	HYBRID INERTIAL SYSTEM W/O GPS RECEIVER	14.000	NO	Head Radar Pur.	06.03.2024
2465	7000420427	27.02.2024	Dual port GigE 10/100/1000baseT PMC	28.000	NO	Head Radar Pur.	06.03.2024
2466	7000420427	27.02.2024	HARDWARE SBC RUGGED 6U, 16GB RAM	28.000	NO	Head Radar Pur.	06.03.2024
2467	7000420428	27.02.2024	CON RF50 MMCX F JMT 2.2SR	60.000	NO	Head Purchase-hyd	06.03.2024
2468	7000420429	27.02.2024	DISPLAY GASKET_NTS	22.000	NO	Head DCS-M Subcont	05.03.2024
2469	7000420429	27.02.2024	RUBBER SEALING FOR SWITCH	46.000	NO	Head DCS-M Subcont	05.03.2024
2470	7000420429	27.02.2024	M3 GND EMI GASKET	82.000	NO	Head DCS-M Subcont	05.03.2024
2471	7000420430	01.03.2024	WASHER PLAIN SST-M5	120.000	NO	Head Purchase-hyd	08.03.2024
2472	7000420431	27.02.2024	Holding Bracket Laser Plumb Bob Arm	110.000	NO	Head SC-Ele_Optics	02.03.2024
2473	7000420432	27.02.2024	SOFT SHIELD 10X1.2	6.360	M	Head Radar Pur.	06.03.2024
2474	7000420433	01.03.2024	SCR WASHER ASSY SST AISI 316 - M2x8	100.000	NO	Head Purchase-hyd	08.03.2024
2475	7000420434	27.02.2024	STRIP GASKET	532.000	M	Head Radar Pur.	06.03.2024
2476	7000420437	01.03.2024	WASHER PLAIN SST-M12	224.000	NO	Head Purchase-hyd	08.03.2024
2477	7000420438	27.02.2024	POWER PC VXS	42.000	NO	Head Radar Pur.	06.03.2024
2478	7000420439	27.02.2024	FILTER EMI RFI	28.000	NO	Head Purchase-hyd	04.03.2024
2479	7000420440	27.02.2024	ACCE RTM 6U 8HP 24 PORT	14.000	NO	Head Radar Pur.	06.03.2024
2480	7000420441	28.02.2024	EH CAP BLACK	180.000	NO	Purchase Head GD1	06.03.2024
2481	7000420442	28.02.2024	EH KNOB BLACK-6.35	180.000	NO	Purchase Head GD1	06.03.2024
2482	7000420443	28.02.2024	LED IND, PANEL, GREEN, 220VAC, SEALED	70.000	NO	Purchase Head GD1	06.03.2024
2483	7000420444	01.03.2024	WASHER PLAIN SST-M16	138.000	NO	Head Purchase-hyd	08.03.2024
2484	7000420445	27.02.2024	CON COAX SMA JACK RECT	23.000	NO	Head Purchase-hyd	06.03.2024
2485	7000420446	27.02.2024	3U LRU TEMPLATE	5.000	NO	Head Subcont.-hyd	07.03.2024
2486	7000420446	27.02.2024	7U LRU TEMPLATE	2.000	NO	Head Subcont.-hyd	07.03.2024
2487	7000420446	27.02.2024	8U LRU TEMPLATE	2.000	NO	Head Subcont.-hyd	07.03.2024
2488	7000420446	27.02.2024	9U LRU TEMPLATE	2.000	NO	Head Subcont.-hyd	07.03.2024
2489	7000420446	27.02.2024	2U LRU TEMPLATE	1.000	NO	Head Subcont.-hyd	07.03.2024
2490	7000420446	27.02.2024	6U LRU TEMPLATE	3.000	NO	Head Subcont.-hyd	07.03.2024
2491	7000420446	27.02.2024	4U LRU TEMPLATE	2.000	NO	Head Subcont.-hyd	07.03.2024
2492	7000420446	27.02.2024	DUMMY PANEL-2U(TOP EXTD)	8.000	NO	Head Subcont.-hyd	07.03.2024
2493	7000420446	27.02.2024	DUMMY PANEL 1U	11.000	NO	Head Subcont.-hyd	07.03.2024
2494	7000420446	27.02.2024	DUMMY PANNEL 1U(EXTD)	9.000	NO	Head Subcont.-hyd	07.03.2024
2495	7000420447	27.02.2024	CAP FXD CERP CH 18pF ±10% 50V	100.000	NO	PDIC Pur Bangalore	05.03.2024
2496	7000420447	27.02.2024	CAP FXD CERP CH 1000pF ±20% 16V	100.000	NO	PDIC Pur Bangalore	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2497	7000420447	27.02.2024	CAP SLC BORDER 100pF ±20% 16V	100.000	NO	PDIC Pur Bangalore	05.03.2024
2498	7000420448	28.02.2024	Engraving of ALG unit	1.000	AU	Head SC Purchase	07.03.2024
2499	7000420449	28.02.2024	Engraving of filter block	1.000	AU	Head SC Purchase	07.03.2024
2500	7000420450	28.02.2024	Engraving of nameplates	1.000	AU	Head SC Purchase	07.03.2024
2501	7000420451	27.02.2024	CENTRAL MOTOR HOLDER	129.000	NO	sub-con bel-MC	05.03.2024
2502	7000420451	27.02.2024	HEAT SINK DET	127.000	NO	sub-con bel-MC	05.03.2024
2503	7000420452	27.02.2024	SCREW CH HD SST - M4x6	28.000	NO	Head Purchase-hyd	04.03.2024
2504	7000420453	27.02.2024	CAPACITOR ALEL 2200µF ±20% 63V	3.000	NO	PDIC Pur Bangalore	05.03.2024
2505	7000420454	27.02.2024	CABLE ASSY - AC POWER	93.000	NO	Head DCS-M Subcont	04.03.2024
2506	7000420454	27.02.2024	CABLE ASSY- FILLGUN DATA	16.000	NO	Head DCS-M Subcont	04.03.2024
2507	7000420454	27.02.2024	CABLE ASSY - FGPD	10.000	NO	Head DCS-M Subcont	04.03.2024
2508	7000420454	27.02.2024	CABLE ASSY-CCMD DATA	93.000	NO	Head DCS-M Subcont	04.03.2024
2509	7000420454	27.02.2024	CABLE ASSY DC POWER	90.000	NO	Head DCS-M Subcont	04.03.2024
2510	7000420454	27.02.2024	CABLE ASSY - OPTICAL.	186.000	NO	Head DCS-M Subcont	04.03.2024
2511	7000420454	27.02.2024	CABLE ASSY-SHIELDED RJ45.	186.000	NO	Head DCS-M Subcont	04.03.2024
2512	7000420455	27.02.2024	INDUCTOR BROADBAND CONICAL .024µH 500mA	50.000	NO	PDIC Pur Bangalore	05.03.2024
2513	7000420456	27.02.2024	CHIP GAIN EQUALIZER 05470	10.000	NO	PDIC Pur Bangalore	05.03.2024
2514	7000420456	27.02.2024	FILTER LP SMD DC-18GHz 50#	8.000	NO	PDIC Pur Bangalore	05.03.2024
2515	7000420456	27.02.2024	FILTER LP DC-9GHz 0.75dB 12.5W 50# RoHS	7.000	NO	PDIC Pur Bangalore	05.03.2024
2516	7000420457	27.02.2024	HIGH SPEED DATA ACQUISITION CARD	10.000	NO	Head Purchase-hyd	07.03.2024
2517	7000420458	27.02.2024	Boreas D90 INS System Evaluation Kit	1.000	NO	Head Radar Pur.	06.03.2024
2518	7000420459	01.03.2024	SWITCHED FILTER BANK UNIT	1.000	NO	Head Radar Pur.	04.03.2024
2519	7000420462	27.02.2024	TRANSISTOR JAN 2N 4857	2.000	NO	Head Radar Pur.	06.03.2024
2520	7000420463	27.02.2024	BATTERY CARTRIDGE OF 10 KVA UPS	8.000	NO	Purchase Head GD4	04.03.2024
2521	7000420464	27.02.2024	LI-ION CELL 3.6V 3.35Ah	50.000	NO	Head Purchase -MC	04.03.2024
2522	7000420465	27.02.2024	OBC GPS + IRNSS MODULE WITH ANTENNA	2.000	NO	Head Purchase -MC	05.03.2024
2523	7000420467	27.02.2024	St PCB MOUNTABLE MICRO D51 PIN FEMALE CO	46.000	NO	Head Purchase -MC	04.03.2024
2524	7000420467	27.02.2024	4 PIN 2 ROW NIC CONN FEMALE	31.000	NO	Head Purchase -MC	04.03.2024
2525	7000420467	27.02.2024	St PCB MOUNTABLE MICRO D27 PIN FEMALE CO	46.000	NO	Head Purchase -MC	04.03.2024
2526	7000420467	27.02.2024	St PCB MOUNTABLE MICRO D42 PIN FEMALE CO	41.000	NO	Head Purchase -MC	04.03.2024
2527	7000420467	27.02.2024	St PCB MOUNTABLE MICRO D54 PIN FEMALE CO	46.000	NO	Head Purchase -MC	04.03.2024
2528	7000420467	27.02.2024	St PCB MOUNTABLE MICRO D72 PIN FEMALE CO	46.000	NO	Head Purchase -MC	04.03.2024
2529	7000420469	27.02.2024	PCB CASE	123.000	NO	sub-con bel-MC	05.03.2024
2530	7000420469	27.02.2024	FILTER PLATE	127.000	NO	sub-con bel-MC	05.03.2024
2531	7000420469	27.02.2024	DET BOTTOM PLATE	127.000	NO	sub-con bel-MC	05.03.2024
2532	7000420469	27.02.2024	SHUTTER BLADE	127.000	NO	sub-con bel-MC	05.03.2024
2533	7000420470	27.02.2024	NSA PCB	4.000	NO	CRL Bangalore	09.03.2024
2534	7000420472	27.02.2024	CAP FXD TMEL 10µF ±10% 16V...	53.000	NO	Head SC Purchase	06.03.2024
2535	7000420473	27.02.2024	L2 MOVING CELL	127.000	NO	sub-con bel-MC	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2536	7000420473	27.02.2024	FOV MOTOR HOLDER	123.000	NO	sub-con bel-MC	05.03.2024
2537	7000420474	27.02.2024	CAP FXD TMEL 100µF 10% 10V	53.000	NO	Head SC Purchase	06.03.2024
2538	7000420474	27.02.2024	CAP FXD TMEL CH 10µF ±20% 16V	53.000	NO	Head SC Purchase	06.03.2024
2539	7000420475	27.02.2024	PUMP,HAND	6.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
2540	7000420476	27.02.2024	CAPACITOR X7R 1NF 10% 50V	250.000	NO	Head DCS Purchase	02.03.2024
2541	7000420479	27.02.2024	CABLE ETHERNET	190.900	M	Hd, NS(R & FCS)Pur	04.03.2024
2542	7000420480	27.02.2024	Antenna Stencils	3.000	NO	Head Missl Subcont	04.03.2024
2543	7000420481	28.02.2024	CAP FXD CERO CH 1pF ±0.1pF 50V	220.000	NO	Head Radar Pur.	06.03.2024
2544	7000420482	28.02.2024	CAP 100PF, 50V, 10%, X7R	348.000	NO	Head Radar Pur.	06.03.2024
2545	7000420483	29.02.2024	CAP FXD CERG CH 47µF ±20% 16V	48.000	NO	Head Radar Pur.	07.03.2024
2546	7000420483	29.02.2024	CAP FXD CERG CH 10µF ±10% 6.3V	68.000	NO	Head Radar Pur.	07.03.2024
2547	7000420483	29.02.2024	CAP FXD CERG CH 0.1µF ±10% 50V	644.000	NO	Head Radar Pur.	07.03.2024
2548	7000420484	29.02.2024	CAPACITOR CERG CH 1µF ±10% 10V RoHS	260.000	NO	Head Radar Pur.	07.03.2024
2549	7000420486	29.02.2024	CAPACITOR CERG CH 470nF ±10% 100V	16.000	NO	Head Radar Pur.	07.03.2024
2550	7000420487	29.02.2024	CAP 0.01UF 50V CER Y5V 0402	8.000	NO	Head Radar Pur.	07.03.2024
2551	7000420488	29.02.2024	CAP FXD CERG 4.7UF 50V 10% 1210 X7R	52.000	NO	Head Radar Pur.	07.03.2024
2552	7000420489	29.02.2024	CAP CERM 0.1UF 50V 5% X7R 0603	16.000	NO	Head Radar Pur.	07.03.2024
2553	7000420490	29.02.2024	CAP CERM 10UF 10V 10% X7R 0805	40.000	NO	Head Radar Pur.	07.03.2024
2554	7000420491	29.02.2024	CAP FXD CERG 0.01UF ±10% 16V 0402 X7R	264.000	NO	Head Radar Pur.	07.03.2024
2555	7000420492	27.02.2024	RDAP passive FEC resistor kit	1.000	NO	CRL Banglore	06.03.2024
2556	7000420492	27.02.2024	RDAP passive FEC capacitor kit	1.000	NO	CRL Banglore	06.03.2024
2557	7000420492	27.02.2024	RDAP passive FEC inductor kit	1.000	NO	CRL Banglore	06.03.2024
2558	7000420492	27.02.2024	ESD Suppressors/ TVS Diodes	5.000	NO	CRL Banglore	06.03.2024
2559	7000420492	27.02.2024	TVS Diodes 4 chnl U-Lo Capacitnc IEC ESD	10.000	NO	CRL Banglore	06.03.2024
2560	7000420492	27.02.2024	HDMI, Displayport	5.000	NO	CRL Banglore	06.03.2024
2561	7000420492	27.02.2024	USB Connectors WR-COM USB Micro SMT	5.000	NO	CRL Banglore	06.03.2024
2562	7000420492	27.02.2024	Headers & Wire Housings NanoFit Hdr Vrt	5.000	NO	CRL Banglore	06.03.2024
2563	7000420492	27.02.2024	Coaxial Connectors 50 ohm MCX Jack	80.000	NO	CRL Banglore	06.03.2024
2564	7000420492	27.02.2024	MOSFET 30V VDS 12V Vgs	5.000	NO	CRL Banglore	06.03.2024
2565	7000420492	27.02.2024	MOSFET NFET	25.000	NO	CRL Banglore	06.03.2024
2566	7000420492	27.02.2024	MOSFET N-Ch Digital	5.000	NO	CRL Banglore	06.03.2024
2567	7000420492	27.02.2024	Trans MOSFET P-Ch	5.000	NO	CRL Banglore	06.03.2024
2568	7000420492	27.02.2024	Tactile Switches Tact Ultra TB	10.000	NO	CRL Banglore	06.03.2024
2569	7000420492	27.02.2024	Power Distribution Switches	5.000	NO	CRL Banglore	06.03.2024
2570	7000420494	29.02.2024	CAP 0402 X7R 2.2nF 16V	4.000	NO	Head Radar Pur.	07.03.2024
2571	7000420494	29.02.2024	CAPACITOR TMEL CH 15µF ±10% 35V RoHS	64.000	NO	Head Radar Pur.	07.03.2024
2572	7000420495	29.02.2024	CAPACITOR TMEL 100µF ±20% 35V RoHS	76.000	NO	Head Radar Pur.	07.03.2024
2573	7000420496	29.02.2024	CAP CERAMIC 0.1uF 16V 10% X7R 0603	272.000	NO	Head Radar Pur.	07.03.2024
2574	7000420496	29.02.2024	CAP CER 10UF 50V X7R 1206	80.000	NO	Head Radar Pur.	07.03.2024
2575	7000420497	29.02.2024	CAP FXD CERG CH 10µF ±10% 50V	8.000	NO	Head Radar Pur.	07.03.2024
2576	7000420497	29.02.2024	CAPACITOR TMEL CH 10µF ±20% 35V RoHS	48.000	NO	Head Radar Pur.	07.03.2024
2577	7000420497	29.02.2024	CAPACITOR FXD TMEL 47uF ±10% 35V	8.000	NO	Head Radar Pur.	07.03.2024
2578	7000420497	29.02.2024	CAPACITOR TMEL 150UF ±10% 16V	12.000	NO	Head Radar Pur.	07.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2579	7000420498	29.02.2024	CAP TANT SMD 10UF 10V 10% A.	132.000	NO	Head Radar Pur.	07.03.2024
2580	7000420499	29.02.2024	BEAD FE CHIP 1608 26OHMS±25% 6A	160.000	NO	Head Radar Pur.	07.03.2024
2581	7000420500	29.02.2024	BEAD FERRITE INDUCTOR SMD 1210 120HM 20A	32.000	NO	Head Radar Pur.	07.03.2024
2582	7000420501	29.02.2024	DIODE SCHOTTKY RECT 40V BAS40LSYL	144.000	NO	Head Radar Pur.	07.03.2024
2583	7000420502	28.02.2024	HOUSING ASSY (LIU)	82.000	NO	Head DCS-M Subcont	06.03.2024
2584	7000420502	28.02.2024	HOUSING ASSY (GDU LTU)	41.000	NO	Head DCS-M Subcont	06.03.2024
2585	7000420502	28.02.2024	COVER (LIU)	82.000	NO	Head DCS-M Subcont	06.03.2024
2586	7000420502	28.02.2024	COVER (LTU - GDU)	41.000	NO	Head DCS-M Subcont	06.03.2024
2587	7000420503	29.02.2024	FET ENHANCEMENT MODE N-CH 20V 1.3A 331	128.000	NO	Head Radar Pur.	07.03.2024
2588	7000420503	29.02.2024	TRANSISTOR QUAD 45V 500mA SOIC-16L 2222A	8.000	NO	Head Radar Pur.	07.03.2024
2589	7000420504	29.02.2024	IC SURGE PROTN 60V 6A 24-VQFN 26633	64.000	NO	Head Radar Pur.	07.03.2024
2590	7000420505	29.02.2024	IC ECONO RESET WITH PUSHBUTTON	4.000	NO	Head Radar Pur.	07.03.2024
2591	7000420506	29.02.2024	MMIC POWER SPLITTER/COMBINER 5-20GHz SMD	28.000	NO	Head Radar Pur.	07.03.2024
2592	7000420507	29.02.2024	IC UHS DUAL INVERTER SMD-6 2.3nS.	144.000	NO	Head Radar Pur.	07.03.2024
2593	7000420508	29.02.2024	IC BUFFER NON INV HEX RAD HARD FLAT-16	8.000	NO	Head Radar Pur.	07.03.2024
2594	7000420509	29.02.2024	IC MEM NOR FLASH 3V 1Gb 24-BALL T-PBGA	4.000	NO	Head Radar Pur.	07.03.2024
2595	7000420511	29.02.2024	IC SENSOR TEMP-DIG CONV 10-BIT 7814	20.000	NO	Head Radar Pur.	07.03.2024
2596	7000420512	29.02.2024	IC OSC RESISTOR SET 50KHz-10MHz 6908.	4.000	NO	Head Radar Pur.	07.03.2024
2597	7000420512	29.02.2024	IC SURGE STOPPER HV 8TSSOP-23 4366	8.000	NO	Head Radar Pur.	07.03.2024
2598	7000420513	29.02.2024	IC TRANSCEIVER 16-BIT 74AVC16T245	4.000	NO	Head Radar Pur.	07.03.2024
2599	7000420513	29.02.2024	IC XCVR LP DUAL RS-232 24-VQFN 3122	4.000	NO	Head Radar Pur.	07.03.2024
2600	7000420514	29.02.2024	IC µP SUPERVISORY CKT 0.9V TPS3808	4.000	NO	Head Radar Pur.	07.03.2024
2601	7000420515	29.02.2024	IC LINREG uModule 3A 98-BGA 4709	16.000	NO	Head Radar Pur.	07.03.2024
2602	7000420515	29.02.2024	IC DC-DC CONV 6A 20-PQFN 3579	4.000	NO	Head Radar Pur.	07.03.2024
2603	7000420515	29.02.2024	IC X& KU BAND BEAMFORMER 4-CH 88LGA 1000	32.000	NO	Head Radar Pur.	07.03.2024
2604	7000420516	29.02.2024	IC SOC FPGA 676-BGA M25090	4.000	NO	Head Radar Pur.	07.03.2024
2605	7000420517	29.02.2024	OPTOCOUPLER SMD DUAL HI SPEED CMOS SO-8	24.000	NO	Head Radar Pur.	07.03.2024
2606	7000420518	29.02.2024	FLTR EMI ACTIVE 500KH + 24VBUS 14	4.000	NO	Head Radar Pur.	07.03.2024
2607	7000420519	27.02.2024	XY ALIGNMENT SCREW	508.000	NO	sub-con bel-MC	05.03.2024
2608	7000420519	27.02.2024	FOV SLOT BUSH	508.000	NO	sub-con bel-MC	05.03.2024
2609	7000420519	27.02.2024	FOV PIN	508.000	NO	sub-con bel-MC	05.03.2024
2610	7000420519	27.02.2024	FOCUS SLOT BUSH	381.000	NO	sub-con bel-MC	05.03.2024
2611	7000420519	27.02.2024	PINION SPACER	254.000	NO	sub-con bel-MC	05.03.2024
2612	7000420519	27.02.2024	RIGI FLEX SCREW	254.000	NO	sub-con bel-MC	05.03.2024
2613	7000420519	27.02.2024	FOV PINION SPACER	127.000	NO	sub-con bel-MC	05.03.2024
2614	7000420520	29.02.2024	FILTER EMI 50VDC 7ADC	4.000	NO	Head Radar Pur.	07.03.2024
2615	7000420521	29.02.2024	CIRCULATOR SMT 8.5-10.5G 17dB 20/30/50W	64.000	NO	Head Radar Pur.	07.03.2024
2616	7000420522	29.02.2024	SWITCH SPDT GaAs DC-20G I/L-1.9TYP	128.000	NO	Head Radar Pur.	07.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			SMT				
2617	7000420523	29.02.2024	TERMINATION FLANGE MOUNT 10 W50#10GHZ	1.000	NO	Head Radar Pur.	07.03.2024
2618	7000420524	27.02.2024	Crystals 25MHz 10ppm 10 Pf	5.000	NO	CRL Bangalore	06.03.2024
2619	7000420524	27.02.2024	Supervisory Circuits Automative grade 3	5.000	NO	CRL Bangalore	06.03.2024
2620	7000420524	27.02.2024	Programmable Oscillators Differential	10.000	NO	CRL Bangalore	06.03.2024
2621	7000420524	27.02.2024	Crystals 25 Mhz 10 ppm	5.000	NO	CRL Bangalore	06.03.2024
2622	7000420524	27.02.2024	Signal Transformers RF XFMR / SURF MOUNT	5.000	NO	CRL Bangalore	06.03.2024
2623	7000420524	27.02.2024	Headers & Wire Housings 2.54MM 10P VERT	5.000	NO	CRL Bangalore	06.03.2024
2624	7000420524	27.02.2024	Ethernet Connectors GIGABIT	5.000	NO	CRL Bangalore	06.03.2024
2625	7000420524	27.02.2024	MCX connector	80.000	NO	CRL Bangalore	06.03.2024
2626	7000420524	27.02.2024	eEthernet lcs 1port Gigabit Ethernet PHY	5.000	NO	CRL Bangalore	06.03.2024
2627	7000420524	27.02.2024	SIP Switches Dipswitch Tape& Reel	5.000	NO	CRL Bangalore	06.03.2024
2628	7000420524	27.02.2024	SIP Switches 1/2 Pitch 4 Position	10.000	NO	CRL Bangalore	06.03.2024
2629	7000420524	27.02.2024	Translation-Voltage Levels 16B Dual Supp	15.000	NO	CRL Bangalore	06.03.2024
2630	7000420525	29.02.2024	CON RF50 SMP RF THRD-IN RCPT LD	68.000	NO	Head Radar Pur.	07.03.2024
2631	7000420526	29.02.2024	CONN μ -D F 31-WAYS PNL MT W/GSKT	4.000	NO	Head Radar Pur.	07.03.2024
2632	7000420527	29.02.2024	CONN RECT SMD TOP SHROUD	4.000	NO	Head Radar Pur.	07.03.2024
2633	7000420528	29.02.2024	INDUCTOR FIXED SMD 3.3uH 20% 6.8A	8.000	NO	Head Radar Pur.	07.03.2024
2634	7000420529	29.02.2024	MEMS TCXO & VCTCXO 50MHZ \pm 5PPM 3.3V RoHS	4.000	NO	Head Radar Pur.	07.03.2024
2635	7000420530	27.02.2024	Antenna Tx Port Adaptors	4.000	NO	Head Missl Subcont	04.03.2024
2636	7000420531	27.02.2024	CON COAX 1P M ST	613.000	NO	Head Purchase-hyd	06.03.2024
2637	7000420532	27.02.2024	CONN PCB 3PIN HDR 1A AC/DC ST 1.25 PITCH	106.000	NO	Head SC Purchase	06.03.2024
2638	7000420533	27.02.2024	FOCUS PIN	381.000	NO	sub-con bel-MC	05.03.2024
2639	7000420533	27.02.2024	L2 SPRNG SHAFT	508.000	NO	sub-con bel-MC	05.03.2024
2640	7000420533	27.02.2024	L3 SPRNG SHAFT	508.000	NO	sub-con bel-MC	05.03.2024
2641	7000420533	27.02.2024	L5 SPRNG SHAFT	508.000	NO	sub-con bel-MC	05.03.2024
2642	7000420533	27.02.2024	FOV MOTOR SPECIAL SCREW	381.000	NO	sub-con bel-MC	05.03.2024
2643	7000420533	27.02.2024	MOTOR SPECIAL SCREW	508.000	NO	sub-con bel-MC	05.03.2024
2644	7000420534	27.02.2024	CONNECTOR CIR ACCE PL SEALING	53.000	NO	Head SC Purchase	06.03.2024
2645	7000420535	27.02.2024	CONNECTOR μ CRP 5A 33P POS	13.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2646	7000420536	27.02.2024	FOV CAM SPACER	254.000	NO	sub-con bel-MC	05.03.2024
2647	7000420536	27.02.2024	FOCUS CAM SPACER	254.000	NO	sub-con bel-MC	05.03.2024
2648	7000420536	27.02.2024	STUD	254.000	NO	sub-con bel-MC	05.03.2024
2649	7000420536	27.02.2024	SPB SPACER	762.000	NO	sub-con bel-MC	05.03.2024
2650	7000420537	27.02.2024	CA RF 50 FEP 8.50 18G	612.000	M	Head Purchase-hyd	06.03.2024
2651	7000420539	27.02.2024	CA RF50 RG402PTFE3.58 20G 69dB250W CL	8.000	M	Head Purchase-hyd	06.03.2024
2652	7000420540	28.02.2024	CAP FXD ALEL SMD RL 22UF 63V 20%	106.000	NO	Head SC Purchase	06.03.2024
2653	7000420541	27.02.2024	SCR CSK SST-M3x5	12.000	NO	Head Purchase-hyd	04.03.2024
2654	7000420541	27.02.2024	SCR CSK SST-M3x8	656.000	NO	Head Purchase-hyd	04.03.2024
2655	7000420541	27.02.2024	SCR CSK SST- M3x12	32.000	NO	Head Purchase-hyd	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2656	7000420541	27.02.2024	SCR CSK SST-M3x16	392.000	NO	Head Purchase-hyd	04.03.2024
2657	7000420543	27.02.2024	CON COAX 1P JACK RECT	20.000	NO	Head Purchase-hyd	06.03.2024
2658	7000420544	27.02.2024	CAP FXD TMEL 22uF ±10% 25V	230.000	NO	Head DCS Purchase	02.03.2024
2659	7000420545	27.02.2024	WIRE PTFE 600V19/0.16 OD1.4BK	550.000	M	Head Purchase-hyd	04.03.2024
2660	7000420546	27.02.2024	CABLE RF50 RG316/U 69dB 200W FEP	555.100	M	Head Purchase-hyd	06.03.2024
2661	7000420547	27.02.2024	CAPACITOR CERG CH 2.2nF ±10% 50V	230.000	NO	Head DCS Purchase	02.03.2024
2662	7000420549	28.02.2024	CDU LAN CABLE ASSY	5.000	NO	Head Radar Subcont	02.03.2024
2663	7000420551	27.02.2024	CON RF 50 SMA PL RT	17.000	NO	Head Purchase-hyd	06.03.2024
2664	7000420552	27.02.2024	PAINT PU GULL GRAY-MT	80.000	L	Head Pur(RM)-NM	05.03.2024
2665	7000420553	27.02.2024	PROTECTION COVER FOR EMI PCB FILTER	30.000	NO	Sonar Systems - Su	07.03.2024
2666	7000420554	28.02.2024	DISPLAY LCD15"UXGA LVDS W/EMI TOUGHGLASS	262.000	NO	Head DCS Purchase	06.03.2024
2667	7000420555	27.02.2024	HARDWARE GP BOARD	38.000	NO	Head Purch-Pkula	04.03.2024
2668	7000420556	28.02.2024	LED 0402,50MW,20MA,SMD	2,640.000	NO	Head MCE purchase	06.03.2024
2669	7000420557	27.02.2024	8 Channel FM BPF Board	4.000	NO	CRL Bangalore	06.03.2024
2670	7000420558	28.02.2024	SWITCH	12.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2671	7000420559	28.02.2024	Repair and Servicing contract for HPA	1.000	AU	Head HF Purchase	04.03.2024
2672	7000420560	01.03.2024	Maintenance & Repair Contract for AAAU	1.000	AU	Head HF Purchase	04.03.2024
2673	7000420561	27.02.2024	8 Channel FM BPF Board	1.000	AU	CRL Bangalore	06.03.2024
2674	7000420562	28.02.2024	ADAPTER DEBUG USB	6.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2675	7000420563	28.02.2024	USB MOUSE	6.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2676	7000420564	28.02.2024	CA 1.25MM PITCH HOUSING 4WAY TO OPEN END	29.000	NO	Head BTV Purchase	10.03.2024
2677	7000420564	28.02.2024	CA 1.25MM PITCH HOUS 4&6 WAY TO OPEN END	13.000	NO	Head BTV Purchase	10.03.2024
2678	7000420564	28.02.2024	CA 1.25MM PITCH HOU 4&6 WY T OPNEND(360)	25.000	NO	Head BTV Purchase	10.03.2024
2679	7000420564	28.02.2024	CA 1.25MM PITCH HOUSING 8WAY TO OPEN END	29.000	NO	Head BTV Purchase	10.03.2024
2680	7000420564	28.02.2024	CA 1.25MM PITCH HOUSING 3WAY TO OPEN END	13.000	NO	Head BTV Purchase	10.03.2024
2681	7000420564	28.02.2024	CA 1.25MM PITCH HOU 3WAY TO OPN END(180)	25.000	NO	Head BTV Purchase	10.03.2024
2682	7000420564	28.02.2024	CA 1.25MM PITCH HOUSING 8WAY TO 8WAY	29.000	NO	Head BTV Purchase	10.03.2024
2683	7000420564	28.02.2024	CA 1.25MM PITCH HOUSING 12WAY TO 12WAY	29.000	NO	Head BTV Purchase	10.03.2024
2684	7000420564	28.02.2024	CA 2.5MM PITCH 12WAY TO 1.25 PITCH 15WAY	29.000	NO	Head BTV Purchase	10.03.2024
2685	7000420564	28.02.2024	CA 1.25MM PITCH HOUSING 2WAY TO OPEN END	29.000	NO	Head BTV Purchase	10.03.2024
2686	7000420564	28.02.2024	CA 1.25MM PITCH HOUSE 14WAY TO OPEN END	29.000	NO	Head BTV Purchase	10.03.2024
2687	7000420566	27.02.2024	TEMPERATURE TRANSDUCER-AD590M	5.000	NO	Head CHN pur gr 1	05.03.2024
2688	7000420567	27.02.2024	HIGH TEMP VACUUM BAGGING SEALANT TAPE	1,200.000	M	Head Pur(NP&C)-NM	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2689	7000420568	28.02.2024	GRIP	41.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2690	7000420569	27.02.2024	LOW NOISE AMPLIFIER	58.000	NO	Head CHN pur gr 1	05.03.2024
2691	7000420570	28.02.2024	GEAR RING	12.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2692	7000420571	28.02.2024	BEADFERITE SMD1608 220OHM±25%@100MHz2A	247.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2693	7000420572	28.02.2024	SILCA, FUSED 99.95% PURITY 10-15mic	500.000	KG	Head ET Purchase	05.03.2024
2694	7000420575	27.02.2024	AMPLIFIER GaN 2.9 - 3.35GHz 550W RoHS	100.000	NO	Purchase Head GR7	05.03.2024
2695	7000420576	27.02.2024	CON CIRS THD PL SS13 F N4/10A CRP TPL	1.000	NO	Purchase Head GR7	05.03.2024
2696	7000420576	27.02.2024	CON CIRS THD PL SS13 M N8/5A CRP TPL	1.000	NO	Purchase Head GR7	05.03.2024
2697	7000420577	27.02.2024	CONN RFADPT50 SMA/M-N/M	9.000	NO	Purchase Head GR7	05.03.2024
2698	7000420578	27.02.2024	CONN RFADPT50 N/F-SMA/F	11.000	NO	Purchase Head GR7	05.03.2024
2699	7000420579	27.02.2024	Fiber Media Converter	4.000	NO	Purchase Head GR7	05.03.2024
2700	7000420580	28.02.2024	RESISTOR THKF CH 100# ±5% 0.063W	9,898.000	NO	Head SC Purchase	06.03.2024
2701	7000420581	28.02.2024	RESISTOR THKF CH 10.0K ±1% 0.063W RoHS.	9,660.000	NO	Head SC Purchase	06.03.2024
2702	7000420582	28.02.2024	RESISTOR THKF CH 10.0# ±1% 0.25W	9,316.000	NO	Head SC Purchase	06.03.2024
2703	7000420582	28.02.2024	RESISTOR THKF CH 24.3# ±1% 0.25W	6,440.000	NO	Head SC Purchase	06.03.2024
2704	7000420582	28.02.2024	RESISTOR THKF CH 13.7K ±1% 0.063W RoHS	638.000	NO	Head SC Purchase	06.03.2024
2705	7000420582	28.02.2024	RESISTOR THKF CH 24.9K ±1% 0.063W RoHS	805.000	NO	Head SC Purchase	06.03.2024
2706	7000420582	28.02.2024	RESISTOR THKF CH 30.1K ±1% 0.063W RoHS	6,440.000	NO	Head SC Purchase	06.03.2024
2707	7000420590	29.02.2024	BASE PLATE	504.000	NO	Transducer Project	12.03.2024
2708	7000420591	01.03.2024	SPECIAL STUD	1,050.000	NO	Transducer Project	13.03.2024
2709	7000420591	01.03.2024	SPECIAL NUT	1,050.000	NO	Transducer Project	13.03.2024
2710	7000420592	28.02.2024	CONN RF50 SMP INSE AD FE-FE L12.98	704.000	NO	Head Radar Pur.	06.03.2024
2711	7000420593	01.03.2024	END SUPPORT WELDED	1,008.000	NO	Transducer Project	13.03.2024
2712	7000420593	01.03.2024	BRACKET WELDED	1,008.000	NO	Transducer Project	13.03.2024
2713	7000420595	28.02.2024	CON REC SOLDERPLUG SHIELDED MDR 50P RoHS	2.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2714	7000420596	28.02.2024	CAPACITOR ALEL 100uF ±20% 63V RoHS	250.000	NO	Head DCS Purchase	02.03.2024
2715	7000420598	28.02.2024	CHIP EMI FIL 20MHz/240pF 100mA	27.000	NO	Head HF Purchase	08.03.2024
2716	7000420599	29.02.2024	DEEP GROOVE BALL BEARING	96.000	NO	Head Purchase -MC	06.03.2024
2717	7000420600	28.02.2024	7 PLY C/B BOX FOR CHS	1,867.000	NO	Head NP Purchase	08.03.2024
2718	7000420601	28.02.2024	CX SMP SMOOTH BORE Connector	1,782.000	NO	Head SC Purchase	05.03.2024
2719	7000420601	28.02.2024	CX SMP full detent connector	1,264.000	NO	Head SC Purchase	05.03.2024
2720	7000420602	29.02.2024	THERMAL PAD	20.000	NO	Head HF Purchase	09.03.2024
2721	7000420602	29.02.2024	THERMAL PAD	10.000	NO	Head HF Purchase	09.03.2024
2722	7000420602	29.02.2024	THERMAL PAD-013 inch thk	226,240.000	MM2	Head HF Purchase	09.03.2024
2723	7000420603	28.02.2024	ACCE MOTHER BOARD FOR HP DL120 GEN 9	15.000	NO	MM / HLS&SCB	06.03.2024
2724	7000420603	28.02.2024	ACC HARD DISC 900GB FOR HP DL120 GEN 9	25.000	NO	MM / HLS&SCB	06.03.2024
2725	7000420603	28.02.2024	ACCE MOTHER BOARD FOR HP DL380 GEN 9	15.000	NO	MM / HLS&SCB	06.03.2024
2726	7000420603	28.02.2024	ACCE SERVER HARD DISK 300GB	15.000	NO	MM / HLS&SCB	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			SAS,12GBPS				
2727	7000420603	28.02.2024	ACCE MOTHER BOARD FOR HP DL580 GEN 9	2.000	NO	MM / HLS&SCB	06.03.2024
2728	7000420604	29.02.2024	DISPLAY CLAMP INS ASSY	41.000	NO	Head MCE Subcont	07.03.2024
2729	7000420606	28.02.2024	DUMMY MPM COLD PLATE STAND	2.000	NO	Head Subcont.-hyd	06.03.2024
2730	7000420606	28.02.2024	MB2-Tx UNIT STAND	2.000	NO	Head Subcont.-hyd	06.03.2024
2731	7000420607	28.02.2024	PCB Assembly for 118375915996	1.000	AU	PDIC SC Banglore	07.03.2024
2732	7000420608	28.02.2024	PCB Assembly for 118375916190	1.000	AU	PDIC SC Banglore	07.03.2024
2733	7000420609	29.02.2024	AL ALLOY WITH CLAD SHT - 0.05INCH	398.740	LB	Head HF Purchase	06.03.2024
2734	7000420610	28.02.2024	POWERSUPPLY AC-DC 4CH 85-265Vin 36V 12A	1.000	NO	Head HF Purchase	08.03.2024
2735	7000420611	28.02.2024	PCB Assembly for 118375916287	1.000	AU	PDIC SC Banglore	07.03.2024
2736	7000420612	28.02.2024	COVER ASSY -SPEAKER MCU TLS	41.000	NO	Head DCS-M Subcont	11.03.2024
2737	7000420612	28.02.2024	HOUSING INSERT ASSY - PDB	41.000	NO	Head DCS-M Subcont	11.03.2024
2738	7000420612	28.02.2024	TOP COVER RIVET ASSY - PDB	41.000	NO	Head DCS-M Subcont	11.03.2024
2739	7000420612	28.02.2024	RUGGED DISPLAY HOUSING HELICOIL ASSY	82.000	NO	Head DCS-M Subcont	11.03.2024
2740	7000420612	28.02.2024	TOP COVER - PDB	41.000	NO	Head DCS-M Subcont	11.03.2024
2741	7000420613	28.02.2024	THERMAL PAD (1.5X100X100)MM	58.000	NO	Head EM Purchase	05.03.2024
2742	7000420615	28.02.2024	C Detector log video amplifier(DLVA).	75.000	NO	Head MCE purchase	06.03.2024
2743	7000420615	28.02.2024	IC DC-DC CONTROLLER 774	60.000	NO	Head MCE purchase	06.03.2024
2744	7000420615	28.02.2024	IC TRU POWER DETECTOR AD8362ARUZ.	60.000	NO	Head MCE purchase	06.03.2024
2745	7000420615	28.02.2024	IC SF LIN CKT ADG904.	150.000	NO	Head MCE purchase	06.03.2024
2746	7000420616	28.02.2024	XYLOLE IG	30.000	L	Head BTV Purchase	08.03.2024
2747	7000420617	28.02.2024	IC SF USB BLASTER.	6.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2748	7000420618	28.02.2024	POWER ONE DC-DC CONVRTER INPUT FILTER	29.000	NO	Head EM Purchase	05.03.2024
2749	7000420619	28.02.2024	MOSFET N-CHAN 100V 11A SMD 5030	19.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2750	7000420620	29.02.2024	AL 6061 T6 1.27 THICK (AMS 4027 M)	103.800	KG	Head HF Purchase	06.03.2024
2751	7000420621	28.02.2024	EMI SUPPRESSION FLTR 0.47µF +20% -20%	87.000	NO	Head EM Purchase	05.03.2024
2752	7000420622	28.02.2024	FUSE QKACT 5X20mm 250V 10A	51.000	NO	Head CHN pur gr 1	06.03.2024
2753	7000420623	28.02.2024	OIU TC	1.000	NO	Hd,NS---Pur(SS)	06.03.2024
2754	7000420623	28.02.2024	OIU FAN TRAY & CP TC	1.000	NO	Hd,NS---Pur(SS)	06.03.2024
2755	7000420623	28.02.2024	LLC TC	1.000	NO	Hd,NS---Pur(SS)	06.03.2024
2756	7000420623	28.02.2024	LLC DISPLAY TC	1.000	NO	Hd,NS---Pur(SS)	06.03.2024
2757	7000420623	28.02.2024	OSIM TC	2.000	NO	Hd,NS---Pur(SS)	06.03.2024
2758	7000420623	28.02.2024	OTS TC	1.000	NO	Hd,NS---Pur(SS)	06.03.2024
2759	7000420623	28.02.2024	AC-DC CONV TC	1.000	NO	Hd,NS---Pur(SS)	06.03.2024
2760	7000420623	28.02.2024	JB TC	2.000	NO	Hd,NS---Pur(SS)	06.03.2024
2761	7000420623	28.02.2024	OIM TC	1.000	NO	Hd,NS---Pur(SS)	06.03.2024
2762	7000420623	28.02.2024	MRM,OMM,F&CP TC	1.000	NO	Hd,NS---Pur(SS)	06.03.2024
2763	7000420623	28.02.2024	SBC,I/O,PS(DC-DC)-TC	1.000	NO	Hd,NS---Pur(SS)	06.03.2024
2764	7000420623	28.02.2024	RELAY CARD TC	1.000	NO	Hd,NS---Pur(SS)	06.03.2024
2765	7000420623	28.02.2024	PS(AC-DC),300&700W TC	1.000	NO	Hd,NS---Pur(SS)	06.03.2024
2766	7000420624	28.02.2024	LABEL	60.000	NO	Head HF Subcont	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2767	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2768	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2769	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2770	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2771	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2772	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2773	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2774	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2775	7000420624	28.02.2024	LABEL	140.000	NO	Head HF Subcont	02.03.2024
2776	7000420624	28.02.2024	Label	120.000	NO	Head HF Subcont	02.03.2024
2777	7000420624	28.02.2024	Label	120.000	NO	Head HF Subcont	02.03.2024
2778	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2779	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2780	7000420624	28.02.2024	LABEL	60.000	NO	Head HF Subcont	02.03.2024
2781	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2782	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2783	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2784	7000420624	28.02.2024	Label	60.000	NO	Head HF Subcont	02.03.2024
2785	7000420624	28.02.2024	LABEL	60.000	NO	Head HF Subcont	02.03.2024
2786	7000420624	28.02.2024	LABEL	80.000	NO	Head HF Subcont	02.03.2024
2787	7000420624	28.02.2024	label	80.000	NO	Head HF Subcont	02.03.2024
2788	7000420624	28.02.2024	label	160.000	NO	Head HF Subcont	02.03.2024
2789	7000420624	28.02.2024	LABEL	160.000	NO	Head HF Subcont	02.03.2024
2790	7000420625	28.02.2024	ELECTROMAGNETIC CIRCUIT BREAKERS	54.000	NO	Purchase Head GD3	05.03.2024
2791	7000420626	29.02.2024	AL ALLOY 6061T651 FLAT 20x1525	1,320.400	KG	Head HF Purchase	06.03.2024
2792	7000420627	28.02.2024	IC SF LIN CKT MASW--008330	85.000	NO	Head MCE purchase	06.03.2024
2793	7000420627	28.02.2024	DC-4.0GHZ GAIN BLOCK.	85.000	NO	Head MCE purchase	06.03.2024
2794	7000420627	28.02.2024	IC RS 485 XCVR 2491.	75.000	NO	Head MCE purchase	06.03.2024
2795	7000420627	28.02.2024	IC SW-A 918	300.000	NO	Head MCE purchase	06.03.2024
2796	7000420628	28.02.2024	IC DGTL SPL FN 6CH LOGIC 20QSOP ISOLATOR	1.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2797	7000420629	28.02.2024	TOLUOLE (TOLUENE)	30.000	L	Head BTV Purchase	08.03.2024
2798	7000420630	28.02.2024	LAMP IND BEZER BLK ANDZ GREEN	15.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2799	7000420631	28.02.2024	SWITCH RTRY UNSLD 30° NSH 3D 1P/D 5POS/P	1.000	NO	Hd,NS---Pur(CS)	07.03.2024
2800	7000420632	28.02.2024	CU CLAD SH NW GLS-PTFE DS-1.52/1	5.000	NO	Head Central Pur.	07.03.2024
2801	7000420632	28.02.2024	CU CLAD HC CERAMIC SH-0.254x1/2/457x305.	10.000	NO	Head Central Pur.	07.03.2024
2802	7000420632	28.02.2024	CU CLAD HC CERAMIC SH DS-457x305x0.508/H	3.000	NO	Head Central Pur.	07.03.2024
2803	7000420632	28.02.2024	CU CLAD HC CERAMIC SH-0.5mm-1ozCu	3.000	NO	Head Central Pur.	07.03.2024
2804	7000420632	28.02.2024	CU CLAD HC CERAMIC SH-0.254x1oz/457x305	3.000	NO	Head Central Pur.	07.03.2024
2805	7000420632	28.02.2024	RTduroid 5880-0.79mm-1/2 oz Cu-18" *12"	5.000	NO	Head Central Pur.	07.03.2024
2806	7000420632	28.02.2024	RTduroid 5880-0.127mm-1/2 oz Cu-18" *12"	10.000	NO	Head Central Pur.	07.03.2024
2807	7000420632	28.02.2024	RTduroid 5880-0.25mm-1/2oz Cu-18" *12"	10.000	NO	Head Central Pur.	07.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2808	7000420632	28.02.2024	RTduroid 5880-0.51mm-1 ozCu-18" *12"	5.000	NO	Head Central Pur.	07.03.2024
2809	7000420633	29.02.2024	AL.ALLOY ROUND,DIA-14.0MM	4.300	KG	Head HF Purchase	06.03.2024
2810	7000420634	28.02.2024	SHOCK MOUNT WIRE CABLE CSK - H95-5	216.000	NO	Purchase Head GD1	05.03.2024
2811	7000420636	28.02.2024	LED LENS FRESNEL 3MM ROUND LOW PROFILE	369.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2812	7000420637	28.02.2024	SWITCH RTRY UNSLD 30° NSH 2D 1P/D 3POS/P	3.000	NO	Hd,NS---Pur(CS)	07.03.2024
2813	7000420638	28.02.2024	CURRENT TRANSDUCER	3.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2814	7000420639	28.02.2024	RESISTOR THKF CH 20K ±1% 0.1W	200.000	NO	PDIC Pur Bangalore	07.03.2024
2815	7000420639	28.02.2024	RES FIXED 1K, 1%, 0402	200.000	NO	PDIC Pur Bangalore	07.03.2024
2816	7000420639	28.02.2024	CAP FXD TMEL 750uF,75V	40.000	NO	PDIC Pur Bangalore	07.03.2024
2817	7000420639	28.02.2024	DIODE ARRAY TVS 3.3V SOD323	160.000	NO	PDIC Pur Bangalore	07.03.2024
2818	7000420639	28.02.2024	MOSFET N-CH DUAL PWR 100V 4.5A SO-8 3992	10.000	NO	PDIC Pur Bangalore	07.03.2024
2819	7000420639	28.02.2024	IC OPAMP 2x 69MHz 3-24V 0.3A RtoR 8-Lead	30.000	NO	PDIC Pur Bangalore	07.03.2024
2820	7000420639	28.02.2024	SUPPLY PROTECTION CONTROLLER	10.000	NO	PDIC Pur Bangalore	07.03.2024
2821	7000420639	28.02.2024	IC LOW IQ INV CONV 140V SW MSOP 8331	10.000	NO	PDIC Pur Bangalore	07.03.2024
2822	7000420639	28.02.2024	IC MEM SERIAL FLASH 128 MB 8-WSON	20.000	NO	PDIC Pur Bangalore	07.03.2024
2823	7000420639	28.02.2024	IC UART USB INTFC SSOP-28 232.	10.000	NO	PDIC Pur Bangalore	07.03.2024
2824	7000420639	28.02.2024	IC TRANSCEIVER TRANSLATING 8BIT 74LVCH8T	20.000	NO	PDIC Pur Bangalore	07.03.2024
2825	7000420639	28.02.2024	IC ADC OCTAL 12-B1T 52-PQFN 2320	10.000	NO	PDIC Pur Bangalore	07.03.2024
2826	7000420639	28.02.2024	IC SW-A SPDT 6-SOT 4624 ROHS	20.000	NO	PDIC Pur Bangalore	07.03.2024
2827	7000420639	28.02.2024	IC SWITCH SPDT DUAL 16-TSSOP 1636	20.000	NO	PDIC Pur Bangalore	07.03.2024
2828	7000420639	28.02.2024	FILTER BNX 0.5MHz-1GHz 40dB RoHS	10.000	NO	PDIC Pur Bangalore	07.03.2024
2829	7000420639	28.02.2024	FILTER EMI SIP CHIP 80V AC 7A RoHS	10.000	NO	PDIC Pur Bangalore	07.03.2024
2830	7000420639	28.02.2024	FILTER EMI T 50VDC 5A RoHS	80.000	NO	PDIC Pur Bangalore	07.03.2024
2831	7000420639	28.02.2024	10-Bit Digital Temperature Sensor SOT-23	10.000	NO	PDIC Pur Bangalore	07.03.2024
2832	7000420639	28.02.2024	INDUCTOR PWR 2.2UH 1.8A 20% SMD	50.000	NO	PDIC Pur Bangalore	07.03.2024
2833	7000420639	28.02.2024	0422005.MRA	10.000	NO	PDIC Pur Bangalore	07.03.2024
2834	7000420639	28.02.2024	5018761040	10.000	NO	PDIC Pur Bangalore	07.03.2024
2835	7000420639	28.02.2024	5018762640	10.000	NO	PDIC Pur Bangalore	07.03.2024
2836	7000420641	28.02.2024	POWER SUPPLY AC-DC 5V/100W 2x12/50W RoHS	2.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2837	7000420642	01.03.2024	WAVEFORM GENERATOR HOUSING COVER-1, ASSY	5.000	NO	Head Radar Subcont	02.03.2024
2838	7000420642	01.03.2024	WAVEFORM GENERATOR HOUSING COVER-2, ASSY	5.000	NO	Head Radar Subcont	02.03.2024
2839	7000420642	01.03.2024	DIGITAL RECIEVER HOUSING COVER-1, ASSY	5.000	NO	Head Radar Subcont	02.03.2024
2840	7000420642	01.03.2024	DIGITAL RECIEVER HOUSING COVER-2, ASSY	5.000	NO	Head Radar Subcont	02.03.2024
2841	7000420643	28.02.2024	POWER SUPPLY AC-DC 85-264 I/P 15 VO/P	2.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2842	7000420644	01.03.2024	CLR OUTER CASE ASSEMBLY	10.000	NO	Head Radar Subcont	07.03.2024
2843	7000420644	01.03.2024	CLR TOP COVER ASSEMBLY	10.000	NO	Head Radar Subcont	07.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2844	7000420645	01.03.2024	TOP CLAMP-1	10.000	NO	Head Radar Subcont	07.03.2024
2845	7000420645	01.03.2024	TOP CLAMP-2	10.000	NO	Head Radar Subcont	07.03.2024
2846	7000420645	01.03.2024	TOP CLAMP-3	10.000	NO	Head Radar Subcont	07.03.2024
2847	7000420646	28.02.2024	SERVICE PROVISION TO MAKE DATA CABLE ASS	1.000	AU	Head SCPurch-Pkula	07.03.2024
2848	7000420648	28.02.2024	CON CIR PLUG 8PIN	1.000	NO	Purchase Head GR1	05.03.2024
2849	7000420649	28.02.2024	SCR CSK SST-M4x30	556.000	NO	Head CHN pur gr 1	02.03.2024
2850	7000420650	29.02.2024	ADHESIVE ANAEROBIC THD LOCKING H-STR 1PT	20.000	NO	Head HF Purchase	07.03.2024
2851	7000420651	01.03.2024	BRACKET	8.000	NO	Head Radar Subcont	07.03.2024
2852	7000420651	01.03.2024	BOTTOM PLATE	10.000	NO	Head Radar Subcont	07.03.2024
2853	7000420652	28.02.2024	IC VREG DDR TERMINATION 10-VSON 51200	17.000	NO	Head MCE purchase	06.03.2024
2854	7000420652	28.02.2024	DIODE VREG MMSZ4678TIG.	108.000	NO	Head MCE purchase	06.03.2024
2855	7000420652	28.02.2024	IC CONVERTER STEP-DOWN 2A MicroSIP 82084	43.000	NO	Head MCE purchase	06.03.2024
2856	7000420652	28.02.2024	IC CONV STEP-DN 25A 40-LQFN-CLIP 543B20	17.000	NO	Head MCE purchase	06.03.2024
2857	7000420652	28.02.2024	IC ISOLATED DC-DC μ MDL CONV 51-BGA 8046	9.000	NO	Head MCE purchase	06.03.2024
2858	7000420652	28.02.2024	IC ANALOG PS SEQUENCER QUAD 16029	17.000	NO	Head MCE purchase	06.03.2024
2859	7000420652	28.02.2024	MMIC GaAs SP3T 8-PDFN 010612	8.000	NO	Head MCE purchase	06.03.2024
2860	7000420653	01.03.2024	TANK GASKET	10.000	NO	Head Radar Subcont	07.03.2024
2861	7000420653	01.03.2024	BUSH-INSULATOR (Bigger O' Ring)	30.000	NO	Head Radar Subcont	07.03.2024
2862	7000420653	01.03.2024	BUSH-INSULATOR (SMALLER O' Ring)	30.000	NO	Head Radar Subcont	07.03.2024
2863	7000420653	01.03.2024	INNER INSULATOR-CLR	30.000	NO	Head Radar Subcont	07.03.2024
2864	7000420653	01.03.2024	SHOCK ABSORBER	10.000	NO	Head Radar Subcont	07.03.2024
2865	7000420654	28.02.2024	IC μ P SUPERVISORY CKT 0.9V TPS3808	58.000	NO	Head EM Purchase	05.03.2024
2866	7000420654	28.02.2024	IC ARM PROCESSOR 5728	29.000	NO	Head EM Purchase	05.03.2024
2867	7000420654	28.02.2024	IC RTCC BATTERY BACKED I2C 79410	29.000	NO	Head EM Purchase	05.03.2024
2868	7000420654	28.02.2024	IC FOUR PORT USB 3.0 HUB 8041	29.000	NO	Head EM Purchase	05.03.2024
2869	7000420654	28.02.2024	CONTROL BOARD FOR TOUCHSCREEN WITH CABLE	29.000	NO	Head EM Purchase	05.03.2024
2870	7000420655	01.03.2024	BASE PLATE	4.000	NO	Head Radar Subcont	07.03.2024
2871	7000420655	01.03.2024	SIDE PLATE-1	4.000	NO	Head Radar Subcont	07.03.2024
2872	7000420655	01.03.2024	SIDE PLATE-2	8.000	NO	Head Radar Subcont	07.03.2024
2873	7000420655	01.03.2024	SUPPORT PLATE - COLLECTOR TR	8.000	NO	Head Radar Subcont	07.03.2024
2874	7000420656	28.02.2024	FILTER EMI 10K-400M 50VDC 10A	4.000	NO	PDIC Pur Bangalore	06.03.2024
2875	7000420657	28.02.2024	PIN SPLIT COTTER-3.2x50	2.000	NO	Purchase Head GA	08.03.2024
2876	7000420658	28.02.2024	INNER GIMBAL WEIGHT	106.000	NO	Head CHN pur gr 1	06.03.2024
2877	7000420658	28.02.2024	INNER GIMBAL WEIGHT	382.000	NO	Head CHN pur gr 1	06.03.2024
2878	7000420658	28.02.2024	GIMBAL WEIGHT	425.000	NO	Head CHN pur gr 1	06.03.2024
2879	7000420658	28.02.2024	GIMBAL WEIGHT	200.000	NO	Head CHN pur gr 1	06.03.2024
2880	7000420659	28.02.2024	THINFAN 80 28V 8500RPM	4.000	NO	Head Radar Pur.	07.03.2024
2881	7000420660	01.03.2024	IC DC-DC CONV INV-3V 6-TSOT-23 1983	682.000	NO	Head MCE purchase	05.03.2024
2882	7000420661	28.02.2024	IC OPAMP OP07	15.000	NO	PDIC Pur Bangalore	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2883	7000420661	28.02.2024	IC CLAMPING AMP WIDE 8036 PbF	15.000	NO	PDIC Pur Bangalore	06.03.2024
2884	7000420661	28.02.2024	IC LIN REG RF 800mA 1.5 TO 5.1V 7151	15.000	NO	PDIC Pur Bangalore	06.03.2024
2885	7000420661	28.02.2024	IC LIN VREG LDO -5V 1.5A LOW NOISE 3015	10.000	NO	PDIC Pur Bangalore	06.03.2024
2886	7000420661	28.02.2024	IC μ MODULE REG STEP-DN DC/DC 25-BGA 4622	10.000	NO	PDIC Pur Bangalore	06.03.2024
2887	7000420661	28.02.2024	IC CURRENT FB AMP DUAL 600MHz 50mW 8002	20.000	NO	PDIC Pur Bangalore	06.03.2024
2888	7000420661	28.02.2024	IC TEMP TRANSDUCER 8-SOIC 590J	10.000	NO	PDIC Pur Bangalore	06.03.2024
2889	7000420661	28.02.2024	IC LIN RCVR 3095	10.000	NO	PDIC Pur Bangalore	06.03.2024
2890	7000420661	28.02.2024	RF REGULATOR,600mA	15.000	NO	PDIC Pur Bangalore	06.03.2024
2891	7000420663	28.02.2024	U HANDLE	36.000	NO	Purchase Head GA	08.03.2024
2892	7000420664	28.02.2024	/-+VREG LDO FXD -5V 200mA 1964 PBF	212.000	NO	Head SC Purchase	06.03.2024
2893	7000420665	28.02.2024	XTAL OSC 8MHz 5V \pm 10% 100PPM	4.000	NO	Head Radar Pur.	07.03.2024
2894	7000420666	28.02.2024	TOP PLATE	43.000	NO	Sonar Systems - Su	08.03.2024
2895	7000420666	28.02.2024	FACIA PANEL	15.000	NO	Sonar Systems - Su	08.03.2024
2896	7000420667	28.02.2024	LOGISTIC CONTAINER	121.000	NO	sub-con bel-MC	06.03.2024
2897	7000420669	28.02.2024	COMPRESSOR	1.000	NO	Head ET Purchase	07.03.2024
2898	7000420670	01.03.2024	STRIP(HANDLE) GRID +VE	4.000	NO	Head Radar Subcont	07.03.2024
2899	7000420670	01.03.2024	STRIP(HANDLE) GRID -VE	4.000	NO	Head Radar Subcont	07.03.2024
2900	7000420670	01.03.2024	TANK GASKET	4.000	NO	Head Radar Subcont	07.03.2024
2901	7000420671	28.02.2024	IC MM AMP VGA 6-17GHz 694 RoHS	53.000	NO	Head SC Purchase	07.03.2024
2902	7000420672	28.02.2024	FLIGHT INSPECTION FOR NAV-AID	1.000	AU	Head Purch-Pkula	07.03.2024
2903	7000420673	28.02.2024	MAX V CPLD-1.8V, 5M240Z-TQFP144-I5N	107.000	NO	Head Purchase KOT	07.03.2024
2904	7000420674	28.02.2024	INDUCTOR POWER 2.2 μ H \pm 20% 790mA	50.000	NO	Head Purchase KOT	07.03.2024
2905	7000420675	28.02.2024	CLAMP NYLON CA SPRT 39.7-44.5	289.000	NO	Head Purchase KOT	07.03.2024
2906	7000420676	28.02.2024	BAG, TOOL KIT	131.000	NO	sub-con bel-MC	06.03.2024
2907	7000420677	28.02.2024	CLAMP NYLON CA SPRT 15.9-20.6	899.000	NO	Head Purchase KOT	07.03.2024
2908	7000420678	28.02.2024	PCB BLANK - FAIL SAFE CARD	4.000	NO	PDIC SC Bangalore	06.03.2024
2909	7000420679	29.02.2024	VSP 4450GSX-PWR+	109.000	NO	Hd,NS---Pur(CS)	07.03.2024
2910	7000420679	29.02.2024	Extreme Networks 5420M Switch	212.000	NO	Hd,NS---Pur(CS)	07.03.2024
2911	7000420679	29.02.2024	Power supply AC 920W for 5420 series	212.000	NO	Hd,NS---Pur(CS)	07.03.2024
2912	7000420679	29.02.2024	VSP 8400 Chassis	32.000	NO	Hd,NS---Pur(CS)	07.03.2024
2913	7000420679	29.02.2024	VSP 8400 24X1G/10G SFP/SFP+ I/O card	69.000	NO	Hd,NS---Pur(CS)	07.03.2024
2914	7000420679	29.02.2024	power supply module VSP 8400	69.000	NO	Hd,NS---Pur(CS)	07.03.2024
2915	7000420679	29.02.2024	VIRTUAL SERVICES PLATFORM 4000 PLDS PREM	109.000	ST	Hd,NS---Pur(CS)	07.03.2024
2916	7000420679	29.02.2024	PREMIER LICENSE FOR VSP 8400	30.000	ST	Hd,NS---Pur(CS)	07.03.2024
2917	7000420680	28.02.2024	1.8V, DC-DC REGULATOR.	5.000	NO	Head Purchase -MC	05.03.2024
2918	7000420680	28.02.2024	IC SN74LVC14APW	5.000	NO	Head Purchase -MC	05.03.2024
2919	7000420680	28.02.2024	PRIORITY ENCODER	5.000	NO	Head Purchase -MC	05.03.2024
2920	7000420680	28.02.2024	TEMPERATURE SENSOR(TMP123AIDBVT).	5.000	NO	Head Purchase -MC	05.03.2024
2921	7000420680	28.02.2024	SN74CBTD3861PWR 10-BIT SWITCH	5.000	NO	Head Purchase -MC	05.03.2024
2922	7000420680	28.02.2024	RS232 LINE DRIVER(MAX3223 IDBR)	5.000	NO	Head Purchase -MC	05.03.2024
2923	7000420680	28.02.2024	LINE RECEIVER	5.000	NO	Head Purchase -MC	05.03.2024
2924	7000420681	28.02.2024	HEX SPACER 6MM	500.000	NO	Head SCPurch-Pkula	08.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2925	7000420682	28.02.2024	DISPLAY WINDOW 28X16	251.000	NO	Head SCPurch-Pkula	08.03.2024
2926	7000420683	28.02.2024	O RING 1 - 19 PIN CONNECTOR	131.000	NO	sub-con bel-MC	06.03.2024
2927	7000420683	28.02.2024	O RING 13-PIN AMPHENOL	254.000	NO	sub-con bel-MC	06.03.2024
2928	7000420683	28.02.2024	HM O-RING	127.000	NO	sub-con bel-MC	06.03.2024
2929	7000420683	28.02.2024	O-RING, 55 PIN AMPHENOL CON	139.000	NO	sub-con bel-MC	06.03.2024
2930	7000420683	28.02.2024	CONTROL BOX GASKET	247.000	NO	sub-con bel-MC	06.03.2024
2931	7000420683	28.02.2024	10 PIN AMPHENOL ORING	127.000	NO	sub-con bel-MC	06.03.2024
2932	7000420683	28.02.2024	LED GASKET	254.000	NO	sub-con bel-MC	06.03.2024
2933	7000420683	28.02.2024	ON OFF SWITCH ORING	254.000	NO	sub-con bel-MC	06.03.2024
2934	7000420683	28.02.2024	O-RING, HOUSING	127.000	NO	sub-con bel-MC	06.03.2024
2935	7000420684	28.02.2024	OG O-RING	127.000	NO	sub-con bel-MC	06.03.2024
2936	7000420684	28.02.2024	GASKET ADAPTER	127.000	NO	sub-con bel-MC	06.03.2024
2937	7000420685	28.02.2024	DUAL SUPPLY COMPARATORS MAX922ESA	5.000	NO	Head Purchase -MC	05.03.2024
2938	7000420685	28.02.2024	RS422 CONVERTER(MAX3281EAUT-T).	5.000	NO	Head Purchase -MC	05.03.2024
2939	7000420685	28.02.2024	RS-485,422 TRANSMIT,MAX3295AUT-T	5.000	NO	Head Purchase -MC	05.03.2024
2940	7000420685	28.02.2024	IC MAX1681ESA DC DC CONVERTER	5.000	NO	Head Purchase -MC	05.03.2024
2941	7000420686	29.02.2024	EH KNOB LIGHT GREY-6.35	4.000	NO	Head HF Purchase	09.03.2024
2942	7000420686	29.02.2024	EH CAP LIGHT GREY	3.000	NO	Head HF Purchase	09.03.2024
2943	7000420687	01.03.2024	CARD PRINTED (RF SPDT SWITCH)	5.000	NO	SubContract Hd GSR	12.03.2024
2944	7000420687	01.03.2024	FAN FAIL SENSE PCB (CC)	3.000	NO	SubContract Hd GSR	12.03.2024
2945	7000420687	01.03.2024	CARD EXTENDER-SINGLE EURO	10.000	NO	SubContract Hd GSR	12.03.2024
2946	7000420688	28.02.2024	PCB BLANK- RFPS (399704)	1.000	NO	SubContract Hd GSR	12.03.2024
2947	7000420689	29.02.2024	CONTACTS - PRINTED	655.000	NO	Head HF Purchase	09.03.2024
2948	7000420690	01.03.2024	NAME PLATE	32.000	NO	Head Radar Subcont	07.03.2024
2949	7000420690	01.03.2024	LABEL	6.000	NO	Head Radar Subcont	07.03.2024
2950	7000420690	01.03.2024	NAME PLATE	2.000	NO	Head Radar Subcont	07.03.2024
2951	7000420690	01.03.2024	LABEL	400.000	NO	Head Radar Subcont	07.03.2024
2952	7000420690	01.03.2024	NAME PLATE	18.000	NO	Head Radar Subcont	07.03.2024
2953	7000420691	29.02.2024	PUSH BUTTON-WHITE	104.000	NO	Hd,NS---Pur(CS)	07.03.2024
2954	7000420692	28.02.2024	KEY RING	54.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
2955	7000420692	28.02.2024	KEY RING	54.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
2956	7000420694	28.02.2024	JACK STRIP POLES:20	10.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2957	7000420695	28.02.2024	COIL FORMER	759.000	NO	Head DCS-M Subcont	06.03.2024
2958	7000420696	01.03.2024	4 CH IF-RX BOTTOM COVER (V2)	1.000	NO	Head Radar Subcont	07.03.2024
2959	7000420696	01.03.2024	4 CH IF-RX HOUSING (V2)	1.000	NO	Head Radar Subcont	07.03.2024
2960	7000420696	01.03.2024	4 CH IF-RX CONNECTOR CAP (V2)	1.000	NO	Head Radar Subcont	07.03.2024
2961	7000420696	01.03.2024	4 CH IF-RX BLOCK (V2)	4.000	NO	Head Radar Subcont	07.03.2024
2962	7000420696	01.03.2024	4 CH IF-RX TOP COVER (V2)	1.000	NO	Head Radar Subcont	07.03.2024
2963	7000420699	28.02.2024	H/W COMEX i7 1185GRE TYP 6 ETT W/ HSP	1,426.000	NO	Head EM Purchase	08.03.2024
2964	7000420700	28.02.2024	JACK STRIP POLES:12	108.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2965	7000420701	28.02.2024	POWER SPLITTER	3.000	NO	Purchase Head GD3	07.03.2024
2966	7000420702	28.02.2024	SWITCH PB SPST- NO 12VDC 100mA 50gf	95.000	NO	Head MCE purchase	06.03.2024
2967	7000420705	28.02.2024	CABLE ASSY RF 50 N-M/N-M 0.5	3.000	NO	Head Purchase-hyd	05.03.2024
2968	7000420705	28.02.2024	CABLE ASSY RF 50 N-M/SC-M 0.5	1.000	MM	Head Purchase-hyd	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
2969	7000420705	28.02.2024	CABLE ASSY RF 50 N-M/N-M 2.0	20.000	MM	Head Purchase-hyd	05.03.2024
2970	7000420705	28.02.2024	CABLE ASSY RF 50 N-M/N-M 1.0	20.000	MM	Head Purchase-hyd	05.03.2024
2971	7000420706	28.02.2024	IC MUX LV CMOS 709	17.000	NO	Head MCE purchase	06.03.2024
2972	7000420706	28.02.2024	IC MEM SDR SDRAM 48LC4M32B2	13.000	NO	Head MCE purchase	06.03.2024
2973	7000420706	28.02.2024	IC MEM SPI FLASH 512MBIT 16-SO 25FL512	17.000	NO	Head MCE purchase	06.03.2024
2974	7000420706	28.02.2024	IC DDR3L SDRAM 96-BALL TFBGA 41K512M16	17.000	NO	Head MCE purchase	06.03.2024
2975	7000420706	28.02.2024	IC XCVR RS232 WITH SPLIT SUPPLY PIN 3386	70.000	NO	Head MCE purchase	06.03.2024
2976	7000420707	28.02.2024	YAW BEARING ASSY	3.000	NO	Head CHN pur gr 1	04.03.2024
2977	7000420707	28.02.2024	AZ GEAR MOTOR TACHO ASSY	3.000	NO	Head CHN pur gr 1	04.03.2024
2978	7000420707	28.02.2024	EL.GEAR MOTOR TACHO ASSY	3.000	NO	Head CHN pur gr 1	04.03.2024
2979	7000420707	28.02.2024	EL. GIMBAL PAINTED 4360-8100-3	3.000	NO	Head CHN pur gr 1	04.03.2024
2980	7000420707	28.02.2024	TELESCOPE AL ASSY - UNIFIED P*	3.000	NO	Head CHN pur gr 1	04.03.2024
2981	7000420707	28.02.2024	RANGER 25NG ASSY. (TOT)	3.000	NO	Head CHN pur gr 1	04.03.2024
2982	7000420707	28.02.2024	PRISM SPLIT CUBE ASSY	3.000	NO	Head CHN pur gr 1	04.03.2024
2983	7000420707	28.02.2024	CNA CCA 4360-7800-00-05	3.000	NO	Head CHN pur gr 1	04.03.2024
2984	7000420708	28.02.2024	WIRE STRANDED, 19X0.29 BLACK.	39.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
2985	7000420709	01.03.2024	HEAT SINK (IRF450)	8.000	NO	Head Radar Subcont	07.03.2024
2986	7000420709	01.03.2024	HEAT SINK-1	20.000	NO	Head Radar Subcont	07.03.2024
2987	7000420709	01.03.2024	HEAT SINK-2	20.000	NO	Head Radar Subcont	07.03.2024
2988	7000420710	28.02.2024	WIRE, STRANDED 0,25/3T WH-WH-	26.000	M	Hd, NS(R & FCS)Pur	06.03.2024
2989	7000420711	28.02.2024	1 ST STAGE WELDED ASSY LCW	1,086.000	NO	Head NP Subcont.	05.03.2024
2990	7000420712	28.02.2024	STRAP HANDLE	87.000	NO	Head DCS-M Subcont	06.03.2024
2991	7000420713	01.03.2024	SCREW HEX SKT CSK SST-M3x20	16.000	NO	Head Purchase-hyd	08.03.2024
2992	7000420714	28.02.2024	CONNECTOR PCB 4 PINS RECEPTACLE.	14.000	NO	Head SC Purchase	05.03.2024
2993	7000420714	28.02.2024	CONNECTOR PCB 15PINS RECEPTACLE	2.000	NO	Head SC Purchase	05.03.2024
2994	7000420714	28.02.2024	CONNECTOR 16S (WIRE-BOARD HOUSING).	2.000	NO	Head SC Purchase	05.03.2024
2995	7000420714	28.02.2024	CONN PCB RT ANG 2.5MM 4 POS	10.000	NO	Head SC Purchase	05.03.2024
2996	7000420714	28.02.2024	CONNECTOR STRAIGHT	2.000	NO	Head SC Purchase	05.03.2024
2997	7000420714	28.02.2024	CONNECTOR STRAIGHT	2.000	NO	Head SC Purchase	05.03.2024
2998	7000420716	28.02.2024	BODY - 20MM	20.000	NO	Head NP Subcont.	03.03.2024
2999	7000420716	28.02.2024	END COVER - 20MM	20.000	NO	Head NP Subcont.	03.03.2024
3000	7000420716	28.02.2024	BOBBIN - 20MM	20.000	NO	Head NP Subcont.	03.03.2024
3001	7000420716	28.02.2024	FRONT CAP - 20MM	20.000	NO	Head NP Subcont.	03.03.2024
3002	7000420717	28.02.2024	IC CMOS CLK 20-QFN 5351	30.000	NO	Head Purch-Pkula	07.03.2024
3003	7000420719	01.03.2024	SCREW HEX SKT CSK SST-M4x20	32.000	NO	Head Purchase-hyd	08.03.2024
3004	7000420720	28.02.2024	SHAFT END HOUSING	54.000	NO	Head CHN pur gr 1	06.03.2024
3005	7000420721	28.02.2024	FUSE QKACT SMD-1206 63VDC 6.3 A	53.000	NO	Head SC Purchase	07.03.2024
3006	7000420721	28.02.2024	FUSE QKACT SMD-1206 63VDC 8.0 A	106.000	NO	Head SC Purchase	07.03.2024
3007	7000420722	01.03.2024	SCR CSK HD UNC SST AISI 304-6-32 x 0.25	48.000	NO	Head Purchase-hyd	08.03.2024
3008	7000420723	01.03.2024	BRAID BLOCK	1,064.000	NO	Head NP Subcont.	08.03.2024
3009	7000420724	28.02.2024	HEAT SINK DRILLED & MACHINED	9.000	NO	Head SC Purchase	02.03.2024
3010	7000420725	28.02.2024	ATTN FXD COAX ODB	50.000	NO	Head Purchase-hyd	05.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3011	7000420726	28.02.2024	DIODE RECT SCHOTTKY 40V 5A DO-221AC	87.000	NO	Head EM Purchase	05.03.2024
3012	7000420726	28.02.2024	DIODE RECT SCHOTTKY 5A 100V SS5P10	58.000	NO	Head EM Purchase	05.03.2024
3013	7000420726	28.02.2024	DIODE TVS 36V DO-214AC SMAJ36CA RoHS	29.000	NO	Head EM Purchase	05.03.2024
3014	7000420726	28.02.2024	MOSFET N- CHANNEL 60V 4946..	29.000	NO	Head EM Purchase	05.03.2024
3015	7000420727	01.03.2024	SCR XREC CSK SST (AISI 316)-M5x12	24.000	NO	Head Purchase-hyd	08.03.2024
3016	7000420728	28.02.2024	PCB for LVDT-20mm SIMPLEX	40.000	NO	Head NP Subcont.	07.03.2024
3017	7000420729	28.02.2024	RECEPT RECT 6S STR CRIMP26AW	50.000	NO	Head CHN pur gr 1	06.03.2024
3018	7000420731	28.02.2024	SLEEVE HEATSHNK POLYOFEIN 19.1\BK.	127.360	M	Head Purchase KOT	07.03.2024
3019	7000420732	01.03.2024	SCREW HEX SKT HD AISI 316-M5x60	300.000	NO	Head Purchase-hyd	08.03.2024
3020	7000420733	01.03.2024	TIMING AND CONTROL UNIT COVER-1, ASSY	5.000	NO	Head Radar Subcont	07.03.2024
3021	7000420733	01.03.2024	TIMING AND CONTROL UNIT COVER-2, ASSY	5.000	NO	Head Radar Subcont	07.03.2024
3022	7000420735	01.03.2024	Replacement of shrouds in RX Backplane	1.000	AU	Hd,NS---Pur(SS)	04.03.2024
3023	7000420736	29.02.2024	AMC OF UD VIBRATION SYSTEMS	1.000	AU	Head Central Pur.	04.03.2024
3024	7000420738	28.02.2024	MFG COVER	32.000	NO	Head SCPurch-Pkula	08.03.2024
3025	7000420738	28.02.2024	KEYPAD SUPPORT	251.000	NO	Head SCPurch-Pkula	08.03.2024
3026	7000420738	28.02.2024	ALD COVER	9.000	NO	Head SCPurch-Pkula	08.03.2024
3027	7000420738	28.02.2024	CFG COVER	210.000	NO	Head SCPurch-Pkula	08.03.2024
3028	7000420739	28.02.2024	NAME PLATE	32.000	NO	Head SCPurch-Pkula	08.03.2024
3029	7000420739	28.02.2024	NAME PLATE- CFG	210.000	NO	Head SCPurch-Pkula	08.03.2024
3030	7000420739	28.02.2024	NAME PLATE- ALD	9.000	NO	Head SCPurch-Pkula	08.03.2024
3031	7000420740	28.02.2024	SILICON KEYPAD 6 KEYS	244.000	NO	Head SCPurch-Pkula	08.03.2024
3032	7000420740	28.02.2024	GASKET	251.000	NO	Head SCPurch-Pkula	08.03.2024
3033	7000420740	28.02.2024	RUBBER PAD	251.000	NO	Head SCPurch-Pkula	08.03.2024
3034	7000420741	01.03.2024	SCR XREC PAN SST M4X45	16.000	NO	Head Purchase-hyd	08.03.2024
3035	7000420748	28.02.2024	REDUCTION GEAR ASSY (T=14.44/1)	4.000	NO	Purchase Head GA	08.03.2024
3036	7000420750	28.02.2024	CONN MISC DUMMY DDC13M SERIES	48.000	NO	Hd,NS---Pur(SS)	02.03.2024
3037	7000420750	28.02.2024	CONN MISC DUMMY DDC13F SERIES	48.000	NO	Hd,NS---Pur(SS)	02.03.2024
3038	7000420750	28.02.2024	DBH13M cable assembly	96.000	NO	Hd,NS---Pur(SS)	02.03.2024
3039	7000420750	28.02.2024	Custom cable assembly of 15 m length	48.000	NO	Hd,NS---Pur(SS)	02.03.2024
3040	7000420751	28.02.2024	SPIRAL BEVEL GEARBOX-I	5.000	NO	Purchase Head GA	08.03.2024
3041	7000420751	28.02.2024	SPIRAL BEVEL GEARBOX-II	5.000	NO	Purchase Head GA	08.03.2024
3042	7000420753	28.02.2024	RELAY PHOTO-MOS SMD SP-NO O-100V 375mA	15.000	NO	Head HF Purchase	11.03.2024
3043	7000420754	29.02.2024	NORD LOCK MOUNTING PLATE - PDB	164.000	NO	Head DCS-M Subcont	07.03.2024
3044	7000420754	29.02.2024	CABLE HARNESS BRACKET - INPUT	41.000	NO	Head DCS-M Subcont	07.03.2024
3045	7000420754	29.02.2024	MCB HOLDING BRACKET- PDB	82.000	NO	Head DCS-M Subcont	07.03.2024
3046	7000420755	28.02.2024	CAPACITOR CERP 100pF ±20% 100V	100.000	NO	PDIC Pur Bangalore	06.03.2024
3047	7000420756	28.02.2024	IC UART WITH 64 BYTE FIFO 16M780	279.000	NO	Head MCE purchase	06.03.2024
3048	7000420756	28.02.2024	IC TRANSLATOR MULTI-VOLTAGE LEV 8CH 0108	9.000	NO	Head MCE purchase	06.03.2024
3049	7000420756	28.02.2024	IC BUS XCVR DUAL-SUPPLY 6-SC70 74AXC1T45	17.000	NO	Head MCE purchase	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3050	7000420756	28.02.2024	SSD ICDGTL RTC.	42.000	NO	Head MCE purchase	06.03.2024
3051	7000420756	28.02.2024	IC KEYPAD ENCODER 1144	1.000	NO	Head MCE purchase	06.03.2024
3052	7000420756	28.02.2024	IC ISOLATION MODULE GBIT ETHERNET SMD	6.000	NO	Head MCE purchase	06.03.2024
3053	7000420757	28.02.2024	LAN TESTER	1.000	NO	Purchase Head GR6	06.03.2024
3054	7000420763	28.02.2024	AMC FOR S9100 ATE TESTER	1.000	AU	Purchase Head GR4	12.03.2024
3055	7000420764	28.02.2024	CABLE CLAMP ASSEMBLY	2,656.000	NO	Head SC N.MUMBAI	02.03.2024
3056	7000420765	28.02.2024	CONNECTOR FEMALE ENCODER(CSR MK-II)	16.000	NO	Purchase Head GA	08.03.2024
3057	7000420766	28.02.2024	VIVALDI ANTENNA PCB 1X10 ARRARRAY	20.000	NO	PDIC SC Bangalore	05.03.2024
3058	7000420768	29.02.2024	CIRCULATOR DROP-IN CW 8-12GHz 0.5dB RoHS	10.000	NO	Head Radar Pur.	07.03.2024
3059	7000420769	28.02.2024	PROTECTIVE CAP	127.000	NO	sub-con bel-MC	06.03.2024
3060	7000420769	28.02.2024	LENS PROTECTIVE CAP	127.000	NO	sub-con bel-MC	06.03.2024
3061	7000420770	28.02.2024	CABLE TIE MOUNT	49.000	NO	Head ADSN Pur.	07.03.2024
3062	7000420771	28.02.2024	IDENTIFICATION LABEL	266.000	NO	Head SC N.MUMBAI	02.03.2024
3063	7000420772	28.02.2024	DET BASE	127.000	NO	sub-con bel-MC	06.03.2024
3064	7000420773	29.02.2024	95 PIN SOCKET PCB FEMALE CONN.	15.000	NO	Head Purchase-hyd	07.03.2024
3065	7000420775	28.02.2024	DIODE SCHOTTKY 40V,400mA,SOD-323	14.000	NO	Head MCE purchase	06.03.2024
3066	7000420778	29.02.2024	WRITING PAD TOP ASSY	123.000	NO	Head DCS-M Subcont	08.03.2024
3067	7000420778	29.02.2024	TOP CLAMP ASSY-MAST	41.000	NO	Head DCS-M Subcont	08.03.2024
3068	7000420778	29.02.2024	BOTTOM CLAMP ASSY-MAST	41.000	NO	Head DCS-M Subcont	08.03.2024
3069	7000420779	29.02.2024	CABLE, LFH, 6 CORES, 12AWG, JACKETED	20.000	M	Hd,NS---Pur(SS)	07.03.2024
3070	7000420779	29.02.2024	6C x 12 AWG-UNARM CABLE	20.000	M	Hd,NS---Pur(SS)	07.03.2024
3071	7000420780	28.02.2024	For Assy of CABLE FORM ASSY 171000322240	1.000	AU	Head SCPurch-Pkula	02.03.2024
3072	7000420782	28.02.2024	For Assy of CABLE FORM ASSY 171000322434	1.000	AU	Head SCPurch-Pkula	02.03.2024
3073	7000420784	28.02.2024	ASSY of 150 CABLES 171000340379	1.000	AU	Head SCPurch-Pkula	02.03.2024
3074	7000420786	29.02.2024	CON PCB EURO 'C' PL RT M96/1.5A..	53.000	NO	Head Purchase-hyd	07.03.2024
3075	7000420787	28.02.2024	FUSE FA CRTG 5x20mm L 250V 2A	2.000	NO	Head Purchase KOT	07.03.2024
3076	7000420787	28.02.2024	FUSE FA CRTG 5x20mm L 250V 6.3A	12.000	NO	Head Purchase KOT	07.03.2024
3077	7000420787	28.02.2024	HIGH VOLT SURFACEMOUNT RESETTABLE FUSE	32.000	NO	Head Purchase KOT	07.03.2024
3078	7000420788	29.02.2024	BIT UNIT/HHFSG DIGITAL CARD (BARE PCB)	4.000	NO	Head HF Subcont	04.03.2024
3079	7000420788	29.02.2024	HHFSG CONNECTOR CARD (BARE PCB)	4.000	NO	Head HF Subcont	04.03.2024
3080	7000420788	29.02.2024	HHFSG EXTERNAL INTERFACE CARD (BARE PCB)	4.000	NO	Head HF Subcont	04.03.2024
3081	7000420789	29.02.2024	CON RECTU M9/7.5A SHL PLZN PCB	12.000	NO	Head Purchase-hyd	07.03.2024
3082	7000420790	29.02.2024	IC XCVR PHY LAYER 10/100/1000 ETH 9031	58.000	NO	Head EM Purchase	06.03.2024
3083	7000420791	28.02.2024	CAP FXD CERG CH 22µF ±10% 16V	578.000	NO	Head CHN pur gr 1	05.03.2024
3084	7000420792	28.02.2024	LABEL FOR RF ANTENNA	1,795.000	NO	Head MCE Subcont	02.03.2024
3085	7000420792	28.02.2024	LABEL FOR GPS ANTENNA	2,324.000	NO	Head MCE Subcont	02.03.2024
3086	7000420793	29.02.2024	RESISTOR THKF CH 165K ±1% 0.063W RoHS	29.000	NO	Head EM Purchase	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3087	7000420793	29.02.2024	RES FXD TF CH 225 OHM ±1% 1/16W	174.000	NO	Head EM Purchase	06.03.2024
3088	7000420793	29.02.2024	RES FXD MF CH 0.02 OHM ±1% 2W 200PPM	58.000	NO	Head EM Purchase	06.03.2024
3089	7000420793	29.02.2024	RESISTOR SMD CH 7M ±1% 1W	29.000	NO	Head EM Purchase	06.03.2024
3090	7000420794	28.02.2024	RO4350B_30MIL_CU-1OZ	6.000	NO	Head MCE purchase	07.03.2024
3091	7000420795	28.02.2024	15 OHM SEMI RIGLD COAXIAL CABLE.	1,000.000	NO	Head MCE purchase	07.03.2024
3092	7000420796	29.02.2024	DC AXIAL FAN	8.000	NO	Head DCS Purchase	07.03.2024
3093	7000420797	29.02.2024	SWITCH RCKR SMD-GW 25mA @ 24VDC 4P	772.000	NO	Head DCS Purchase	07.03.2024
3094	7000420798	29.02.2024	FAN (DC F62MM SERIES)	164.000	NO	Head DCS Purchase	07.03.2024
3095	7000420799	29.02.2024	FINGER GUARD FOR 60mmX60mm FAN	164.000	NO	Head DCS Purchase	07.03.2024
3096	7000420800	29.02.2024	THERMAL PAD CONDUCTIVE 0.25mm PINK W/PSA	267.000	NO	Head DCS Purchase	07.03.2024
3097	7000420801	29.02.2024	THERMAL PAD SOFT CODUCTIVE 0.50MMTHICK	536.000	NO	Head DCS Purchase	07.03.2024
3098	7000420802	29.02.2024	THERMAL PAD (1.0X200X200) MM	8.000	NO	Head DCS Purchase	07.03.2024
3099	7000420802	29.02.2024	THERMAL PAD (1.5X100X100)MM	58.000	NO	Head DCS Purchase	07.03.2024
3100	7000420803	29.02.2024	ANTENNA,RF50 TAPE-620 mm)	24.000	NO	Head MCE purchase	07.03.2024
3101	7000420804	29.02.2024	TETHER / LANYARD	29.000	NO	Head EM Purchase	06.03.2024
3102	7000420810	29.02.2024	BB4 CARD HOUSING INS ASSY	83.000	NO	Head MCE Subcont	07.03.2024
3103	7000420810	29.02.2024	L BAND (TAC) HOUSING INS ASSY	101.000	NO	Head MCE Subcont	07.03.2024
3104	7000420810	29.02.2024	V/UHF (TAC) HOUSING INS ASSY	119.000	NO	Head MCE Subcont	07.03.2024
3105	7000420810	29.02.2024	HARMONIC FILTER CHASIS INS ASSY	73.000	NO	Head MCE Subcont	07.03.2024
3106	7000420810	29.02.2024	CONTROL CARD HSNG INS ASSY	74.000	NO	Head MCE Subcont	07.03.2024
3107	7000420811	29.02.2024	NAME PLATE	940.000	NO	Head MCE Subcont	02.03.2024
3108	7000420811	29.02.2024	NAME PLATE	140.000	NO	Head MCE Subcont	02.03.2024
3109	7000420811	29.02.2024	NAME PLATE	625.000	NO	Head MCE Subcont	02.03.2024
3110	7000420812	29.02.2024	CONV DC-DC 150W 24Vin 48Vout LG RoHS	159.000	NO	Head SC Purchase	08.03.2024
3111	7000420813	29.02.2024	TUNGSTEN TAPE 0.3 (W) x 0.10 (T)	47.000	M	Head ET Purchase	07.03.2024
3112	7000420814	29.02.2024	CONV DC-DC28Vin 12Vout 4A FLGD S-GR	3.000	NO	Head SC Purchase	08.03.2024
3113	7000420815	29.02.2024	DIE MMIC GaAs PA DC-20GHz 249	10.000	NO	PDIC Pur Bangalore	08.03.2024
3114	7000420816	29.02.2024	connector	125.000	NO	Hd, NS(R & FCS)Pur	07.03.2024
3115	7000420818	29.02.2024	TRANSDUCER TONPLIZ MF 6000 TO 8500Hz	992.000	NO	Hd,NS---Pur(SS)	07.03.2024
3116	7000420820	29.02.2024	MMIC GAIN EQUALIZER 8-MCLP 24	10.000	NO	PDIC Pur Bangalore	08.03.2024
3117	7000420820	29.02.2024	DIE MMIC FIXED ATTENUATOR 2dB 26.5GHz	20.000	NO	PDIC Pur Bangalore	08.03.2024
3118	7000420820	29.02.2024	DIE MMIC FIXED ATTENUATOR 5dB 26.5GHz	20.000	NO	PDIC Pur Bangalore	08.03.2024
3119	7000420820	29.02.2024	DIE FIXED ATTENUATOR 3dB 26.5GHz	10.000	NO	PDIC Pur Bangalore	08.03.2024
3120	7000420820	29.02.2024	FILTER LP DC-15500MHz 0.9dB 50# RoHS	10.000	NO	PDIC Pur Bangalore	08.03.2024
3121	7000420823	29.02.2024	CALIBRATION OF PLATING THICKNESS TESTER	1.000	AU	Head Purchase KOT	04.03.2024
3122	7000420825	29.02.2024	CON DSUB HER RP 25P ST SLDR CUPFL STY-B	5.000	NO	PDIC Pur Bangalore	08.03.2024
3123	7000420827	29.02.2024	CONN PCB M HDRST SR06 5.84/2.54 1.27µAuJ	201.000	NO	Head Purch-Pkula	07.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3124	7000420828	29.02.2024	CONNECTOR-POST	54.000	NO	Head Purch-Pkula	07.03.2024
3125	7000420829	29.02.2024	CONN PCB M HDRST SR11 5.84/2.54 1.27µAuJ	54.000	NO	Head Purch-Pkula	07.03.2024
3126	7000420830	29.02.2024	PORTABLE PELICAN LIGHT	2.000	NO	Head HF Purchase	08.03.2024
3127	7000420833	29.02.2024	OUTSOURCING FOR CONNECTORISATION	1.000	AU	Sonar Systems - Su	09.03.2024
3128	7000420834	29.02.2024	IC INTEG PWR SOLUTION 4.5-40V 15W 84259	10.000	NO	PDIC Pur Bangalore	08.03.2024
3129	7000420834	29.02.2024	IC POWER MODULE 3A SIMPLE SWITCHER 10503	40.000	NO	PDIC Pur Bangalore	08.03.2024
3130	7000420834	29.02.2024	IC INTEG HOT SWAP 6.5A 20V 16-QFN 25910	320.000	NO	PDIC Pur Bangalore	08.03.2024
3131	7000420834	29.02.2024	IC DC/DC PWR MODULE 20V 8A 22-QFN 63610	70.000	NO	PDIC Pur Bangalore	08.03.2024
3132	7000420837	29.02.2024	IC DIFFL SAR ADC 16-BIT 10-MSOP 4001	200.000	NO	PDIC Pur Bangalore	08.03.2024
3133	7000420837	29.02.2024	IC DIE LINE DRIVER 135	80.000	NO	PDIC Pur Bangalore	08.03.2024
3134	7000420837	29.02.2024	OSCILLATOR MEMS 25MHZ ±50PPM 3.3V RoHS	10.000	NO	PDIC Pur Bangalore	08.03.2024
3135	7000420837	29.02.2024	TRANSFORMER MAGNETIC 1000BASE-T 1:1	10.000	NO	PDIC Pur Bangalore	08.03.2024
3136	7000420837	29.02.2024	SS-60400-001(Jack Modular Connector 8p8)	10.000	NO	PDIC Pur Bangalore	08.03.2024
3137	7000420838	29.02.2024	AP FXD CERG 4.7µF ±10% 16V.	53.000	NO	Head SC Purchase	07.03.2024
3138	7000420841	01.03.2024	SCR XREC PAN HD SST M5x10	10.000	NO	Head Purchase-hyd	08.03.2024
3139	7000420842	29.02.2024	Antenna Control System(ESA 4.8M Segment)	5.000	NO	SubContract Hd GSA	08.03.2024
3140	7000420843	29.02.2024	Power Drive Unit (PDU) FOR ACS-ESA	1.000	NO	SubContract Hd GSA	08.03.2024
3141	7000420844	29.02.2024	FUSE RESETTABLE 30V 40A 1.35A @ 23DEG.C	5.000	NO	Head CHN pur gr 1	07.03.2024
3142	7000420845	01.03.2024	SCR XREC CSK HD SST M4x20	4.000	NO	Head Purchase-hyd	08.03.2024
3143	7000420846	29.02.2024	FINGER STOCK SINGLE SLOT GASKET (EMC)	30.680	M	Hd, NS(R & FCS)Pur	07.03.2024
3144	7000420847	29.02.2024	IC MEM SERIAL EEPROM I2C 256KB 24C256	29.000	NO	Head EM Purchase	06.03.2024
3145	7000420847	29.02.2024	IC MEM SDRAM DDR3L 41K256M16	116.000	NO	Head EM Purchase	06.03.2024
3146	7000420847	29.02.2024	IC POWER MANAGEMENT UNIT 6590376	29.000	NO	Head EM Purchase	06.03.2024
3147	7000420847	29.02.2024	IC POWER SWITCH DUAL CHAN ADJ 2561	58.000	NO	Head EM Purchase	06.03.2024
3148	7000420848	29.02.2024	FORMER ASSY (RES IND COLL)	10.000	NO	Head Radar Subcont	04.03.2024
3149	7000420848	29.02.2024	FORMER ASSY (RES IND CATHODE)	14.000	NO	Head Radar Subcont	04.03.2024
3150	7000420848	29.02.2024	FORMER ASSY (LEFT) (DC CHOKE)	3.000	NO	Head Radar Subcont	04.03.2024
3151	7000420849	01.03.2024	INSERT THREADED AISI-304-M4x4.	4.000	NO	Head Purchase-hyd	08.03.2024
3152	7000420850	29.02.2024	SOCKET,RF,PCB75 OHM	300.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
3153	7000420852	01.03.2024	HANDLE	8.000	NO	Head Purchase-hyd	08.03.2024
3154	7000420853	29.02.2024	STAND-CU S3 (SEC)	2.000	NO	Head EM Subcont.	06.03.2024
3155	7000420855	29.02.2024	SHEET METAL ASSY - SEC	10.000	NO	Head EM Subcont.	06.03.2024
3156	7000420856	29.02.2024	PCB PROTECTOR	2.000	NO	Head Subcont.-hyd	07.03.2024
3157	7000420857	29.02.2024	IC DC-DC CONV 28V 5A 54531	87.000	NO	Head EM Purchase	06.03.2024
3158	7000420857	29.02.2024	IC DGTL TEMPERATURE SENSOR 102	29.000	NO	Head EM Purchase	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3159	7000420857	29.02.2024	IC PUSH BUTTON ON/OFF CONT 8-TSOT 2955	29.000	NO	Head EM Purchase	06.03.2024
3160	7000420857	29.02.2024	IC GATE AND SINGLE 3I/P 74LVC1G11	29.000	NO	Head EM Purchase	06.03.2024
3161	7000420857	29.02.2024	IC GATE NAND DUAL 2I/P 74LVC2G132	29.000	NO	Head EM Purchase	06.03.2024
3162	7000420857	29.02.2024	IC GATE AND 5-SC-70 74LVC1G08 RoHS	29.000	NO	Head EM Purchase	06.03.2024
3163	7000420858	29.02.2024	BRAID, TUBULAR	23.940	M	Head HF Purchase	08.03.2024
3164	7000420859	01.03.2024	HANDLE CAP	16.000	NO	Head Purchase-hyd	08.03.2024
3165	7000420861	29.02.2024	ISOMETER 19.2 TO 72V	5.000	NO	Hd,NS---Pur(CS)	07.03.2024
3166	7000420862	29.02.2024	BUS BAR - POSITIVE	246.000	NO	Head DCS-M Subcont	07.03.2024
3167	7000420862	29.02.2024	BUS BAR - NEGATIVE	123.000	NO	Head DCS-M Subcont	07.03.2024
3168	7000420864	29.02.2024	SCREW HAMMER DRIVE-00x3.2.	1,364.000	NO	Head CHN pur gr 1	04.03.2024
3169	7000420865	29.02.2024	CAP FXD TMEL 1000uF,60V	500.000	NO	Purchase Head GR7	12.03.2024
3170	7000420866	01.03.2024	Chromate conversion as per PS252	1.000	AU	Head HF Subcont	02.03.2024
3171	7000420867	29.02.2024	USB CABLE- TYPE A TO TYPE B (2 M)	20.000	NO	Head HF Purchase	08.03.2024
3172	7000420869	29.02.2024	CLAMP NYLON CA SPRT 9.5.	12.000	NO	Head Purchase KOT	08.03.2024
3173	7000420870	29.02.2024	INS SLEEVING,ELEC.	28.000	M	Head HF Purchase	08.03.2024
3174	7000420871	29.02.2024	DISPLAY LED 32" 1920x1080 F HD @8ms HDMI	7.000	NO	Head Purchase-hyd	06.03.2024
3175	7000420872	29.02.2024	CA TIE MOUNT ADH BACK 19	35.000	NO	Head Purchase KOT	08.03.2024
3176	7000420873	29.02.2024	BOOT T TRANSITION 301A034	44.000	NO	Head Purchase KOT	08.03.2024
3177	7000420875	01.03.2024	DIODE ZENER 27V SOT-23 5254	5.000	NO	Head DCS Purchase	08.03.2024
3178	7000420876	01.03.2024	DIODE SI SCHOTTKY SW SMD CMDSH-3	271.000	NO	Head DCS Purchase	08.03.2024
3179	7000420877	01.03.2024	WIRE LFH 600V HF 19/0.20 BK	59.000	M	Head Purchase-hyd	08.03.2024
3180	7000420878	29.02.2024	CHOKE CM 500OHM 100MHz 4.0A 80V	10.000	NO	Head HF Purchase	08.03.2024
3181	7000420879	29.02.2024	SCREW HEX SKT HD AISI 316-M4x20	8.000	NO	Purchase Head GA	09.03.2024
3182	7000420880	01.03.2024	CAPACITOR TMEL CH 22µF ±20% 50V RoHS	6,062.000	NO	Head DCS Purchase	08.03.2024
3183	7000420881	29.02.2024	SATELLITE BEACON RECEIVER(HIGH ALTITUDE)	6.000	NO	Head Purchase KOT	08.03.2024
3184	7000420882	29.02.2024	WIRE PTFE 600V19/0.16 OD1.4W.	151.600	M	Head Purchase KOT	08.03.2024
3185	7000420883	29.02.2024	CAT-6 UTP SOLID CABLE.	42.400	M	Head Purchase KOT	08.03.2024
3186	7000420884	01.03.2024	STAVE HOLDER PLATE ASSY	288.000	NO	Transducer Project	13.03.2024
3187	7000420884	01.03.2024	STAVE PLATE	288.000	NO	Transducer Project	13.03.2024
3188	7000420884	01.03.2024	STUD	2,016.000	NO	Transducer Project	13.03.2024
3189	7000420885	29.02.2024	HOLE DETAILS_INTERFACE PLATE (LEFT)	1.000	NO	Hd NS(R& FCS)Subcn	07.03.2024
3190	7000420885	29.02.2024	HOLE DETAILS_INTERFACE PLATE (RIGHT)	1.000	NO	Hd NS(R& FCS)Subcn	07.03.2024
3191	7000420886	29.02.2024	DIGITAL MAGNETIC COMPASS 4/6	12.000	NO	Head Purchase-hyd	06.03.2024
3192	7000420888	29.02.2024	CABLE PTFE/FEP600V7/.2 OD2.23W	1,780.780	M	Head Purchase KOT	08.03.2024
3193	7000420891	29.02.2024	BRAID TUBULAR CU TND 6	125.700	M	Head Purchase KOT	08.03.2024
3194	7000420896	29.02.2024	DEHYDRATOR (AIR DRIER)	4.000	NO	Purchase Head GR1	08.03.2024
3195	7000420896	29.02.2024	Dehydrator Diapharam	32.000	NO	Purchase Head GR1	08.03.2024
3196	7000420896	29.02.2024	FAN MODULE	12.000	NO	Purchase Head GR1	08.03.2024
3197	7000420896	29.02.2024	PILOT AIR MODULE	4.000	NO	Purchase Head GR1	08.03.2024
3198	7000420897	29.02.2024	CLAMP ON METER	5.000	NO	Purchase Head GR1	08.03.2024
3199	7000420897	29.02.2024	POWER ANALYSER , THREE PHASE	1.000	NO	Purchase Head GR1	08.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3200	7000420898	29.02.2024	HIGH VOLTAGE ENERGY STORAGE CAPA	10.000	NO	Purchase Head GR1	08.03.2024
3201	7000420898	29.02.2024	HIGH VOLTAGE ENERGY STORAGE CAPA	4.000	NO	Purchase Head GR1	08.03.2024
3202	7000420898	29.02.2024	HV DIODE BLOCK	9.000	NO	Purchase Head GR1	08.03.2024
3203	7000420898	29.02.2024	THREE TERMINAL SPARK GAP 65KV	12.000	NO	Purchase Head GR1	08.03.2024
3204	7000420898	29.02.2024	50KV DISTRIBUTION BLOCK 7 TERMINLS	6.000	NO	Purchase Head GR1	08.03.2024
3205	7000420899	29.02.2024	LCD FLAT PANEL DISPLAY 20"	10.000	NO	Purchase Head GR1	08.03.2024
3206	7000420900	29.02.2024	EMI FILTER	6.000	NO	Purchase Head GR1	08.03.2024
3207	7000420900	29.02.2024	EMI FILTER	8.000	NO	Purchase Head GR1	08.03.2024
3208	7000420901	29.02.2024	LOW NOISE AMPLIFIER	2.000	NO	Purchase Head GR1	08.03.2024
3209	7000420902	29.02.2024	WIDEBAND POWERSENSOR	5.000	NO	Purchase Head GR1	08.03.2024
3210	7000420903	29.02.2024	FREQ. METER VIBRATION REED TYPE	3.000	NO	Purchase Head GR1	08.03.2024
3211	7000420904	29.02.2024	DIGITAL STORAGE OSCILLOSCOPE	5.000	NO	Purchase Head GR1	08.03.2024
3212	7000420905	01.03.2024	POWER BUNDLE WITH 4 PROBES	2.000	NO	Purchase Head GR1	09.03.2024
3213	7000420906	29.02.2024	SLEEVE SOLDER 0.075*0.105*0.65 F	1,224.000	NO	Head Purchase KOT	08.03.2024
3214	7000420907	01.03.2024	HAND HELD NETWORK ANALYZER	2.000	NO	Purchase Head GR1	09.03.2024
3215	7000420908	01.03.2024	HAND HELD SPECTRUM ANALYZER	5.000	NO	Purchase Head GR1	09.03.2024
3216	7000420910	01.03.2024	AXIAL BLOWER	2.000	NO	Purchase Head GR1	09.03.2024
3217	7000420911	01.03.2024	UP CONVERTER MODULE	5.000	NO	Purchase Head GR1	09.03.2024
3218	7000420911	01.03.2024	IF MODULE (60 MHZ)	1.000	NO	Purchase Head GR1	09.03.2024
3219	7000420911	01.03.2024	UHF SYNTHESIZER UNIT	4.000	NO	Purchase Head GR1	09.03.2024
3220	7000420912	01.03.2024	REMOTE CONTROLLER	5.000	NO	Purchase Head GR1	09.03.2024
3221	7000420913	01.03.2024	VME64x Basic 2 U 84 HP Depth 283 mm with	2.000	NO	Purchase Head GR1	09.03.2024
3222	7000420914	01.03.2024	DC Fan	20.000	NO	Purchase Head GR1	09.03.2024
3223	7000420915	01.03.2024	INDUSTRIAL PC-P4	34.000	NO	Purchase Head GR1	09.03.2024
3224	7000420916	01.03.2024	FIBER OPTIC CABLE ASSY.	4.000	NO	Purchase Head GR1	09.03.2024
3225	7000420917	01.03.2024	VIDEO BUFFER	10.000	NO	Purchase Head GR1	09.03.2024
3226	7000420918	29.02.2024	H/W MOTHER BOARD 3.5" SBC I7-6600U DDR4	4.000	NO	Head DCS Purchase	07.03.2024
3227	7000420919	29.02.2024	KVM Switch	1.000	NO	Purchase Head GR4	12.03.2024
3228	7000420920	29.02.2024	LAN Switch	2.000	NO	Purchase Head GR4	12.03.2024
3229	7000420922	29.02.2024	CONN RECT M 9PIN ROT M SCR LK CRP SS	20.000	NO	Head ADSN Pur.	08.03.2024
3230	7000420922	29.02.2024	CONN PCB D-SUB PL 37P	1.000	NO	Head ADSN Pur.	08.03.2024
3231	7000420923	29.02.2024	VPX Power Supply backplane	15.000	NO	Hd,NS---Pur(SS)	07.03.2024
3232	7000420924	29.02.2024	CABLE GLAND M25X1.5	160.000	NO	Hd,NS---Pur(SS)	04.03.2024
3233	7000420924	29.02.2024	LOCK NUT M25X1.5	160.000	NO	Hd,NS---Pur(SS)	04.03.2024
3234	7000420925	29.02.2024	LOAD HP N(F)250W DC-6GHz 1.20	1.000	NO	Hd,NS---Pur(CS)	07.03.2024
3235	7000420926	29.02.2024	CON CIRS THD PL ST F3 CRP D38999	1.000	NO	Hd,NS---Pur(CS)	07.03.2024
3236	7000420927	29.02.2024	CONN DSUB SOLDER/SOLDER SZ 20 CONT 5A 9P	2.000	NO	Hd,NS---Pur(CS)	07.03.2024
3237	7000420928	29.02.2024	CONNECTOR DSUB MIX PLUG THRU HOLE AWG-20	2.000	NO	Hd,NS---Pur(CS)	07.03.2024
3238	7000420929	29.02.2024	CONN D-SUB HD UNC THD PL 78POS SLD CUP	13.000	NO	Hd,NS---Pur(CS)	07.03.2024
3239	7000420931	29.02.2024	SMT POLYFUSE (Self Recoverable)	60.000	NO	Head Purchase KOT	08.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3240	7000420932	29.02.2024	SHORTING LINK	359.000	NO	Head Purchase KOT	08.03.2024
3241	7000420933	29.02.2024	IC ETHERNET TRANSCEIVER 88E1111	139.000	NO	Head Purchase KOT	08.03.2024
3242	7000420933	29.02.2024	IC DGTL:W5500 ETHERNET CONTROLLER 5500	27.000	NO	Head Purchase KOT	08.03.2024
3243	7000420934	29.02.2024	Repair of Power Amplifiers	1.000	AU	Head Purchase-hyd	05.03.2024
3244	7000420935	01.03.2024	CONNECTOR CIRCULAR PLUG.	13.000	NO	Hd, NS(R & FCS)Pur	08.03.2024
3245	7000420938	29.02.2024	CA TIE MOUNT ADH BACK 19	645.000	NO	Head Purchase -MC	06.03.2024
3246	7000420939	29.02.2024	DIODE RECT SCHOTTKY 1N5817..	40.000	NO	Head Purchase-hyd	07.03.2024
3247	7000420941	29.02.2024	CAP CHP X7R 470PF 1kV 10%T/R #0805	164.000	NO	Head HF Purchase	11.03.2024
3248	7000420942	01.03.2024	RESISTOR CH 33 OHM ±1% 0.1W ±100PPM	1,930.000	NO	Head DCS Purchase	08.03.2024
3249	7000420943	29.02.2024	HOUSING MACHINED (L A T)	140.000	NO	Head SC Purchase	08.03.2024
3250	7000420943	29.02.2024	COVER(MACHINED)	140.000	NO	Head SC Purchase	08.03.2024
3251	7000420944	01.03.2024	CONN ST PLUG	4.000	NO	Hd, NS(R & FCS)Pur	08.03.2024
3252	7000420945	01.03.2024	ANALOG I/O CARD	2.000	NO	SubContract Hd GSA	08.03.2024
3253	7000420946	29.02.2024	CA-TST-HV	2.000	NO	Head Radar Subcont	02.03.2024
3254	7000420947	29.02.2024	CAPACITOR CERG CH 1KpF ±5% 6.3V	840.000	NO	Head SC Purchase	07.03.2024
3255	7000420950	29.02.2024	SPRING-TDS	40.000	NO	Hd NS(R& FCS)Subcn	07.03.2024
3256	7000420950	29.02.2024	SPRING	1.000	NO	Hd NS(R& FCS)Subcn	07.03.2024
3257	7000420951	29.02.2024	RESISTOR MF 1.8K ±2% 1W ±100PPM	4.000	NO	Head HF Purchase	08.03.2024
3258	7000420951	29.02.2024	RESISTOR MF 100# ±1% 0.25W ±50PPM	4.000	NO	Head HF Purchase	08.03.2024
3259	7000420953	29.02.2024	SLEEVING POLYAMIDE - 6	12.000	M	Hd, NS(R & FCS)Pur	06.03.2024
3260	7000420953	29.02.2024	LABEL,THERMAL TRANSFER,POLYESTER 28X10mm	12.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
3261	7000420954	29.02.2024	SOLDER SLEEVE, WIRE TERMINATOR LOW TEMPE	1,138.000	NO	Hd, NS(R & FCS)Pur	06.03.2024
3262	7000420955	29.02.2024	WIRE STRANDED, 19X0.29 BROWN	1,468.000	M	Hd, NS(R & FCS)Pur	06.03.2024
3263	7000420956	29.02.2024	8 [N type] : 1[WR 284] Radial combiner	3.000	NO	Purchase Head GR7	12.03.2024
3264	7000420957	29.02.2024	RELAY SIGNAL SMD 2-COIL LATCH 5VDC	80.000	NO	Hd,NS---Pur(CS)	07.03.2024
3265	7000420958	29.02.2024	SOCKET	1,523.000	NO	Purchase Head GD4	06.03.2024
3266	7000420959	01.03.2024	POWER DIVIDER RIGHT-IFF ANTENNA (MRSAM)	16.000	NO	SubContract Hd GSA	08.03.2024
3267	7000420959	01.03.2024	POWER DIVIDER LEFT-IFF ANTENNA (MRSAM)	16.000	NO	SubContract Hd GSA	08.03.2024
3268	7000420959	01.03.2024	UPPER PATCH (LEFT)-IFF ANT(MRSAM)	16.000	NO	SubContract Hd GSA	08.03.2024
3269	7000420959	01.03.2024	UPPER PATCH (RIGHT)-IFF ANT(MRSAM)	16.000	NO	SubContract Hd GSA	08.03.2024
3270	7000420959	01.03.2024	LOWER PATCH (LEFT) -IFF ANT(MRSAM)	16.000	NO	SubContract Hd GSA	08.03.2024
3271	7000420959	01.03.2024	LOWER PATCH (RIGHT) -IFF ANT(MRSAM)	16.000	NO	SubContract Hd GSA	08.03.2024
3272	7000420959	01.03.2024	COVER CONNECTOR IFF ANTENNA MRSAM	32.000	NO	SubContract Hd GSA	08.03.2024
3273	7000420959	01.03.2024	MONOPULSE COMP TAB CONN IFF ANT MRSAM	16.000	NO	SubContract Hd GSA	08.03.2024
3274	7000420959	01.03.2024	COUPLER TAB CONN IFF ANT MRSAM	16.000	NO	SubContract Hd GSA	08.03.2024
3275	7000420959	01.03.2024	TOP COVER TAB CONN (COMP IFF ANT MRSAM)	16.000	NO	SubContract Hd GSA	08.03.2024
3276	7000420959	01.03.2024	PRINTED DIPOLE (MRSAM).	16.000	NO	SubContract Hd GSA	08.03.2024
3277	7000420960	29.02.2024	POWERSUPPLY AC-DC 6U 3.3V,±5.25Vout 200W	4.000	NO	Hd,NS---Pur(SS)	07.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3278	7000420960	29.02.2024	POWERSUPPLY AC-DC115-230Vin±12V@2A,5V@5A	2.000	NO	Hd,NS---Pur(SS)	07.03.2024
3279	7000420962	29.02.2024	STEEL,COLD DRAWN,MAGNETIC ALLOY	94.000	KG	Head CHN pur gr 1	07.03.2024
3280	7000420963	29.02.2024	ADHESIVE,SEALANT CLEAR(RTV3145,CLEAR)	1.535	L	Head Purchase -MC	06.03.2024
3281	7000420964	29.02.2024	RECOVERY CONTROLLER HARDWARE	10.000	NO	SubContract Hd GSA	08.03.2024
3282	7000420965	29.02.2024	INDUCTOR RF SMD-1008 IG 100nH±5% 650mA	846.000	NO	Head MCE purchase	07.03.2024
3283	7000420966	29.02.2024	CHOKE COIL CHIP C/M 100OHM 50V 1.5A	4.000	NO	Head MCE purchase	07.03.2024
3284	7000420967	29.02.2024	INDUCTOR CHIP 4.7µH ± 2% 0.26A	4.000	NO	Head MCE purchase	07.03.2024
3285	7000420968	01.03.2024	DTRM COLD PLATE ASSY	24.000	NO	SubContract Hd GSA	08.03.2024
3286	7000420969	29.02.2024	SLEEVE HT SHNK ADH LINED 12.7 BK..	1.470	M	Head MCE purchase	07.03.2024
3287	7000420970	29.02.2024	C/A,SM,2F,PBJ D-HBH to 2ST,RR Cable, 1M	2.000	NO	Head Purchase -MC	06.03.2024
3288	7000420971	01.03.2024	WEIGHT	23.000	NO	Head CHN pur gr 1	06.03.2024
3289	7000420972	01.03.2024	DIODE RECT SCHOTTKY BARRIER 60V 3A SMA	51.000	NO	Head DCS Purchase	08.03.2024
3290	7000420973	29.02.2024	PCB-CARRIER COMEx-10 219960033176 Redesi	1.000	AU	Head DCS-M Subcont	07.03.2024
3291	7000420975	29.02.2024	WIRE,PTFE,7/0.15/RED	200.000	M	Head Purchase -MC	06.03.2024
3292	7000420976	29.02.2024	C-CORE 0.08mm CRGO SI STL 32.5x57	6.000	NO	Head Central Pur.	07.03.2024
3293	7000420976	29.02.2024	C-CORE 0.08mm CRGO SI STL 20.50x12.50	6.000	NO	Head Central Pur.	07.03.2024
3294	7000420976	29.02.2024	C-CORE 0.08mm CRGO SI STL 24x12.5	6.000	NO	Head Central Pur.	07.03.2024
3295	7000420976	29.02.2024	C-CORE 0.08mm CRGO SI STL 24x20.0	6.000	NO	Head Central Pur.	07.03.2024
3296	7000420976	29.02.2024	C-CORE 0.08mm CRGO SI STL 36x20	12.000	NO	Head Central Pur.	07.03.2024
3297	7000420976	29.02.2024	CORE-E 0.08mm CRGO SI STEEL 51.5x39	3.000	NO	Head Central Pur.	07.03.2024
3298	7000420976	29.02.2024	CORE-E 0.08mm CRGO SI STEEL 87.5x50	3.000	NO	Head Central Pur.	07.03.2024
3299	7000420976	29.02.2024	CORE-E 0.08mm CRGO SI STEEL 87.5x58	3.000	NO	Head Central Pur.	07.03.2024
3300	7000420976	29.02.2024	CORE-E 0.08mm CRGO SI STEEL 112x64	3.000	NO	Head Central Pur.	07.03.2024
3301	7000420976	29.02.2024	CORE-E 0.08mm CRGO SI STEEL 140x80	3.000	NO	Head Central Pur.	07.03.2024
3302	7000420978	29.02.2024	TERMINAL BUSH	2,052.000	NO	Purchase Head GR5	05.03.2024
3303	7000420979	29.02.2024	SWITCH TGL DP SDT 20A 28VDC ON-ON	49.000	NO	Purchase Head GR5	05.03.2024
3304	7000420980	01.03.2024	PCB-CARRIER COMEx GDU MK-IV Design	1.000	AU	Head DCS-M Subcont	08.03.2024
3305	7000420981	29.02.2024	ELECTRIC BATTERY 500MAH 1.2V	498.000	NO	Purchase Head GR5	05.03.2024
3306	7000420982	29.02.2024	L-ANGLE (AC-DC)	4.000	NO	Head Subcont.-hyd	07.03.2024
3307	7000420982	29.02.2024	FRONT END BOX	2.000	NO	Head Subcont.-hyd	07.03.2024
3308	7000420983	29.02.2024	IC 5402 DIP-C 14 PIN	75.000	NO	Purchase Head GR5	05.03.2024
3309	7000420984	29.02.2024	SSD XSTR S1 SW NPN 2N3507	152.000	NO	Purchase Head GR5	05.03.2024
3310	7000420985	29.02.2024	MOUNT PLATE-19	205.000	NO	Purchase Head GR5	05.03.2024
3311	7000420986	29.02.2024	Wired Communication Module	1.000	ST	Head EM Purchase	02.03.2024
3312	7000420987	29.02.2024	CONNECTOR,RJ45 MODULAR JACK	2.000	NO	Purchase Head GR5	05.03.2024
3313	7000420989	29.02.2024	CON PCB ST F RECT	12.000	NO	Head Purchase-hyd	07.03.2024
3314	7000420990	29.02.2024	RUGGED ENCLOSURE (STM)	6.000	NO	Purchase Head GR1	14.03.2024
3315	7000420991	29.02.2024	INDUCTOR SMD0402 7.5nH ±5% 1.4A 5.40GHz	42.000	NO	Head DCS Purchase	07.03.2024
3316	7000420991	29.02.2024	INDUCTOR SMD0402 8.2nH ±5% 1.5A 5.40GHz	288.000	NO	Head DCS Purchase	07.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3317	7000420991	29.02.2024	INDUCTOR SMD0402 13nH $\pm 5\%$ 0.87A 4.20GHz	42.000	NO	Head DCS Purchase	07.03.2024
3318	7000420992	29.02.2024	POWER SUPPLY HOUSING-(UPGRADED EXCITER)	3.000	NO	Head Su C Subcont.	05.03.2024
3319	7000420993	29.02.2024	IC DIG TRANSCEIVER 74LVC16245 TSSOP-48	25.000	NO	Head Purchase KOT	08.03.2024
3320	7000420993	29.02.2024	CPLD-XC95288XL	22.000	NO	Head Purchase KOT	08.03.2024
3321	7000420994	29.02.2024	C/A ST BULKHEADJACK SMA-COM STPLUG 240MM	32.000	NO	Head DCS Purchase	07.03.2024
3322	7000420995	29.02.2024	TRANSFORMER MODULE ISOLATION 45 μ H 1:1	160.000	NO	Head DCS Purchase	07.03.2024
3323	7000420996	29.02.2024	LVDS Cable Assy for Panel PC 10.4"	29.000	NO	Head DCS Purchase	07.03.2024
3324	7000420996	29.02.2024	5 wire touch extsn Cable Assy for Panel	29.000	NO	Head DCS Purchase	07.03.2024
3325	7000420996	29.02.2024	USB touchscrn driver cable assy for Pane	29.000	NO	Head DCS Purchase	07.03.2024
3326	7000420997	01.03.2024	640 - DCS - V1 ASSEMBLED PCB	21.000	NO	sub-con bel-MC	08.03.2024
3327	7000420999	01.03.2024	VISIBLE PR-I-VS2 ASSEMBLED PCB	36.000	NO	sub-con bel-MC	08.03.2024
3328	7000421000	01.03.2024	IRS2 - SPM - V3 ASSEMBLED PCB	36.000	NO	sub-con bel-MC	08.03.2024
3329	7000421001	01.03.2024	PCB BLANK,OCP CONTROL	4.000	NO	SubContract Hd GSR	12.03.2024
3330	7000421002	29.02.2024	CABLE PTFE/FEP600V2CORE7/.20 OD3.7	9,991.000	M	Purchase Head GD4	06.03.2024
3331	7000421003	01.03.2024	PR288-I-V2 IRS1 PCB Assy	15.000	NO	sub-con bel-MC	08.03.2024
3332	7000421004	01.03.2024	SDAM PCB (SAI/219 DT 13-09-19)	21.000	NO	sub-con bel-MC	08.03.2024
3333	7000421004	01.03.2024	MOTHER BOARD SPM PCB (SAI 1309)	21.000	NO	sub-con bel-MC	08.03.2024
3334	7000421006	01.03.2024	AGR Cold Plate Assy-1	12.000	NO	SubContract Hd GSA	08.03.2024
3335	7000421006	01.03.2024	AGR Cold Plate Assy-2	12.000	NO	SubContract Hd GSA	08.03.2024
3336	7000421007	29.02.2024	RES FXD WWG 1K $\pm 1\%$ 1W	2.000	NO	Head ADSN Pur.	07.03.2024
3337	7000421008	29.02.2024	RESISTOR FXD MFCH 330 $\pm 1\%$ 0.25W 50P	2.000	NO	Head CHN pur gr 1	07.03.2024
3338	7000421008	29.02.2024	RES FXD MFCH 0R1+ $\pm 1\%$ 0.25W 100PPM	14.000	NO	Head CHN pur gr 1	07.03.2024
3339	7000421008	29.02.2024	RES SMD MF 250 OHM 0.4 WATT 0.1%	100.000	NO	Head CHN pur gr 1	07.03.2024
3340	7000421008	29.02.2024	RES SMD MF 24.3 OHM 0.5 WATT 0.1%	200.000	NO	Head CHN pur gr 1	07.03.2024
3341	7000421008	29.02.2024	CAPACITOR FXD CERG 0.01 μ F $\pm 10\%$ 50V	16.000	NO	Head CHN pur gr 1	07.03.2024
3342	7000421008	29.02.2024	CAPACITOR FXD CERG 0.1 μ F $\pm 10\%$ 50V	56.000	NO	Head CHN pur gr 1	07.03.2024
3343	7000421009	29.02.2024	four pole circuit breaker (32 AMP)	110.000	NO	Purchase Head GD4	06.03.2024
3344	7000421010	29.02.2024	RESISTOR THK CH 75R $\pm 1\%$ 0.125W	8.000	NO	Head CHN pur gr 1	07.03.2024
3345	7000421010	29.02.2024	RESISTOR THK CH 3K $\pm 5\%$ 1.0W	2.000	NO	Head CHN pur gr 1	07.03.2024
3346	7000421010	29.02.2024	RESISTOR FXD NTWK 5K	3.000	NO	Head CHN pur gr 1	07.03.2024
3347	7000421010	29.02.2024	RESISTOR FXD NTWK 10K	6.000	NO	Head CHN pur gr 1	07.03.2024
3348	7000421010	29.02.2024	RESISTOR FXD NTWK 100K	12.000	NO	Head CHN pur gr 1	07.03.2024
3349	7000421010	29.02.2024	BZG05C5V6 ZENER DIODE	28.000	NO	Head CHN pur gr 1	07.03.2024
3350	7000421010	29.02.2024	DIODE ZENER 5V 1.25W	10.000	NO	Head CHN pur gr 1	07.03.2024
3351	7000421011	29.02.2024	4.8M ACTUATOR MOTOR	7.000	NO	Purchase Head GA	12.03.2024
3352	7000421012	01.03.2024	PCB PEAK DETECTOR (RF DRIVE)	3.000	NO	SubContract Hd GSR	12.03.2024
3353	7000421013	29.02.2024	RESISTOR FXD MFCH 10K $\pm 1\%$ 0.4W 100P	211.000	NO	Head CHN pur gr 1	07.03.2024
3354	7000421013	29.02.2024	RESISTOR FXD MFCH 15K $\pm 1\%$ 0.4W 100P	8.000	NO	Head CHN pur gr 1	07.03.2024
3355	7000421013	29.02.2024	RESISTOR FXD MFCH 100R $\pm 1\%$ 0.4W 100P	11.000	NO	Head CHN pur gr 1	07.03.2024
3356	7000421013	29.02.2024	RESISTOR FXD MFCH 8.2K $\pm 1\%$ 0.4W 100P	21.000	NO	Head CHN pur gr 1	07.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3357	7000421013	29.02.2024	RESISTOR FXD MFCH 1K \pm 1% 0.25W 100P	12.000	NO	Head CHN pur gr 1	07.03.2024
3358	7000421013	29.02.2024	RESISTOR FXD MFCH 1.58K \pm 1% 0.25W 100P	6.000	NO	Head CHN pur gr 1	07.03.2024
3359	7000421013	29.02.2024	RESISTOR FXD MFCH 196K \pm 1% 0.25W 100P	16.000	NO	Head CHN pur gr 1	07.03.2024
3360	7000421013	29.02.2024	DIODE ZENER G05C8V2 SMD	12.000	NO	Head CHN pur gr 1	07.03.2024
3361	7000421013	29.02.2024	DIODE ZENER G05C15 SMD	18.000	NO	Head CHN pur gr 1	07.03.2024
3362	7000421015	29.02.2024	BATTERY	9.000	NO	Head Purchase-hyd	06.03.2024
3363	7000421016	01.03.2024	Mech. Kit OPS Equipped Shelter (MEA2)	1.000	NO	SubContract Hd GSR	19.03.2024
3364	7000421018	29.02.2024	SWITCH ROCKER NMDLR 1WAY W 240VAC 6A	479.000	NO	Purchase Head GD4	06.03.2024
3365	7000421019	01.03.2024	PIN ASSEMBLY	1.000	NO	Head SC N.MUMBAI	05.03.2024
3366	7000421019	01.03.2024	BRACKET	20.000	NO	Head SC N.MUMBAI	05.03.2024
3367	7000421019	01.03.2024	SUPPORT CHANNEL-1	40.000	NO	Head SC N.MUMBAI	05.03.2024
3368	7000421019	01.03.2024	SUPPORT CHANNEL-2	40.000	NO	Head SC N.MUMBAI	05.03.2024
3369	7000421019	01.03.2024	SUPPORT CHANNEL-3	40.000	NO	Head SC N.MUMBAI	05.03.2024
3370	7000421020	29.02.2024	GASKET	21.000	M	Head Purchase KOT	08.03.2024
3371	7000421022	29.02.2024	RF-IF QRSAM HELICOIL ASSEMBLY	2.000	NO	Head HMC Subcont.	09.03.2024
3372	7000421022	29.02.2024	SPLITTER-RX HELICOIL ASSY (RF-IF QRSAM)	2.000	NO	Head HMC Subcont.	09.03.2024
3373	7000421022	29.02.2024	PA HOUSING(X_RF-IF)	4.000	NO	Head HMC Subcont.	09.03.2024
3374	7000421022	29.02.2024	O/P SWITCH HOUSING(X_RF-IF)	2.000	NO	Head HMC Subcont.	09.03.2024
3375	7000421022	29.02.2024	O/P SWITCH BLOCK(X_RF-IF)	2.000	NO	Head HMC Subcont.	09.03.2024
3376	7000421022	29.02.2024	I/P SWITCH HOUSING(X_RF-IF)	2.000	NO	Head HMC Subcont.	09.03.2024
3377	7000421022	29.02.2024	PA COVER(X_RF-IF)	4.000	NO	Head HMC Subcont.	09.03.2024
3378	7000421022	29.02.2024	I/P SWITCH COVER(X_RF-IF)	2.000	NO	Head HMC Subcont.	09.03.2024
3379	7000421022	29.02.2024	O/P SWITCH COVER(X_RF-IF)	2.000	NO	Head HMC Subcont.	09.03.2024
3380	7000421022	29.02.2024	SPLITTER CARRIER-2(X_RF-IF)	2.000	NO	Head HMC Subcont.	09.03.2024
3381	7000421022	29.02.2024	SPLITTER CARRIER-3(X_RF-IF_ATULYA)	64.000	NO	Head HMC Subcont.	09.03.2024
3382	7000421022	29.02.2024	DRIVER HOUSING (X-RF-IF)	4.000	NO	Head HMC Subcont.	09.03.2024
3383	7000421022	29.02.2024	IP SWITCH BLOCK (RF-IF_QRSAM)	2.000	NO	Head HMC Subcont.	09.03.2024
3384	7000421022	29.02.2024	DRIVER COVER(X-RF-IF)	4.000	NO	Head HMC Subcont.	09.03.2024
3385	7000421022	29.02.2024	SPLITTER-RX COVER (RF-IF_QRSAM)(RF-IF_QR	2.000	NO	Head HMC Subcont.	09.03.2024
3386	7000421022	29.02.2024	SPLITTER-RX CARRIER-1 (RF-IF_QRSAM)	8.000	NO	Head HMC Subcont.	09.03.2024
3387	7000421022	29.02.2024	SPLITTER-RX CARRIER-2 (RF-IF_QRSAM)	8.000	NO	Head HMC Subcont.	09.03.2024
3388	7000421022	29.02.2024	RF-IF TOP COVER (RF-IF_QRSAM)	2.000	NO	Head HMC Subcont.	09.03.2024
3389	7000421022	29.02.2024	RF-IF BOTTOM COVER (RF-IF_QRSAM)	2.000	NO	Head HMC Subcont.	09.03.2024
3390	7000421022	29.02.2024	D-SUB JACKPOST-2	4.000	NO	Head HMC Subcont.	09.03.2024
3391	7000421022	29.02.2024	NAME PLATE X-RF-IF_QRSAM ENGRAVED	2.000	NO	Head HMC Subcont.	09.03.2024
3392	7000421023	29.02.2024	RES FXD WWG CH 3E 5% 3W	1,669.000	NO	Head Purchase KOT	08.03.2024
3393	7000421024	01.03.2024	AIR CONVEYER PAINTED	16.000	NO	Head CHN pur gr 1	06.03.2024
3394	7000421026	29.02.2024	DIODE SI SW SMD SOT23 1N4148CSM	8.000	NO	Head Purchase-hyd	07.03.2024
3395	7000421027	29.02.2024	CON PCB RT F JACK 3COAX	18.000	NO	Head Purchase-hyd	07.03.2024
3396	7000421028	29.02.2024	Repair of PT-50	1.000	AU	Head Purchase -MC	07.03.2024
3397	7000421029	29.02.2024	CABLE RF50 SR 1.3	4.000	M	Head Purchase-hyd	07.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3398	7000421030	29.02.2024	SMA CONNECTOR	4.000	NO	Head Purchase-hyd	07.03.2024
3399	7000421031	29.02.2024	RFDM BOTTOM GRID	46.000	NO	Head SCPurch-Pkula	09.03.2024
3400	7000421032	01.03.2024	bearing	30.000	NO	Head Radar Subcont	03.03.2024
3401	7000421033	29.02.2024	CONNECTOR CIR ACCE SMA ADAP F/M	3.000	NO	Head Purchase-hyd	07.03.2024
3402	7000421034	01.03.2024	CAP FXD CERG CH 22µF ±10% 10V	9,069.000	NO	Head DCS Purchase	08.03.2024
3403	7000421035	29.02.2024	CON RF 50 AD COAX M-M RECT ST	4.000	NO	Head Purchase-hyd	07.03.2024
3404	7000421036	29.02.2024	DIODE ZENER 3.3V 0.5W DO-35 JAN1N746A-1.	33.000	NO	Head Purchase-hyd	07.03.2024
3405	7000421037	01.03.2024	AMPLIFIER HOLDING CLAMP	20.000	NO	SubContract Hd GSR	12.03.2024
3406	7000421037	01.03.2024	WGM TOP PANEL	5.000	NO	SubContract Hd GSR	12.03.2024
3407	7000421037	01.03.2024	WGTS HEAT SINK	5.000	NO	SubContract Hd GSR	12.03.2024
3408	7000421037	01.03.2024	L ANGLE	8.000	NO	SubContract Hd GSR	12.03.2024
3409	7000421038	01.03.2024	DIODE RECT SCHOTTKY 1A 40V SMD MBRM140	51.000	NO	Head DCS Purchase	08.03.2024
3410	7000421040	29.02.2024	ATTERY TUBULAR 2V 1200AH	12.000	NO	Hd, NS(R & FCS)Pur	07.03.2024
3411	7000421041	29.02.2024	USB TO SERIAL CONVERTER	25.000	NO	Head Purch-Pkula	07.03.2024
3412	7000421042	01.03.2024	ANGLE PLATE	1.000	NO	Hd NS(R& FCS)Subcn	08.03.2024
3413	7000421042	01.03.2024	AZ MOUNTING PLATE	1.000	NO	Hd NS(R& FCS)Subcn	08.03.2024
3414	7000421042	01.03.2024	LEVER ARM	1.000	NO	Hd NS(R& FCS)Subcn	08.03.2024
3415	7000421042	01.03.2024	SHIM	10.000	NO	Hd NS(R& FCS)Subcn	08.03.2024
3416	7000421042	01.03.2024	SUPPORT ANGLE	2.000	NO	Hd NS(R& FCS)Subcn	08.03.2024
3417	7000421042	01.03.2024	TOP PLATE	2.000	NO	Hd NS(R& FCS)Subcn	08.03.2024
3418	7000421043	29.02.2024	DIODE ZENER MAZ8027 SMD	8.000	NO	Head Purchase-hyd	07.03.2024
3419	7000421044	01.03.2024	FUSE FOR TERMINAL BLOCK 1.0 AMP	34.000	NO	Head Pur(PP) - NM	04.03.2024
3420	7000421045	01.03.2024	LUG COPPER RING 1.5SQmm M4.0 RS-7004	70.000	NO	Head Pur(PP) - NM	04.03.2024
3421	7000421045	01.03.2024	LUG COPPER RING 2.5SQMM M8 RS-7014	20.000	NO	Head Pur(PP) - NM	04.03.2024
3422	7000421045	01.03.2024	LUG COPPER PIN 6SQMM TYPE CP-5	60.000	NO	Head Pur(PP) - NM	04.03.2024
3423	7000421045	01.03.2024	LUG COPPER RING 16SQMM M6.0 RS-7029	20.000	NO	Head Pur(PP) - NM	04.03.2024
3424	7000421045	01.03.2024	LUG COPPER FORK 1.5SQMM	80.000	NO	Head Pur(PP) - NM	04.03.2024
3425	7000421047	01.03.2024	CON RF50AD SMA-F/F PL RECTU JMT	56.000	NO	Head Purchase-hyd	09.03.2024
3426	7000421048	01.03.2024	END CLAMP	20.000	NO	Head Pur(PP) - NM	04.03.2024
3427	7000421049	01.03.2024	ADAPTER	4.000	NO	Head Purchase-hyd	09.03.2024
3428	7000421051	29.02.2024	MV insulator 6.8kV	550.000	NO	Head Pur(PP) - NM	02.03.2024
3429	7000421053	01.03.2024	DC MOTOR Assembly	2.000	NO	Head SC N.MUMBAI	04.03.2024
3430	7000421055	29.02.2024	40 Watt Ku band BUC	1,250.000	NO	Purchase Head GA	09.03.2024
3431	7000421056	29.02.2024	BOTTOM COVER ASSY (RLAP-SHAKTI & BSS)	1,426.000	NO	Head EM Subcont.	11.03.2024
3432	7000421056	29.02.2024	DISPLAY HOUSING INSERT ASSY (SHAKTI/BSS)	1,426.000	NO	Head EM Subcont.	11.03.2024
3433	7000421056	29.02.2024	BATTERY DOOR ASSY (RLAP- SHAKTI & BSS)	1,426.000	NO	Head EM Subcont.	11.03.2024
3434	7000421056	29.02.2024	DISPLAY COVER (RLAP-SHAKTI & BSS)	1,426.000	NO	Head EM Subcont.	11.03.2024
3435	7000421056	29.02.2024	LCD COVER 15 " (RLAP-SHAKTI & BSS)	1,426.000	NO	Head EM Subcont.	11.03.2024
3436	7000421056	29.02.2024	SPEAKER COVER (RLAP SHAKTI & BSS)	2,852.000	NO	Head EM Subcont.	11.03.2024
3437	7000421056	29.02.2024	BOTTOM HOUSING INSERT ASSY	1,426.000	NO	Head EM Subcont.	11.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			(RLAP-BSS)				
3438	7000421057	01.03.2024	RESISTOR THKF CH 4.64K ±1% 0.063W RoHS	29.000	NO	Head EM Purchase	07.03.2024
3439	7000421057	01.03.2024	CAP FXD CERG CH 0.12µF ±10% 25V	29.000	NO	Head EM Purchase	07.03.2024
3440	7000421057	01.03.2024	CAP FXD CERG CH 22µF ±10% 16V	87.000	NO	Head EM Purchase	07.03.2024
3441	7000421057	01.03.2024	CAP FXD CERG CH 1000pF ±10% 2000V	58.000	NO	Head EM Purchase	07.03.2024
3442	7000421057	01.03.2024	CAPACITOR CERAMIC 2.2UF,50V, 0805	87.000	NO	Head EM Purchase	07.03.2024
3443	7000421058	01.03.2024	SCR CH HD SST-M2.5x6	116.000	NO	Head EM Purchase	07.03.2024
3444	7000421058	01.03.2024	SCR CH HD NYLON-M3x8	29.000	NO	Head EM Purchase	07.03.2024
3445	7000421058	01.03.2024	WASHER POLYAMIDE-M4.	464.000	NO	Head EM Purchase	07.03.2024
3446	7000421060	01.03.2024	CONN D-SUB HD SKT 09POS SLD CUP THR-HOLE	15.000	NO	Hd,NS---Pur(CS)	08.03.2024
3447	7000421061	01.03.2024	SLIDE CABINET SECTION LEFT HAND	3.000	NO	Head ADSN Pur.	08.03.2024
3448	7000421061	01.03.2024	SLIDE WITH MTG. BRACKETS (LEFT)	2.000	NO	Head ADSN Pur.	08.03.2024
3449	7000421062	01.03.2024	SCREW, HEX HD, 3/8 x 24 UNF x 37	448.000	NO	SubContract Hd GSA	08.03.2024
3450	7000421063	01.03.2024	UNC SCREW (4-40)	40.000	NO	SubContract Hd GSR	12.03.2024
3451	7000421064	01.03.2024	CAP FXD CHIP 100KPF+-10% 50V	49,385.000	NO	Head DCS Purchase	08.03.2024
3452	7000421065	01.03.2024	CAP FXD CERP CH 1.0pF ±0.1pF 250V.	18.000	NO	Head SC Purchase	06.03.2024
3453	7000421065	01.03.2024	CAP FXD CERP 22pF ±1% 250V 600S	2.000	NO	Head SC Purchase	06.03.2024
3454	7000421065	01.03.2024	CAP FXD CH CERG 1uf 5% 50V (0603)	16.000	NO	Head SC Purchase	06.03.2024
3455	7000421065	01.03.2024	CAP FXD CERG CH 100nF ±10% 16V..	18.000	NO	Head SC Purchase	06.03.2024
3456	7000421065	01.03.2024	CAP FXD CER CHIP 4.7µF 50V 0805..	10.000	NO	Head SC Purchase	06.03.2024
3457	7000421065	01.03.2024	CAP FXD CERG 2.2µF ±10% 50V	2.000	NO	Head SC Purchase	06.03.2024
3458	7000421065	01.03.2024	CAP FXD CERG CH 10pF ±10% 25V	4.000	NO	Head SC Purchase	06.03.2024
3459	7000421065	01.03.2024	CAPACITOR CERG CH 10µF ±10% 50V RoHS	16.000	NO	Head SC Purchase	06.03.2024
3460	7000421065	01.03.2024	CAP CER 22UF 25V X5R ±20%, 1206	8.000	NO	Head SC Purchase	06.03.2024
3461	7000421065	01.03.2024	CAP CER SMD X7R 1UF 50V 10%	8.000	NO	Head SC Purchase	06.03.2024
3462	7000421065	01.03.2024	CAP FXD FT 5pF 200V	22.000	NO	Head SC Purchase	06.03.2024
3463	7000421065	01.03.2024	CAP FXD FT 50,000pF GMV 50V	12.000	NO	Head SC Purchase	06.03.2024
3464	7000421065	01.03.2024	CAP FXD ALEL CH 220µF ±20% 16V	4.000	NO	Head SC Purchase	06.03.2024
3465	7000421065	01.03.2024	CAP FXD ALEL 390µF ±20% 50V	6.000	NO	Head SC Purchase	06.03.2024
3466	7000421065	01.03.2024	CAP FXD ALEL 220µF ±20% 50V	2.000	NO	Head SC Purchase	06.03.2024
3467	7000421065	01.03.2024	CAP FXD TMEL 100µF ±10% 16V...	4.000	NO	Head SC Purchase	06.03.2024
3468	7000421065	01.03.2024	CAP FXD TMEL CH 10µF ±10% 50V	8.000	NO	Head SC Purchase	06.03.2024
3469	7000421066	01.03.2024	ENERGY CHAIN,SERIES 240,SNAP-OPEN ALONG	5.000	M	Head ADSN Pur.	08.03.2024
3470	7000421067	01.03.2024	INSERT THREADED AISI304-M4X6	7,128.000	NO	Purchase Head GA	08.03.2024
3471	7000421068	01.03.2024	EMI GASKET	27.000	NO	Hd,NS---Pur(CS)	08.03.2024
3472	7000421069	01.03.2024	CAT 6 ETHERNET CABLE	29,800.000	M	Purchase Head GD4	07.03.2024
3473	7000421070	01.03.2024	4 WAY TOGGLE SWITCH	75.000	NO	Head Purchase -MC	08.03.2024
3474	7000421071	01.03.2024	DIN RAIL 35 X 15 - 2m LONG	51.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
3475	7000421072	01.03.2024	TRANSIT CASE GENERAL PURPOSE TOOLKIT	24.000	NO	Head HF Purchase	06.03.2024
3476	7000421073	01.03.2024	SPRING (SSTA)	338.000	NO	Head Missl Subcont	04.03.2024
3477	7000421076	01.03.2024	INSULATOR DISK OD60mm ID4.5mm	788.000	NO	Hd NS(R & FCS)Subcn	08.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3478	7000421077	01.03.2024	Helicoil Insert Assy -X BAND Pulsed SSPA	53.000	NO	Head HMC Subcont.	09.03.2024
3479	7000421078	01.03.2024	EMI GASKET - RA	34.000	NO	Head HF Purchase	06.03.2024
3480	7000421079	01.03.2024	SILICON DIODE 1N4148.	3,000.000	NO	Head Purchase KOT	08.03.2024
3481	7000421081	01.03.2024	OUTSOURCING OF ASSY WORK	1.000	AU	Head MCE Subcont	08.03.2024
3482	7000421082	01.03.2024	WASHER PLAIN SST-M3	576.000	NO	Purchase Head GA	08.03.2024
3483	7000421084	01.03.2024	MOULD GROWTH TEST - AAAU	1.000	AU	Hd NS(R& FCS)Subcn	04.03.2024
3484	7000421086	01.03.2024	Mechanical kit RF Divider 1/8 (SRE)	5.000	NO	SubContract Hd GSR	19.03.2024
3485	7000421087	01.03.2024	PCB BLANK MDB2 TX	3.000	NO	SubContract Hd GSR	12.03.2024
3486	7000421088	01.03.2024	WIRE22AWG C/L ETFE 600V/150C	94.600	M	Head Purchase -MC	08.03.2024
3487	7000421088	01.03.2024	WIRE22AWG C/L ETFE 600V RED	90.000	M	Head Purchase -MC	08.03.2024
3488	7000421088	01.03.2024	WIRE 305M-REEL,ELEC,XLETFE INS	228.300	M	Head Purchase -MC	08.03.2024
3489	7000421089	01.03.2024	VOLTAGE SUPPRESSOR 200V BI-DIR 90kW	8.000	NO	Head ADSN Pur.	08.03.2024
3490	7000421090	01.03.2024	Power Divider PCB(4KW SSPA)	50.000	NO	SubContract Hd GSR	12.03.2024
3491	7000421090	01.03.2024	Driver Amplifier PCB(4KW SSPA)	52.000	NO	SubContract Hd GSR	12.03.2024
3492	7000421090	01.03.2024	Input PCB(1200Watt)(4KW SSPA)	50.000	NO	SubContract Hd GSR	12.03.2024
3493	7000421090	01.03.2024	Output PCB (1200Watt)(4KW SSPA)	50.000	NO	SubContract Hd GSR	12.03.2024
3494	7000421091	01.03.2024	IC PW MODULAE 10A SIMPLE SWITCHER 31710	5.000	NO	Head Purchase KOT	08.03.2024
3495	7000421091	01.03.2024	IC MEM SDRAM DDR3L 41K256M16	4.000	NO	Head Purchase KOT	08.03.2024
3496	7000421091	01.03.2024	IC MEM CYCLONE V 5CEBA2	5.000	NO	Head Purchase KOT	08.03.2024
3497	7000421091	01.03.2024	IC DDR3L SDRAM 96-BALL TFBGA 41K512M16	5.000	NO	Head Purchase KOT	08.03.2024
3498	7000421091	01.03.2024	IC QDR-II SRAM 165-BALL FBGA 7C25652KV18	5.000	NO	Head Purchase KOT	08.03.2024
3499	7000421091	01.03.2024	#IC SOC ARRIA 10 , 480K, 780 PIN FBGA	5.000	NO	Head Purchase KOT	08.03.2024
3500	7000421092	01.03.2024	CONN HTSHKBOOT YT ELAST W/O ADH BS26.9	12.000	NO	Head Purchase KOT	08.03.2024
3501	7000421094	01.03.2024	BEARING HOUSING	17.000	NO	Head CHN pur gr 1	06.03.2024
3502	7000421094	01.03.2024	BEARING HOUSING	28.000	NO	Head CHN pur gr 1	06.03.2024
3503	7000421095	01.03.2024	LABEL, WHITE PLAIN,PP (50x25mm)	40,000.000	NO	Head DCS-M Subcont	08.03.2024
3504	7000421096	01.03.2024	INSERT THREADED AISI 304 - M2.5X5	14.000	NO	Head HF Purchase	06.03.2024
3505	7000421099	01.03.2024	CAPACITOR CERG CH 150pF ±10% 16V RoHS	10.000	NO	Head CHN pur gr 1	08.03.2024
3506	7000421099	01.03.2024	CAPACITOR CERG CH 1000pF ±10% 50V	2.000	NO	Head CHN pur gr 1	08.03.2024
3507	7000421099	01.03.2024	CRMIC.CAPACITOR,0.01uF(C0402C103J8RAC)	42.000	NO	Head CHN pur gr 1	08.03.2024
3508	7000421099	01.03.2024	CERAMIC CAPACITOR 0.01uF,50V,5%	110.000	NO	Head CHN pur gr 1	08.03.2024
3509	7000421099	01.03.2024	CAPACITOR FXD CER. 4.7uF,1206,25V,5%	10.000	NO	Head CHN pur gr 1	08.03.2024
3510	7000421099	01.03.2024	CAPACITOR FXD CERG 1.0uF +/-10% 25V	100.000	NO	Head CHN pur gr 1	08.03.2024
3511	7000421099	01.03.2024	CAP TANT 10UF 25V 10% SMD 3528	77.000	NO	Head CHN pur gr 1	08.03.2024
3512	7000421099	01.03.2024	CAP FXD TMEL 10uF 10% 16V A-Case	36.000	NO	Head CHN pur gr 1	08.03.2024
3513	7000421099	01.03.2024	CAPACITOR TMEL 150UF ±10% 16V	2.000	NO	Head CHN pur gr 1	08.03.2024
3514	7000421100	01.03.2024	CAPACITOR TMEL CH 10µF ±10% 10V..	100.000	NO	Head CHN pur gr 1	08.03.2024
3515	7000421100	01.03.2024	CAPACITOR TMEL CH 1.0µF ±10% 25V	200.000	NO	Head CHN pur gr 1	08.03.2024
3516	7000421100	01.03.2024	CAPACITOR TMEL CH 1.0µF ±10% 35V.	135.000	NO	Head CHN pur gr 1	08.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3517	7000421100	01.03.2024	CAPACITOR TMEL CH 4.7µF ±10% 35V	8.000	NO	Head CHN pur gr 1	08.03.2024
3518	7000421100	01.03.2024	CAPACITOR TMEL CH 10µF ±10% 35V	100.000	NO	Head CHN pur gr 1	08.03.2024
3519	7000421100	01.03.2024	CAPACITOR TMEL CH 4.7µF ±10% 50V	40.000	NO	Head CHN pur gr 1	08.03.2024
3520	7000421100	01.03.2024	CAPACITOR TMEL CH 6.8µF ± 10% 50V.	4.000	NO	Head CHN pur gr 1	08.03.2024
3521	7000421100	01.03.2024	CAP FXD TMEL CH 100µF ±10% 16V	4.000	NO	Head CHN pur gr 1	08.03.2024
3522	7000421100	01.03.2024	CAP FXD TMEL CH 10µF ±10% 35V..	8.000	NO	Head CHN pur gr 1	08.03.2024
3523	7000421100	01.03.2024	CAP FXD TMEL CH 120µF ±20% 6.3V	5.000	NO	Head CHN pur gr 1	08.03.2024
3524	7000421101	01.03.2024	WIRE PTFE 600V19/0.29 OD2.2W	275.000	M	Purchase Head GD4	07.03.2024
3525	7000421102	01.03.2024	BLOWER/FAN 24VDC 67.04 CFM, 4200 RPM,	21.000	NO	Head ADSN Pur.	08.03.2024
3526	7000421103	01.03.2024	TEMPERATURE SENSOR PCB	106.000	NO	Head HMC Subcont.	09.03.2024
3527	7000421103	01.03.2024	INPUT DETECTOR & COUPLER PCB	53.000	NO	Head HMC Subcont.	09.03.2024
3528	7000421103	01.03.2024	EMI Filter PCB (X-CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3529	7000421103	01.03.2024	DC-DC Converter 2 PCB (X-CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3530	7000421103	01.03.2024	High Voltage DC Bias -2 (X-CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3531	7000421103	01.03.2024	Low Voltage DC Bias1 (X-CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3532	7000421103	01.03.2024	Low Voltage DC Bias2 (X-CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3533	7000421103	01.03.2024	High Voltage Regulator (X-CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3534	7000421103	01.03.2024	High Voltage DC Bias-1 (X-CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3535	7000421103	01.03.2024	50W Gate Bias PCB (X-CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3536	7000421103	01.03.2024	Gate & Drain Bias PCB (X-CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3537	7000421103	01.03.2024	Drain Bias PCB for 100W (X-CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3538	7000421103	01.03.2024	DC-DC Converter 1 PCB	159.000	NO	Head HMC Subcont.	09.03.2024
3539	7000421103	01.03.2024	Input PCB (X Band 125W - CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3540	7000421103	01.03.2024	Output PCB (X Band 125W - CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3541	7000421103	01.03.2024	M&C Circuit (X-125W-PA, CTR)	53.000	NO	Head HMC Subcont.	09.03.2024
3542	7000421104	01.03.2024	PHOTOENGRAVED SEPARATOR ASSY.	6.000	NO	SubContract Hd GSR	12.03.2024
3543	7000421104	01.03.2024	PHOTOENGRAVED SEPARATOR ASSY.	3.000	NO	SubContract Hd GSR	12.03.2024
3544	7000421104	01.03.2024	PHOTOENGRAVED SEPARATOR ASSY.	3.000	NO	SubContract Hd GSR	12.03.2024
3545	7000421104	01.03.2024	PHOTOENGRAVED SEPARATOR ASSY.	3.000	NO	SubContract Hd GSR	12.03.2024
3546	7000421105	01.03.2024	HARDWARE RUGGED PANEL PC, i-7, 8GB RAM	23.000	NO	Head DCS Purchase	04.03.2024
3547	7000421106	01.03.2024	LASER WINDOW CLIP RING	17.000	NO	Head CHN pur gr 1	06.03.2024
3548	7000421107	01.03.2024	DIODE RECT SCHOTTKY BARRIER BAT54S	276.000	NO	Head DCS Purchase	08.03.2024
3549	7000421108	01.03.2024	LVDS TO PAL CONVERTER PCB	11.000	NO	Head Purchase -MC	08.03.2024
3550	7000421108	01.03.2024	ACCESSORY SET FOR LVDS TO PAL CONVERTER	11.000	NO	Head Purchase -MC	08.03.2024
3551	7000421109	01.03.2024	OPTO BRACKET	216.000	NO	Head CHN pur gr 1	08.03.2024
3552	7000421110	01.03.2024	CABLE ASSEMBLY RF 50 N-N 350MM	29.000	NO	Head Missile S Pur.	08.03.2024
3553	7000421111	01.03.2024	NUC FLAG	54.000	NO	Head CHN pur gr 1	08.03.2024
3554	7000421112	01.03.2024	BOTTOM WALL	68.000	NO	Head CHN pur gr 1	06.03.2024
3555	7000421113	01.03.2024	HEAT PIPE	40.000	NO	Head MCE purchase	09.03.2024
3556	7000421113	01.03.2024	HEAT PIPE	16.000	NO	Head MCE purchase	09.03.2024
3557	7000421114	01.03.2024	PLATE	375.000	NO	Head DCS-M Subcont	08.03.2024
3558	7000421114	01.03.2024	CABLE - MANAGER.	266.000	NO	Head DCS-M Subcont	08.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3559	7000421114	01.03.2024	BRACKET-PCB (LTU-TLS)	87.000	NO	Head DCS-M Subcont	08.03.2024
3560	7000421115	01.03.2024	OPTO BRACKET	216.000	NO	Head CHN pur gr 1	08.03.2024
3561	7000421116	01.03.2024	FORK COVER PAINTED	44.000	NO	Head CHN pur gr 1	06.03.2024
3562	7000421117	01.03.2024	SPACER THREADED CLINCH	358.000	NO	Pur Non-Std	04.03.2024
3563	7000421119	01.03.2024	WG DUCT & ACCESSORIES	25.000	NO	Head Missl Subcont	07.03.2024
3564	7000421120	01.03.2024	PCB Test Jig for RF	2.000	NO	Head Radar Subcont	03.03.2024
3565	7000421121	01.03.2024	BNC T ADAPTER/JACK-PLUG-JACK-75 OHM	54.000	NO	Head Purchase -MC	08.03.2024
3566	7000421123	01.03.2024	GUIDE PIN (OAS CABINET)	4.000	NO	Sonar Systems - Su	12.03.2024
3567	7000421124	01.03.2024	SPACER	3,312.000	NO	Sonar Systems - Su	12.03.2024
3568	7000421124	01.03.2024	FACIA PLATE (RELAY MODULE)	13.000	NO	Sonar Systems - Su	12.03.2024
3569	7000421124	01.03.2024	RELAY PLATE	13.000	NO	Sonar Systems - Su	12.03.2024
3570	7000421125	01.03.2024	BRAID BAR	187.000	NO	Head NP Subcont.	08.03.2024
3571	7000421126	01.03.2024	WINDOW STOPPER	85.000	NO	Head CHN pur gr 1	06.03.2024
3572	7000421128	01.03.2024	Assembled PCB for DigitalData Processing	1.000	NO	CRL Bangalore	08.03.2024
3573	7000421129	01.03.2024	RF Front-end (RT Spec Anl & RF Rec)	81.000	NO	Head Purchase-hyd	09.03.2024
3574	7000421130	01.03.2024	RESISTOR THKF CH 5.6M ±1% 0.063W RoHS	58.000	NO	Head EM Purchase	07.03.2024
3575	7000421130	01.03.2024	CAP CER .22UF 16 V X7R 0402	3,393.000	NO	Head EM Purchase	07.03.2024
3576	7000421130	01.03.2024	CAP FXD CERAMIC CHIP 15PF	29.000	NO	Head EM Purchase	07.03.2024
3577	7000421130	01.03.2024	CAP FXD CERO CH 10µF ±10% 16V	1,044.000	NO	Head EM Purchase	07.03.2024
3578	7000421130	01.03.2024	CAP FXD CERO CH 220pF ±5% 50V	377.000	NO	Head EM Purchase	07.03.2024
3579	7000421130	01.03.2024	CAP FXD ALEL CH 220µF ±20% 50V	29.000	NO	Head EM Purchase	07.03.2024
3580	7000421130	01.03.2024	CRYSTAL QUARTZ 22.5792MHz 20PPM 18pF	29.000	NO	Head EM Purchase	07.03.2024
3581	7000421131	01.03.2024	PCB Assembly	1.000	AU	CRL Bangalore	08.03.2024
3582	7000421132	01.03.2024	Outdoor Bias-Tee	3.000	NO	Head Purchase KOT	08.03.2024
3583	7000421133	01.03.2024	PRIMER EPOXY&HARDENER HS 2PT KIT-YELLOW	6.000	KIT	Head Purchase KOT	04.03.2024
3584	7000421134	01.03.2024	PACKING CASE-BLADE CHASSIS	50.000	NO	Head Purchase KOT	04.03.2024
3585	7000421135	01.03.2024	KIT-G PAINT & HARDNR PU HS GREY 7035-SGL	22.710	L	Head Purchase KOT	04.03.2024
3586	7000421136	01.03.2024	PACKING CASE-OC WORKSTATION-II	30.000	NO	Head Purchase KOT	04.03.2024
3587	7000421137	01.03.2024	JAM NUT HEX FOR BNC CONNECTOR	435.000	NO	Head ET Purchase	08.03.2024
3588	7000421137	01.03.2024	LOCK WASHER FOR BNC CONNECTOR	435.000	NO	Head ET Purchase	08.03.2024
3589	7000421138	01.03.2024	HYDROGEN PEROXIDE	45.000	L	Head SC N.MUMBAI	04.03.2024
3590	7000421139	01.03.2024	Electroless Ni plating	1.000	AU	Head Su C Subcont.	04.03.2024
3591	7000421140	01.03.2024	FILTER PCB ASSY	5.000	NO	Head MCE Subcont	04.03.2024
3592	7000421141	01.03.2024	Blower fan	1.000	NO	Head BTV Purchase	06.03.2024
3593	7000421142	01.03.2024	CONNECTOR FEMALE 10 PIN CABLE	129.000	NO	Head Purchase -MC	08.03.2024
3594	7000421144	01.03.2024	OSCILLATOR SMD 14.7456M±100PPM 3.3V RoHS	15.000	NO	Head Purchase KOT	08.03.2024
3595	7000421144	01.03.2024	OSCILLATOR SMD 30M ±100PPM 3.3V RoHS	15.000	NO	Head Purchase KOT	08.03.2024
3596	7000421145	01.03.2024	HYDRAULIC SYS. & MOUNTING SET - TRAVERSE	52.000	ST	Head CHN pur gr 1	08.03.2024
3597	7000421145	01.03.2024	HYDRAULIC SYS. & MOUNTING SET -	52.000	NO	Head CHN pur gr 1	08.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
			ELEV				
3598	7000421146	01.03.2024	Plug with Integral Backshell -7Socket	1.000	NO	Head Purchase KOT	08.03.2024
3599	7000421146	01.03.2024	Square Flange Receptacle-26 Pin type	5.000	NO	Head Purchase KOT	08.03.2024
3600	7000421146	01.03.2024	Square Flange Receptacle-26 Pin type	5.000	NO	Head Purchase KOT	08.03.2024
3601	7000421146	01.03.2024	Square Flange Receptacle-7 Pin Type	5.000	NO	Head Purchase KOT	08.03.2024
3602	7000421146	01.03.2024	In-Line Receptacle -7Pin Type	5.000	NO	Head Purchase KOT	08.03.2024
3603	7000421146	01.03.2024	In-Line Receptacle -7 Socket Type	5.000	NO	Head Purchase KOT	08.03.2024
3604	7000421146	01.03.2024	In-Line Receptacle -7 Socket Type	5.000	NO	Head Purchase KOT	08.03.2024
3605	7000421146	01.03.2024	Wall Mount Receptacle -41 Pin Type	4.000	NO	Head Purchase KOT	08.03.2024
3606	7000421146	01.03.2024	Flange Mounting Gasket--shell size 25	2.000	NO	Head Purchase KOT	08.03.2024
3607	7000421146	01.03.2024	Jam Nut for Rear Panel Receptacle-26PINS	4.000	NO	Head Purchase KOT	08.03.2024
3608	7000421146	01.03.2024	Plug with Integral Backshell-26PINS	1.000	NO	Head Purchase KOT	08.03.2024
3609	7000421146	01.03.2024	Jam Nut for Rear Panel Receptacle -7PINS	4.000	NO	Head Purchase KOT	08.03.2024
3610	7000421147	01.03.2024	ATTENUATOR CHIP DC-18GHz 1W 3dB	10.000	NO	PDIC Pur Bangalore	08.03.2024
3611	7000421148	01.03.2024	COLOUR COPIER PAPER A4 75 GSM (SPB)	400.000	RM	Head Central Pur.	08.03.2024
3612	7000421149	01.03.2024	SILVER PVC 0.25MM*135cm VINYOFLEX E-92	6,000.000	M	Head Central Pur.	08.03.2024
3613	7000421150	01.03.2024	PCB BLANK M&C CARD	110.000	NO	Head PCB Subcont	09.03.2024
3614	7000421151	01.03.2024	HARDNESS KITS FOR MEASURING HARDNESS OF	1.000	NO	Head Purchase KOT	04.03.2024
3615	7000421151	01.03.2024	CYANIDE ANALYSIS KIT,AQUAQUANT-14429	1.000	NO	Head Purchase KOT	04.03.2024
3616	7000421151	01.03.2024	CHROMIUM ANALYSIS KIT 14402(0.005-0.1MG/	2.000	NO	Head Purchase KOT	04.03.2024
3617	7000421152	01.03.2024	Thermal Sensor Plate	106.000	NO	Head HMC Subcont.	09.03.2024
3618	7000421152	01.03.2024	Thermal Sensor Cover	106.000	NO	Head HMC Subcont.	09.03.2024
3619	7000421152	01.03.2024	PRE DRIVER HOUSING(X BAND SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3620	7000421152	01.03.2024	PRE DRIVER COVER (X BAND SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3621	7000421152	01.03.2024	ISOLATOR BLOCK (X BAND SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3622	7000421152	01.03.2024	DRIVER HOUSING (X BAND SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3623	7000421152	01.03.2024	DRIVER COVER (X BAND SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3624	7000421152	01.03.2024	PA DRIVER BLOCK (X BAND SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3625	7000421152	01.03.2024	FRONT COVER (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3626	7000421152	01.03.2024	INNER COVER (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3627	7000421152	01.03.2024	BACK COVER (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3628	7000421152	01.03.2024	BLOCK-1 (X-BAND 100W SSPA)	106.000	NO	Head HMC Subcont.	09.03.2024
3629	7000421152	01.03.2024	BLOCK-2 (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3630	7000421152	01.03.2024	BLOCK-3 (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3631	7000421152	01.03.2024	BLOCK-4 (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3632	7000421152	01.03.2024	BLOCK-5 (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3633	7000421152	01.03.2024	MOUNTING BLOCK-1 (X-BAND 100W SSPA)	106.000	NO	Head HMC Subcont.	09.03.2024
3634	7000421152	01.03.2024	MOUNTING BLOCK-2 (X-BAND 100W SSPA)	106.000	NO	Head HMC Subcont.	09.03.2024
3635	7000421152	01.03.2024	MOUNTING BLOCK-3 (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3636	7000421152	01.03.2024	CENTER BLOCK (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3637	7000421152	01.03.2024	RF BLOCK (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3638	7000421152	01.03.2024	ISOLATOR BLOCK-1_RF SIDE(X-BAND 100W SSP	53.000	NO	Head HMC Subcont.	09.03.2024
3639	7000421152	01.03.2024	ISOLATOR BLOCK-2_RF SIDE(X-BAND 100W SSP	53.000	NO	Head HMC Subcont.	09.03.2024
3640	7000421152	01.03.2024	I-BLOCK-1 (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3641	7000421152	01.03.2024	I-BLOCK-2 (X-BAND 100W SSPA)	53.000	NO	Head HMC Subcont.	09.03.2024
3642	7000421152	01.03.2024	PARTITION PLATE	53.000	NO	Head HMC Subcont.	09.03.2024
3643	7000421153	01.03.2024	ACCE 1 PORT 10G BASE SR SFP+	235.000	NO	Hd,NS--Pur(CS)	08.03.2024
3644	7000421155	01.03.2024	REPAIR ASSESSMENT OF ROTARY JOINT	1.000	AU	Purchase Head GA	11.03.2024
3645	7000421159	01.03.2024	AMC FOR VERTICAL CAROUSEL	1.000	AU	Head ET Purchase	06.03.2024
3646	7000421163	01.03.2024	TESTING FIXTURE REPORTER ANTENNA	1.000	NO	SubContract Hd GSA	05.03.2024
3647	7000421165	01.03.2024	Workstation	7.000	NO	Purchase Head GR4	11.03.2024
3648	7000421166	01.03.2024	BATTERY 36V 299AH	1.000	NO	SCCS Pur Head	08.03.2024
3649	7000421167	01.03.2024	CONN DUAL PORT RJ45 ETHERNET	35.000	NO	Head DCS Purchase	04.03.2024
3650	7000421169	01.03.2024	NYLON CHEESE HEAD SCREW M2.5X8	500.000	NO	Pur Non-Std	07.03.2024
3651	7000421169	01.03.2024	NYLON CHEESE HEAD SCREW M2.5X10	500.000	NO	Pur Non-Std	07.03.2024
3652	7000421169	01.03.2024	NYLON CHEESE HEAD SCREW M2.5X12	500.000	NO	Pur Non-Std	07.03.2024
3653	7000421170	01.03.2024	CON CIR ACCE CAP & CHN SS6	1.000	NO	Head Purchase KOT	08.03.2024
3654	7000421170	01.03.2024	CON CIR ACCE CAP & CHN SS10	1.000	NO	Head Purchase KOT	08.03.2024
3655	7000421170	01.03.2024	CON CIR 2M ACCE CAP & CHN SS10	1.000	NO	Head Purchase KOT	08.03.2024
3656	7000421170	01.03.2024	LIPPED SHRINK BOOT ST -4	1.000	NO	Head Purchase KOT	08.03.2024
3657	7000421171	01.03.2024	SLEEVE HEATSHNK POLYOLFN 12.0/Y..	14.000	M	Head Purchase-hyd	08.03.2024
3658	7000421174	01.03.2024	CAT6 LAN PATCH CORD - BLUE (2 Meter)	10.000	NO	Head Purchase-hyd	09.03.2024
3659	7000421174	01.03.2024	CAT6 LAN PATCH CORD - BLUE (10 Meter)	5.000	NO	Head Purchase-hyd	09.03.2024
3660	7000421175	01.03.2024	Repair of TR Modules	1.000	AU	Purchase Head GR1	09.03.2024
3661	7000421176	01.03.2024	REPAIR OF ASHLESHA MODULES	1.000	AU	Purchase Head GR1	09.03.2024
3662	7000421177	01.03.2024	CONN RJ45 LAN.	26.000	NO	Head Purchase KOT	08.03.2024
3663	7000421178	01.03.2024	Conn., FPC, 0.5mm, 40 cont, RA, Upside	20.000	NO	CRL Banglore	10.03.2024
3664	7000421178	01.03.2024	Conn., FPC, 1mm, 8 cont, RA, Upside cont	20.000	NO	CRL Banglore	10.03.2024
3665	7000421178	01.03.2024	Diode, TVS, Dual USB 2.0 ESD protection,	100.000	NO	CRL Banglore	10.03.2024
3666	7000421178	01.03.2024	IC, Led driver, Step-up, PWM, 3-18V Vin,	20.000	NO	CRL Banglore	10.03.2024
3667	7000421178	01.03.2024	Conn., HDMI-Type A, Rec, RA, th pins	20.000	NO	CRL Banglore	10.03.2024
3668	7000421178	01.03.2024	IC, Analog, 4-Lane DisplayPort DPDT swit	50.000	NO	CRL Banglore	10.03.2024
3669	7000421178	01.03.2024	Conn., FPC, 0.5mm, 22 cont, RA, Upside	40.000	NO	CRL Banglore	10.03.2024
3670	7000421178	01.03.2024	Conn., W2B, Rec, 30pos, 0.4mm pitch, PCB	20.000	NO	CRL Banglore	10.03.2024
3671	7000421178	01.03.2024	Transistor, N-MOSFET, Dual, 20V, 0.5A,	40.000	NO	CRL Banglore	10.03.2024
3672	7000421178	01.03.2024	Socket, Nano-Sim, Push-Push, With Card	20.000	NO	CRL Banglore	10.03.2024
3673	7000421178	01.03.2024	Conn., M.2 KEY B , 67pos, 0.5mm pitch,	20.000	NO	CRL Banglore	10.03.2024
3674	7000421178	01.03.2024	PCIe Clock Genrators	20.000	NO	CRL Banglore	10.03.2024
3675	7000421178	01.03.2024	IC, Volt Reg., RT8272, Step down, 3A,	30.000	NO	CRL Banglore	10.03.2024
3676	7000421178	01.03.2024	IC,Volt Reg, Step down, Vi 4.5-18V, 8A	20.000	NO	CRL Banglore	10.03.2024
3677	7000421178	01.03.2024	IC 6port 1G ETH switch 128-pin TQFP-EP	20.000	NO	CRL Banglore	10.03.2024
3678	7000421179	01.03.2024	CSU FITTED (2 SERVERS)	6.000	NO	Purchase Head GR1	15.03.2024
3679	7000421181	01.03.2024	SURFACE MOUNT RESET SWITCH.	110.000	NO	Head Purchase KOT	08.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3680	7000421182	01.03.2024	POCM FITTED	3.000	NO	Purchase Head GR1	15.03.2024
3681	7000421184	01.03.2024	BARE PCB	51.000	NO	Pur Non-Std	07.03.2024
3682	7000421186	01.03.2024	4mm Banana Pointed Pricks R&B	10.000	NO	Head Radar Pur.	05.03.2024
3683	7000421190	01.03.2024	4mm spade terminal with 4mm cross hole	10.000	NO	Head Radar Pur.	05.03.2024
3684	7000421192	01.03.2024	BARE PCB	43.000	NO	Pur Non-Std	07.03.2024
3685	7000421193	01.03.2024	SWITCH TGL 10A 250VAC DP ON-OFF-ON	24.000	NO	Hd,NS---Pur(CS)	08.03.2024
3686	7000421195	01.03.2024	1st end mini alg clip 2nd end bananaplug	20.000	NO	Head Radar Pur.	05.03.2024
3687	7000421198	01.03.2024	BRAID TUBULAR CU TND 4.	78.600	M	Head Purchase KOT	08.03.2024
3688	7000421198	01.03.2024	BRAID TUBULAR CU TND 8.	35.920	M	Head Purchase KOT	08.03.2024
3689	7000421198	01.03.2024	BRAID TUBULAR CU TND 10	6.700	M	Head Purchase KOT	08.03.2024
3690	7000421198	01.03.2024	BRAID TUBULAR CU TND 15	35.000	M	Head Purchase KOT	08.03.2024
3691	7000421200	01.03.2024	CA ASSY RF 50 K-M/M 5.0M	5.000	NO	Head Purchase-hyd	09.03.2024
3692	7000421201	01.03.2024	Power Supply, AC IN, 12V & 28V Out	1.000	NO	Head Purchase KOT	04.03.2024
3693	7000421202	01.03.2024	PTC TYPE RESETTABLE FUSE	51.000	NO	Head DCS Purchase	11.03.2024
3694	7000421205	01.03.2024	BATTERY SMD 3V	51.000	NO	Head DCS Purchase	11.03.2024
3695	7000421206	01.03.2024	POWER SUPPLY AC-DC 230Vin 24V 4.2A 100W	3.000	NO	Head DCS Purchase	11.03.2024
3696	7000421207	01.03.2024	CONV DC-DC 20W 24V I/P 5V O/P 4A	1.000	NO	Head MCE purchase	11.03.2024
3697	7000421208	01.03.2024	CONVERTER AC/DC-DC 12Vout 0.9A 10.8W	1.000	NO	Head MCE purchase	11.03.2024
3698	7000421209	01.03.2024	CONVERTER AC-DC 90-264Vin 5V 15A 75W	3.000	NO	Head MCE purchase	11.03.2024
3699	7000421211	01.03.2024	ATTENUATOR RF50 8G 20dB.	3.000	NO	Head MCE purchase	11.03.2024
3700	7000421212	01.03.2024	DIODE SW 100V 150mA 4ns SMD 4148	3,500.000	NO	Head MCE purchase	08.03.2024
3701	7000421213	01.03.2024	AMPLIFIER LOW NOISE 1710-2400M 50# RoHS	8.000	NO	Head MCE purchase	11.03.2024
3702	7000421213	01.03.2024	LIMITER 950 TO 2050MHZ +5 TO +30DBM.	5.000	NO	Head MCE purchase	11.03.2024
3703	7000421213	01.03.2024	POWER COMBINER 2WAY-0° 1.8-3.2G 2W RoHS	5.000	NO	Head MCE purchase	11.03.2024
3704	7000421214	01.03.2024	AMPL LNA RF50 1.71-2.4GHz 1.15dB NF 26dB	3.000	NO	Head MCE purchase	11.03.2024
3705	7000421214	01.03.2024	BIAS TEE WIDEBAND 50ohm 10M-10G PR 30dBm	30.000	NO	Head MCE purchase	11.03.2024
3706	7000421215	01.03.2024	LIMITER 100-2500MHz +5dBMT0+30dBm 50OHM.	3.000	NO	Head MCE purchase	11.03.2024
3707	7000421215	01.03.2024	PWR SPLITTER/COMBINER 2WAY0° 1-2.4G RoHS	27.000	NO	Head MCE purchase	11.03.2024
3708	7000421215	01.03.2024	SURFACE MOUNT BAND PASS FILTER2200-2600	3.000	NO	Head MCE purchase	11.03.2024
3709	7000421216	01.03.2024	PWR SPLITTER/COMBINER 1.55-2.5G 8-WAY 0°	3.000	NO	Head MCE purchase	11.03.2024
3710	7000421218	01.03.2024	GNSS Antenna	4.000	NO	Head Radar Pur.	09.03.2024
3711	7000421219	01.03.2024	OSCILLATOR XTAL SMD 12MHz ±25PPM RoHS	12.000	NO	Head MCE purchase	11.03.2024
3712	7000421220	01.03.2024	FILTER EMI 900MHz-1.8GHz	24.000	NO	Head MCE purchase	11.03.2024
3713	7000421221	01.03.2024	IC LIN RF AMP.	21.000	NO	Head DCS Purchase	08.03.2024
3714	7000421221	01.03.2024	IC LIN VRE LDO HIGH PSRR 500mA ADJ 73501	153.000	NO	Head DCS Purchase	08.03.2024
3715	7000421221	01.03.2024	IC VREG LDO LV 1.5A DFN-8 1727	54.000	NO	Head DCS Purchase	08.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3716	7000421221	01.03.2024	IC VREG ULDO ADJ SOT23-5 2204	22.000	NO	Head DCS Purchase	08.03.2024
3717	7000421221	01.03.2024	IC LIN REG HV 65V 8-SO-EP 5024T	5.000	NO	Head DCS Purchase	08.03.2024
3718	7000421221	01.03.2024	IC VREG LTC 2950 -1	49.000	NO	Head DCS Purchase	08.03.2024
3719	7000421221	01.03.2024	IC LIN VREG LMZ23605	49.000	NO	Head DCS Purchase	08.03.2024
3720	7000421221	01.03.2024	IC LIN VCOMPTR LM193DR	51.000	NO	Head DCS Purchase	08.03.2024
3721	7000421221	01.03.2024	IC LIN V COMPTR 3701	27.000	NO	Head DCS Purchase	08.03.2024
3722	7000421222	01.03.2024	ENVELOP & TRUE POWER RMS DEFECTOR.	3.000	NO	Head MCE purchase	11.03.2024
3723	7000421223	01.03.2024	BARE PCB	94.000	NO	Pur Non-Std	07.03.2024
3724	7000421224	01.03.2024	CONN CIR RP 9SS 9SOCK WL MT CD	69.000	NO	Head Purchase-hyd	09.03.2024
3725	7000421225	01.03.2024	SWITCH SP2T 100 WATT REFLECTIVE	21.000	NO	Head MCE purchase	11.03.2024
3726	7000421226	01.03.2024	DIPLEXER RX 240-26MHz TX 290-320MHz 125W	2.000	NO	Head MCE purchase	11.03.2024
3727	7000421228	01.03.2024	FUSE VFA AXIAL LEAD RoHS 125V 7A	158.000	NO	Head MCE purchase	11.03.2024
3728	7000421231	01.03.2024	PC BLANK SP CARD	1.000	NO	Head Radar Subcont	03.03.2024
3729	7000421232	01.03.2024	CA ASSY RF K M/M 10.0	5.000	NO	Head Purchase-hyd	09.03.2024
3730	7000421233	01.03.2024	IC DC-DC CONV ECO-MODE STEP DOWN 5A 5454	98.000	NO	Head DCS Purchase	08.03.2024
3731	7000421233	01.03.2024	IC DC TO DC CONV 42V 0.5A 10-MSOP 54040	22.000	NO	Head DCS Purchase	08.03.2024
3732	7000421233	01.03.2024	IC POWE MODULE DC-DC CONV 3A 18W 12003.	5.000	NO	Head DCS Purchase	08.03.2024
3733	7000421233	01.03.2024	IC LIN IDEAL DIODE 5A 4358	48.000	NO	Head DCS Purchase	08.03.2024
3734	7000421233	01.03.2024	IC POWER MODULE 10A SWITCHER 23610	51.000	NO	Head DCS Purchase	08.03.2024
3735	7000421233	01.03.2024	IC POWER AMBIENT LIGHT SENSOR 44009	23.000	NO	Head DCS Purchase	08.03.2024
3736	7000421233	01.03.2024	IC SYNCH CTRL BUCK/BOOST 60V 5A 3790	44.000	NO	Head DCS Purchase	08.03.2024
3737	7000421233	01.03.2024	IC SI OSC VOLTAGE CONTROLLED PWM 6992	51.000	NO	Head DCS Purchase	08.03.2024
3738	7000421233	01.03.2024	IC DGTL POTENTIOMETER 8-SO 1809	49.000	NO	Head DCS Purchase	08.03.2024
3739	7000421234	01.03.2024	CA ASSY RF 50 K-M/K-M 0.1M	12.000	NO	Head Purchase-hyd	09.03.2024
3740	7000421238	01.03.2024	IC INTEGRATED PASSIVE FILTER 10WDFN 4192	18.000	NO	Head DCS Purchase	08.03.2024
3741	7000421238	01.03.2024	IC COMMON MODE FILTER 8-WDFN 2121	12.000	NO	Head DCS Purchase	08.03.2024
3742	7000421238	01.03.2024	IC SYNCH SDN CONT 40V 10A 16-PMSOP 7803	5.000	NO	Head DCS Purchase	08.03.2024
3743	7000421238	01.03.2024	IC SYNCH BUCK-BOOST CONTR 28-HTSSOP 5175	5.000	NO	Head DCS Purchase	08.03.2024
3744	7000421238	01.03.2024	IC GATE 74 VHC 14 MTCX.	22.000	NO	Head DCS Purchase	08.03.2024
3745	7000421238	01.03.2024	IC GATE INV SSOP-5 4S584	22.000	NO	Head DCS Purchase	08.03.2024
3746	7000421238	01.03.2024	IC MEM SRAM 512KX36 18MBIT 7C1371	8.000	NO	Head DCS Purchase	08.03.2024
3747	7000421238	01.03.2024	IC MEM SERIAL FLASH 1. 8V 64MBIT Z5Q64	49.000	NO	Head DCS Purchase	08.03.2024
3748	7000421238	01.03.2024	IC MEM SPI SERIAL FLASH 8-SOIC 25VF040	5.000	NO	Head DCS Purchase	08.03.2024
3749	7000421241	01.03.2024	DOOR CONTROLLER SIDOOR ATE531S	1,374.000	NO	Head Purch-Pkula	08.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3750	7000421242	01.03.2024	ETHERNET INTERFACE CA (IND-PP PANEL PC)	129.000	NO	Head DCS-M Subcont	06.03.2024
3751	7000421242	01.03.2024	RS422 INTERFACE CA (IND-PP PANEL PC)	129.000	NO	Head DCS-M Subcont	06.03.2024
3752	7000421243	01.03.2024	CONVERTER AC-DC 85-265Vin 50Vout 12.5A	4.000	NO	Head ADSN Pur.	05.03.2024
3753	7000421244	01.03.2024	IC MEMORY USATA 128GB	3.000	NO	Head DCS Purchase	08.03.2024
3754	7000421244	01.03.2024	IC MEM IBUTTON 32K.	639.000	NO	Head DCS Purchase	08.03.2024
3755	7000421244	01.03.2024	EPCS40F780 CYCLONE III FPGA	51.000	NO	Head DCS Purchase	08.03.2024
3756	7000421244	01.03.2024	ICD XCVR 74ACT244	21.000	NO	Head DCS Purchase	08.03.2024
3757	7000421244	01.03.2024	IC LINE TRANSCEIVER CMOS 3232 RoHS	3,396.000	NO	Head DCS Purchase	08.03.2024
3758	7000421244	01.03.2024	IC XCVR MAX3243EUI	36.000	NO	Head DCS Purchase	08.03.2024
3759	7000421244	01.03.2024	IC TRANSLATOR BI-DIR BUS 2-BIT PCA9306.	100.000	NO	Head DCS Purchase	08.03.2024
3760	7000421245	01.03.2024	GASKET HOUSING JETTY	5.000	NO	Pur Non-Std	07.03.2024
3761	7000421247	01.03.2024	9DB403 FOUR OUTPUT DIFF. BUFFER FOR PCI	5.000	NO	Head DCS Purchase	08.03.2024
3762	7000421247	01.03.2024	IC RS-232 DRIVER MAX3243 28-SSOP	32.000	NO	Head DCS Purchase	08.03.2024
3763	7000421247	01.03.2024	IC SUPPLY PROTECTION CONTROLLER 4365	27.000	NO	Head DCS Purchase	08.03.2024
3764	7000421247	01.03.2024	IC USB TO DUAL UART BRIDGE 2105	5.000	NO	Head DCS Purchase	08.03.2024
3765	7000421247	01.03.2024	IC V-LEVEL TRANSLATOR 4-BIT BIDIR 0104	22.000	NO	Head DCS Purchase	08.03.2024
3766	7000421247	01.03.2024	IC SINGLE-CHIP USB-QUAD-UART BRIDGE 210	72.000	NO	Head DCS Purchase	08.03.2024
3767	7000421247	01.03.2024	IC LVDS SERDES RECEIVER 65LVDS94	49.000	NO	Head DCS Purchase	08.03.2024
3768	7000421247	01.03.2024	IC HDMI COMPANION 12S016	49.000	NO	Head DCS Purchase	08.03.2024
3769	7000421247	01.03.2024	IC DP TO VGA CONV 40-QFN 7517	21.000	NO	Head DCS Purchase	08.03.2024
3770	7000421247	01.03.2024	IC DIG LINE DRIVER SN74LVC16244 TSSOP-48	22.000	NO	Head DCS Purchase	08.03.2024
3771	7000421247	01.03.2024	IC PCIE SIGNAL RETIMER 32-CH 345-BALL	3.000	NO	Head DCS Purchase	08.03.2024
3772	7000421248	01.03.2024	BOOT HEAT SHRINK..	128.000	NO	Hd,NS---Pur(CS)	08.03.2024
3773	7000421249	01.03.2024	CON CIRS THD PL SS11 FN6/5A CRP TPL	28.000	NO	Head Purchase-hyd	09.03.2024
3774	7000421250	01.03.2024	STOPPER BLOCK (AZ)	10.000	NO	Head SC Purchase	07.03.2024
3775	7000421250	01.03.2024	STOPPER ARM	10.000	NO	Head SC Purchase	07.03.2024
3776	7000421251	01.03.2024	GASKET HOUSING SHIP/SHORE	213.000	NO	Pur Non-Std	11.03.2024
3777	7000421252	01.03.2024	IC AUDIO CODEC 269	15.000	NO	Head DCS Purchase	08.03.2024
3778	7000421252	01.03.2024	IC JITTER ATTN/CLK MULTIPLIER 44QFN 5342	850.000	NO	Head DCS Purchase	08.03.2024
3779	7000421252	01.03.2024	IC PWR DISTR SW AUTOMOTIVE GRADE 2041	102.000	NO	Head DCS Purchase	08.03.2024
3780	7000421252	01.03.2024	IC PWR-DISTRIBUTION SWITCH 2066	76.000	NO	Head DCS Purchase	08.03.2024
3781	7000421252	01.03.2024	IC SW 10/100/1000 BASE-T 32TQFN-EP 4890	22.000	NO	Head DCS Purchase	08.03.2024
3782	7000421252	01.03.2024	IC SWITCH DISTRIBUTION 1.5A 2069	44.000	NO	Head DCS Purchase	08.03.2024
3783	7000421252	01.03.2024	IC POWER SWITCH DUAL CHAN ADJ 2561	3.000	NO	Head DCS Purchase	08.03.2024
3784	7000421252	01.03.2024	IC SWITCH ANALOG HIGH-BW 28-TQFN 4885	22.000	NO	Head DCS Purchase	08.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3785	7000421253	01.03.2024	CAP FXD CERP CH 1000pF ±20% 16V	224.000	NO	Head Purchase-hyd	09.03.2024
3786	7000421254	01.03.2024	IC µC SUPERVISORY CKT 708 RoHS.	10.000	NO	Head DCS Purchase	08.03.2024
3787	7000421254	01.03.2024	IC 4-PORT HUB CONTROLLER QFN-36 USB2514I	22.000	NO	Head DCS Purchase	08.03.2024
3788	7000421254	01.03.2024	IC BUS CONTROLLER 9518	22.000	NO	Head DCS Purchase	08.03.2024
3789	7000421254	01.03.2024	IC RTC WITH TCXO 2129	567.000	NO	Head DCS Purchase	08.03.2024
3790	7000421254	01.03.2024	IC ETHERNET CONTROLLER I210	5.000	NO	Head DCS Purchase	08.03.2024
3791	7000421254	01.03.2024	IC MICROCONTROLLER LP 28-SSOP 18F25K40	22.000	NO	Head DCS Purchase	08.03.2024
3792	7000421254	01.03.2024	IC MICROCONTROLLER 16F1823	5.000	NO	Head DCS Purchase	08.03.2024
3793	7000421255	01.03.2024	IC µC PRGMP RES TOUCH 28-QFN 6010	5.000	NO	Head DCS Purchase	08.03.2024
3794	7000421255	01.03.2024	IC DUAL SMART BATTERY SYS MGR 1760	58.000	NO	Head DCS Purchase	08.03.2024
3795	7000421255	01.03.2024	IC PUSHBUTTON ON/OFF CONTROLLER 2954	102.000	NO	Head DCS Purchase	08.03.2024
3796	7000421255	01.03.2024	IC SINGLE CHIP PC AUDIO SYS 48QFN 92HD91	5.000	NO	Head DCS Purchase	08.03.2024
3797	7000421256	01.03.2024	SPACER	4.000	NO	Sonar Systems - Su	11.03.2024
3798	7000421256	01.03.2024	SPACER	36.000	NO	Sonar Systems - Su	11.03.2024
3799	7000421256	01.03.2024	SPACER	8.000	NO	Sonar Systems - Su	11.03.2024
3800	7000421256	01.03.2024	SPACER	5.000	NO	Sonar Systems - Su	11.03.2024
3801	7000421256	01.03.2024	SPACER	4.000	NO	Sonar Systems - Su	11.03.2024
3802	7000421256	01.03.2024	SPACER	86.000	NO	Sonar Systems - Su	11.03.2024
3803	7000421257	01.03.2024	CON RECTU F9/7.5A SHL PLZN CRP	20.000	NO	Head Purchase-hyd	09.03.2024
3804	7000421258	01.03.2024	ELECTROMECHANICAL MAST - 11M	2.000	NO	Head DCS Purchase	09.03.2024
3805	7000421258	01.03.2024	ELECTROMECHANICAL MAST - 15M	2.000	NO	Head DCS Purchase	09.03.2024
3806	7000421259	01.03.2024	CON CIRS THD RP MN6/5A FMT	22.000	NO	Head Purchase-hyd	09.03.2024
3807	7000421262	01.03.2024	CON CIRS THD RP FN37/3A FMT	16.000	NO	Head Purchase-hyd	09.03.2024
3808	7000421263	01.03.2024	CON CIRS THD RP FA37/3A FMT	22.000	NO	Head Purchase-hyd	09.03.2024
3809	7000421265	01.03.2024	CON CIRS THD RP MN37/3A FMT	16.000	NO	Head Purchase-hyd	09.03.2024
3810	7000421268	01.03.2024	CON CIRS THD RP 11SS MN5/3A FMT	16.000	NO	Head Purchase-hyd	09.03.2024
3811	7000421271	01.03.2024	CON CIRS THD RP 17SS MN26/5A FMT	6.000	NO	Head Purchase-hyd	09.03.2024
3812	8000028655	28.02.2024	DSP Processor development Setup	1.000	NO	Hd, NS(R & FCS)Pur	04.03.2024
3813	8000028901	01.03.2024	VHF/UHF Antenna	16.000	NO	Purchase Head GN8	05.03.2024
3814	8000028901	01.03.2024	HARDWARE FOR RADIO MANAGEMENT	8.000	NO	Purchase Head GN8	05.03.2024
3815	8000028920	15.01.2024	OWS Workstation	6.000	NO	Purchase Head GN8	05.03.2024
3816	8000028920	15.01.2024	TABLE MOUNT 17"/19" DISPLAY	4.000	NO	Purchase Head GN8	05.03.2024
3817	8000028920	15.01.2024	OWS Workstation AMC for 3 years	1.000	NO	Purchase Head GN8	05.03.2024
3818	8000028920	15.01.2024	17"/19" Display AMC for 3 years	1.000	NO	Purchase Head GN8	05.03.2024
3819	8000028930	01.03.2024	GNSS Receiver	1.000	NO	Purchase Head GN8	05.03.2024
3820	8000028930	01.03.2024	GNSS Receiver AMC for 3 years	1.000	NO	Purchase Head GN8	05.03.2024
3821	8000028944	29.02.2024	12U CPCI RACK ASSY	2.000	NO	Head HF Purchase	04.03.2024
3822	8000028957	20.01.2024	UPPER MIRROR	17.000	NO	Head Purchase -MC	04.03.2024
3823	8000028957	20.01.2024	BOTTOM MIRROR	15.000	NO	Head Purchase -MC	04.03.2024
3824	8000028971	20.01.2024	DF PROCESSOR UNIT	12.000	NO	Head Purchase-hyd	04.03.2024
3825	8000028972	20.02.2024	ADC CLOCK AND TRIGGER DISTRIBUTION BOARD	1.000	NO	Head Purchase-hyd	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3826	8000028972	20.02.2024	GIGABIT LAN SWITCH BOARD	1.000	NO	Head Purchase-hyd	04.03.2024
3827	8000028973	20.02.2024	DATA ACQUISITION BOARD	15.000	NO	Head Purchase-hyd	04.03.2024
3828	8000029023	23.01.2024	RACKS SMALL SIZE SDU	5.000	NO	Head Purchase-hyd	04.03.2024
3829	8000029035	29.02.2024	GE PROTECTIVE WINDOW (60240)	2.000	NO	Head Purchase -MC	04.03.2024
3830	8000029065	25.01.2024	WRD180 Bulkhead Feedthrough 4"	6.000	NO	Head Purchase-hyd	02.03.2024
3831	8000029111	01.02.2024	IC MEM FLASH 3.3V 29CL032	299.000	NO	Head HF Purchase	04.03.2024
3832	8000029127	01.02.2024	NANO QUADCOPTER KIT	2.000	ST	Head BTV Purchase	10.03.2024
3833	8000029127	01.02.2024	FPV GOGGLE	1.000	ST	Head BTV Purchase	10.03.2024
3834	8000029127	01.02.2024	FPV DISPLAY	1.000	NO	Head BTV Purchase	10.03.2024
3835	8000029132	02.02.2024	O&M FOR CIVIL-UTILITY EQMPT AT JODHPUR	1.000	AU	Purchase Head GN8	02.03.2024
3836	8000029133	29.02.2024	Loop Antenna	1.000	NO	Head Purchase-hyd	05.03.2024
3837	8000029133	29.02.2024	Biconical Antenna	1.000	NO	Head Purchase-hyd	05.03.2024
3838	8000029133	29.02.2024	Low Frequency Horn Antenna	1.000	NO	Head Purchase-hyd	05.03.2024
3839	8000029133	29.02.2024	High Frequency Horn Antenna	1.000	NO	Head Purchase-hyd	05.03.2024
3840	8000029133	29.02.2024	Load Impedance Stabilizer network	5.000	NO	Head Purchase-hyd	05.03.2024
3841	8000029133	29.02.2024	Low Frequency Field Probe	1.000	NO	Head Purchase-hyd	05.03.2024
3842	8000029143	02.02.2024	IC COMPARATOR 96687	247.000	NO	Head HF Purchase	04.03.2024
3843	8000029216	26.02.2024	TSS HSU ASSY	2.000	NO	Sonar Systems - Su	02.03.2024
3844	8000029220	29.02.2024	MFR - PS	1.000	NO	Head ADSN Subcon.	15.03.2024
3845	8000029234	23.02.2024	LAPTOP DELL PRECISION 7680	4.000	NO	Head Purchase-hyd	04.03.2024
3846	8000029236	10.02.2024	PMC-MCM CARD	3.000	NO	Head Subcont.-hyd	03.03.2024
3847	8000029236	10.02.2024	PMC-MCM CARD (CAS)	2.000	NO	Head Subcont.-hyd	03.03.2024
3848	8000029236	10.02.2024	DFS CONTROL CARD	1.000	NO	Head Subcont.-hyd	03.03.2024
3849	8000029236	10.02.2024	MEZZANINE VIOFO DDT4 INDUSTRIAL CHANNEL	1.000	NO	Head Subcont.-hyd	03.03.2024
3850	8000029236	10.02.2024	DFS CONTROL CARD	1.000	NO	Head Subcont.-hyd	03.03.2024
3851	8000029236	10.02.2024	PMC-MCM CARD (WOR)	1.000	NO	Head Subcont.-hyd	03.03.2024
3852	8000029236	10.02.2024	IF MODULE CARD	16.000	NO	Head Subcont.-hyd	03.03.2024
3853	8000029236	10.02.2024	NOTCH INTERFACE CARD	4.000	NO	Head Subcont.-hyd	03.03.2024
3854	8000029236	10.02.2024	CARD AMPLIFICATION OF RF 0.5-2 GHZ RI	5.000	NO	Head Subcont.-hyd	03.03.2024
3855	8000029236	10.02.2024	PCB CONNECTOR RF MOFI	11.000	NO	Head Subcont.-hyd	03.03.2024
3856	8000029236	10.02.2024	PCB T. CANALES ENFASADOS MOFI	4.000	NO	Head Subcont.-hyd	03.03.2024
3857	8000029236	10.02.2024	DC/DC CIRCULAR CONV CARD(DFS1)	2.000	NO	Head Subcont.-hyd	03.03.2024
3858	8000029236	10.02.2024	CALIBRATION CARD 0.5-2GHz	10.000	NO	Head Subcont.-hyd	03.03.2024
3859	8000029236	10.02.2024	CARD OSCILATOR CALIBRATION 0.5-2GHZ	10.000	NO	Head Subcont.-hyd	03.03.2024
3860	8000029236	10.02.2024	IF MODULE CARD-2	4.000	NO	Head Subcont.-hyd	03.03.2024
3861	8000029236	10.02.2024	PPG CARD	17.000	NO	Head Subcont.-hyd	03.03.2024
3862	8000029236	10.02.2024	AC/DC CONVERTER V5-75B CARD	4.000	NO	Head Subcont.-hyd	03.03.2024
3863	8000029236	10.02.2024	DC/DC CONVERTER V3W(2) CARD	1.000	NO	Head Subcont.-hyd	03.03.2024
3864	8000029236	10.02.2024	DC/DC CONVERTER-VS12A CARD	1.000	NO	Head Subcont.-hyd	03.03.2024
3865	8000029254	15.02.2024	H/W NBAD APPLIANCE WITH ACCESSORIES	2.000	NO	MM / HLS&SCB	02.03.2024
3866	8000029254	15.02.2024	S/W NBAD LICENSE 2GBPS	2.000	NO	MM / HLS&SCB	02.03.2024
3867	8000029254	15.02.2024	S/W FLOW COLLECTOR	2.000	NO	MM / HLS&SCB	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3868	8000029268	29.02.2024	DAY WINDOW WITH CONDUCTIVE COATING	6.000	NO	Head Purchase -MC	04.03.2024
3869	8000029282	20.02.2024	Add-on FE board	2.000	NO	Head Subcont.-hyd	02.03.2024
3870	8000029284	28.02.2024	OSC DR 10GHz +10dBm	35.000	NO	Head Purchase-hyd	04.03.2024
3871	8000029284	28.02.2024	ISOLATOR 18-40GHz 14dB	22.000	NO	Head Purchase-hyd	04.03.2024
3872	8000029284	28.02.2024	MBJ-FE	90.000	NO	Head Purchase-hyd	04.03.2024
3873	8000029284	28.02.2024	MMJ-FE	35.000	NO	Head Purchase-hyd	04.03.2024
3874	8000029284	28.02.2024	DET 50OHMS 6-18G	35.000	NO	Head Purchase-hyd	04.03.2024
3875	8000029284	28.02.2024	DET 50OHMS 18-40G	89.000	NO	Head Purchase-hyd	04.03.2024
3876	8000029284	28.02.2024	HARMONIC DETECTION MODULE(18-40 GHz)	35.000	NO	Head Purchase-hyd	04.03.2024
3877	8000029284	28.02.2024	DDUC 4CH 6-18GHz	45.000	NO	Head Purchase-hyd	04.03.2024
3878	8000029284	28.02.2024	DDUC 1CH 18-40GHz	35.000	NO	Head Purchase-hyd	04.03.2024
3879	8000029307	15.02.2024	NANO DRONE - HELICOPTER	2.000	NO	Head BTV Subcont	04.03.2024
3880	8000029312	23.02.2024	DESIGN OF AAAU DCPDB	1.000	AU	Hd NS(R& FCS)Subcn	04.03.2024
3881	8000029313	23.02.2024	AAAU DCPDB	3.000	NO	Hd NS(R& FCS)Subcn	04.03.2024
3882	8000029341	29.02.2024	Handheld Spectrum Analyzer	3.000	NO	SCCS Pur Head	04.03.2024
3883	8000029352	23.02.2024	IS CO BLR to BEL Nimmaluru(MCH) 20Mbps	1.000	AU	Head Central Pur.	09.03.2024
3884	8000029353	27.02.2024	24 PORT LIU WITH LC PANEL	40.000	NO	Head Central Pur.	02.03.2024
3885	8000029353	27.02.2024	EZ-LABEL PRINTER Tape cartridge-XR9YW1-9	30.000	NO	Head Central Pur.	02.03.2024
3886	8000029353	27.02.2024	3*3 network BACKBOX PVC (for faceplate)	100.000	NO	Head Central Pur.	02.03.2024
3887	8000029355	19.02.2024	UPS	30.000	ST	Head Central Pur.	02.03.2024
3888	8000029356	19.02.2024	50 Mbps P2P LL BELISCO to CO Nagavara	1.000	AU	Head Central Pur.	02.03.2024
3889	8000029358	28.02.2024	65 Ah Battery	60.000	NO	SCCS Pur Head	03.03.2024
3890	8000029358	28.02.2024	Battery 12V 26AH	94.000	NO	SCCS Pur Head	03.03.2024
3891	8000029360	20.02.2024	Veronte Autopilot Kit	2.000	NO	Head BTV Purchase	03.03.2024
3892	8000029370	20.02.2024	IC QUAD 2-I/P NOR GATE 10502	182.000	NO	Head HF Purchase	04.03.2024
3893	8000029370	20.02.2024	IC ADDR 54F283	72.000	NO	Head HF Purchase	04.03.2024
3894	8000029370	20.02.2024	IC ECL TO TTL CONV 10525	64.000	NO	Head HF Purchase	04.03.2024
3895	8000029372	20.02.2024	IC 54F 139	37.000	NO	Head HF Purchase	04.03.2024
3896	8000029373	20.02.2024	DIGITAL RCVR PCB FOR IMAGING RADAR	3.000	NO	Head Radar Subcont	02.03.2024
3897	8000029374	20.02.2024	IC SRAM 9150	73.000	NO	Head HF Purchase	04.03.2024
3898	8000029375	01.03.2024	IC TTL TO MECL 10524	122.000	NO	Head HF Purchase	04.03.2024
3899	8000029382	20.02.2024	Varnish spray gun cleaning machine	1.000	NO	Head SC Purchase	05.03.2024
3900	8000029383	20.02.2024	THROUGH LINE POWER METER 500W	12.000	NO	Head Purchase-hyd	05.03.2024
3901	8000029395	01.03.2024	Firmware and Software Development	1.000	AU	PDIC SC Bangalore	05.03.2024
3902	8000029406	21.02.2024	21 WAY SLIPRING	2.000	NO	Purchase Head GA	02.03.2024
3903	8000029407	01.03.2024	Video Conference System For MM	1.000	NO	Head HF Purchase	06.03.2024
3904	8000029410	22.02.2024	GE FINISHED (Ø47x4.6)	21,666.000	NO	Head Purchase -MC	04.03.2024
3905	8000029411	22.02.2024	GE FINISHED (#23x3.0)	21,666.000	NO	Head Purchase -MC	04.03.2024
3906	8000029420	22.02.2024	FLASH 8MB 28F640J5	46.000	NO	Head HF Purchase	04.03.2024
3907	8000029421	22.02.2024	IC 16 BIT TRANSCEIVER	126.000	NO	Head HF Purchase	04.03.2024
3908	8000029422	22.02.2024	IC SFC LM 113	123.000	NO	Head HF Purchase	04.03.2024
3909	8000029423	22.02.2024	IV VREG-PQO7OXHO2ZZ	9.000	NO	Head HF Purchase	04.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3910	8000029427	01.03.2024	ROUTER	55.000	NO	Purchase Head GD6	04.03.2024
3911	8000029428	22.02.2024	RADOME FOR ASR ANTENNA	1.000	NO	Purchase Head GA	05.03.2024
3912	8000029429	01.03.2024	LNB	55.000	NO	Purchase Head GD6	04.03.2024
3913	8000029430	01.03.2024	WORKSTATION	385.000	NO	Purchase Head GD6	04.03.2024
3914	8000029431	22.02.2024	DOOR MOTOR SIDOOR MED280	4.000	NO	Head Pur(PP) - NM	04.03.2024
3915	8000029431	22.02.2024	TOOTHED BELT STD-S5M	2.000	NO	Head Pur(PP) - NM	04.03.2024
3916	8000029434	22.02.2024	MSF AND DISPLAY COMPUTER	1.000	NO	Head Radar Pur.	04.03.2024
3917	8000029434	22.02.2024	SEARCH SDP	1.000	NO	Head Radar Pur.	04.03.2024
3918	8000029434	22.02.2024	TRACK SDP	1.000	NO	Head Radar Pur.	04.03.2024
3919	8000029435	22.02.2024	NETWORK SWITCH IP	165.000	NO	Purchase Head GD6	04.03.2024
3920	8000029441	29.02.2024	HIGH END WORK STATION(INTEL XENON 6246R)	6.000	NO	CRL GAD	04.03.2024
3921	8000029441	29.02.2024	HIGH END LAPTOP(INTEL CORE I9-12950HX)	6.000	NO	CRL GAD	04.03.2024
3922	8000029447	01.03.2024	ACCESS CONTROL SYSTEM WITH ACCESSORIES	30.000	NO	Head EM Purchase	02.03.2024
3923	8000029449	23.02.2024	Antenna Control Unit(Prime)	1,250.000	NO	SubContract Hd GSA	04.03.2024
3924	8000029450	23.02.2024	HIGH END SERVER	2.000	NO	Head EM Purchase	02.03.2024
3925	8000029451	23.02.2024	STAINLESS STEEL DABARA 5KG.	8.000	NO	Head Purchase -MC	05.03.2024
3926	8000029451	23.02.2024	STAINLESS STEEL DABARA 10KGS.	3.000	NO	Head Purchase -MC	05.03.2024
3927	8000029451	23.02.2024	STAINLESS STEEL DABARA 15 TO 20 KGS.	4.000	NO	Head Purchase -MC	05.03.2024
3928	8000029451	23.02.2024	STAINLESS STEEL DABARA 40 TO 55 KGS.	5.000	NO	Head Purchase -MC	05.03.2024
3929	8000029451	23.02.2024	STAINLESS STEEL BHAND.	1.000	NO	Head Purchase -MC	05.03.2024
3930	8000029451	23.02.2024	STAINLESS STEEL RICE STAINER.	1.000	NO	Head Purchase -MC	05.03.2024
3931	8000029451	23.02.2024	STEEL KADA GINNE.	4.000	NO	Head Purchase -MC	05.03.2024
3932	8000029451	23.02.2024	STAINLESS STEEL THALI PLATE.	300.000	NO	Head Purchase -MC	05.03.2024
3933	8000029451	23.02.2024	STAINLESS STEEL WATER GLASS.	300.000	NO	Head Purchase -MC	05.03.2024
3934	8000029451	23.02.2024	STAINLESS STEEL SPOONS.	50.000	NO	Head Purchase -MC	05.03.2024
3935	8000029451	23.02.2024	STAINLESS STEEL WATER JUGS.	50.000	NO	Head Purchase -MC	05.03.2024
3936	8000029451	23.02.2024	DOSA PLATE 3 IN 1.	300.000	NO	Head Purchase -MC	05.03.2024
3937	8000029451	23.02.2024	CURD CUP STEEL.	300.000	NO	Head Purchase -MC	05.03.2024
3938	8000029451	23.02.2024	TEA KETTLE 2.5 LTRS.	5.000	NO	Head Purchase -MC	05.03.2024
3939	8000029451	23.02.2024	TEA KETTLE 5.0 LTRS.	10.000	NO	Head Purchase -MC	05.03.2024
3940	8000029461	24.02.2024	21 SLOT CPCI CHASSIS	1.000	NO	Head HF Purchase	05.03.2024
3941	8000029464	24.02.2024	Flexible twistable Waveguide(2M)	5.000	NO	SCCS Pur Head	02.03.2024
3942	8000029466	24.02.2024	Access Control System	30.000	NO	Head EM Purchase	02.03.2024
3943	8000029467	24.02.2024	Laser jet Colour Printer	1.000	NO	Head BSTC Pur.	04.03.2024
3944	8000029469	24.02.2024	5G C-BAND BAND PASS FILTER	109.000	NO	SCCS Pur Head	04.03.2024
3945	8000029470	24.02.2024	IC D FLIP-FLOP 10631	313.000	NO	Head HF Purchase	05.03.2024
3946	8000029471	24.02.2024	BLANK FOR HOUR METER WINDOW	137.000	NO	Head Purchase -MC	02.03.2024
3947	8000029472	24.02.2024	BLANK FOR LW4-LENS-1	133.000	NO	Head Purchase -MC	02.03.2024
3948	8000029472	24.02.2024	BLANK FOR LW4-LENS-2	133.000	NO	Head Purchase -MC	02.03.2024
3949	8000029472	24.02.2024	BLANK FOR LW4-LENS-3	133.000	NO	Head Purchase -MC	02.03.2024
3950	8000029474	24.02.2024	BLANK FOR LW4-LENS-4	133.000	NO	Head Purchase -MC	02.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3951	8000029474	24.02.2024	BLANK FOR LW4-LENS-5	133.000	NO	Head Purchase -MC	02.03.2024
3952	8000029474	24.02.2024	BLANK FOR LW4-LENS-6	133.000	NO	Head Purchase -MC	02.03.2024
3953	8000029475	24.02.2024	Surge arrester	100.000	NO	Purchase Head GNA	05.03.2024
3954	8000029476	24.02.2024	Programmable Power Supply	1.000	NO	Head EM Purchase	02.03.2024
3955	8000029477	27.02.2024	24 Port Fiber Switch	6.000	NO	CRL GAD	02.03.2024
3956	8000029477	27.02.2024	24 Port POE 1G SW with 4 10G SM SFP	8.000	NO	CRL GAD	02.03.2024
3957	8000029477	27.02.2024	24 Port Non-POE 1G SW with 4 10G SM SFP	7.000	NO	CRL GAD	02.03.2024
3958	8000029478	24.02.2024	3.8M Reflector	2.000	NO	SCCS Pur Head	04.03.2024
3959	8000029480	26.02.2024	MULTICHANNEL CRO	1.000	NO	Head DCS Purchase	05.03.2024
3960	8000029481	26.02.2024	Serial Configuration Device	49.000	NO	Head HF Purchase	06.03.2024
3961	8000029482	26.02.2024	SHELTER LIFTING JACKS	1.000	NO	Head Radar Pur.	04.03.2024
3962	8000029483	26.02.2024	Audio Amplifier Card	2.000	NO	Sonar Systems - Su	07.03.2024
3963	8000029484	26.02.2024	TOOL KIT WITH SOLDERING STATION	2.000	NO	Head BTV Purchase	06.03.2024
3964	8000029485	26.02.2024	INTERFACE UNIT -10MHZ	3.000	NO	Head BTV Purchase	06.03.2024
3965	8000029488	26.02.2024	POWER ANALYZER	5.000	NO	Head MCE purchase	05.03.2024
3966	8000029491	26.02.2024	Datacenter Infra for SW Near DR Site	2.000	NO	Head BSTC Pur.	06.03.2024
3967	8000029492	26.02.2024	Current probe with amplifier	1.000	NO	Head EM Purchase	04.03.2024
3968	8000029493	26.02.2024	SERVER	10.000	NO	Head EM Purchase	04.03.2024
3969	8000029493	26.02.2024	HARDWARE SECURE MODULE	2.000	NO	Head EM Purchase	04.03.2024
3970	8000029493	26.02.2024	UNIFIED STORAGE SOLUTION	1.000	NO	Head EM Purchase	04.03.2024
3971	8000029500	27.02.2024	FLOOR CRANE	2.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
3972	8000029501	27.02.2024	HAND PALLET TROLLEY. WEIGHT 2.5 TON	1.000	NO	Hd, NS(R & FCS)Pur	05.03.2024
3973	8000029503	28.02.2024	ThreeOutput Programmable DC Power Supply	5.000	NO	CRL GAD	04.03.2024
3974	8000029510	28.02.2024	KEYBOARD RUGD w/TP & TB 89KEYS	11.000	NO	Head EM Purchase	05.03.2024
3975	8000029510	28.02.2024	MAP PANNING & ZOOMING DEVICE	11.000	NO	Head EM Purchase	05.03.2024
3976	8000029512	28.02.2024	CAL POWER DIVIDER UNIT	2.000	NO	Head Radar Pur.	07.03.2024
3977	8000029513	28.02.2024	RF MANIFOLD UNIT 2	3.000	NO	Head Radar Pur.	07.03.2024
3978	8000029514	28.02.2024	RF MANIFOLD UNIT 1	3.000	NO	Head Radar Pur.	07.03.2024
3979	8000029516	28.02.2024	Digital Bench Power Supply	1.000	NO	CRL GAD	05.03.2024
3980	8000029517	28.02.2024	PLASMA CLEANING MACHINE	1.000	NO	Head Purchase-hyd	05.03.2024
3981	8000029518	29.02.2024	UFED 4PC Ultimate Subscription	7.000	NO	Head Purchase-hyd	07.03.2024
3982	8000029518	29.02.2024	UFED DONGLE KIT	7.000	NO	Head Purchase-hyd	07.03.2024
3983	8000029518	29.02.2024	UFED 4PC HW KIT	7.000	NO	Head Purchase-hyd	07.03.2024
3984	8000029519	28.02.2024	40 KVA Genset (1+1) with Accessories	55.000	NO	Purchase Head GD6	03.03.2024
3985	8000029519	28.02.2024	Genset Accessories-Plains/Desert Version	31.000	NO	Purchase Head GD6	03.03.2024
3986	8000029519	28.02.2024	Genset Accessories-HAA Version	24.000	NO	Purchase Head GD6	03.03.2024
3987	8000029520	28.02.2024	HCI - 2# X 6326 CPU 512 GB RAM	4.000	NO	Head Central Pur.	06.03.2024
3988	8000029520	28.02.2024	MS WINDOWS 2022 SERVER DATA CENTER EDITI	112.000	NO	Head Central Pur.	06.03.2024
3989	8000029520	28.02.2024	Nvidia license	96.000	NO	Head Central Pur.	06.03.2024
3990	8000029520	28.02.2024	Windows 11	10.000	NO	Head Central Pur.	06.03.2024
3991	8000029520	28.02.2024	Windows iot thin clients	50.000	NO	Head Central Pur.	06.03.2024
3992	8000029520	28.02.2024	MS windows VDA CAL per year	10.000	NO	Head Central Pur.	06.03.2024
3993	8000029521	28.02.2024	PowerEdge MX760C Server	3.000	NO	Head Central Pur.	06.03.2024

Bids published through eProcurement

Date : 02.03.2024

Sl.	Bid Number	Bid Date	Material Description	Quantity	UOM	Purchase Dept.	Submission Deadline Date
3994	8000029521	28.02.2024	2.4TB10K RPMSAS ISE12Gbps2.5in HardDrive	6.000	NO	Head Central Pur.	06.03.2024
3995	8000029521	28.02.2024	VXRAIL DELL MEMORY UPGRADE - 16GB - 2RX8	72.000	NO	Head Central Pur.	06.03.2024
3996	8000029522	28.02.2024	RFID Reader	1.000	NO	Head Central Pur.	06.03.2024
3997	8000029523	28.02.2024	Thread Pin Gauge set	1.000	ST	Head Central Pur.	06.03.2024
3998	8000029524	28.02.2024	Stakeholder Satisfaction Survey	1.000	AU	Head Central Pur.	06.03.2024
3999	8000029525	28.02.2024	Customer Satisfaction Survey for 3 type	1.000	AU	Head Central Pur.	06.03.2024
4000	8000029526	28.02.2024	BLR to RO-KOLKATA 10Mbps	1.000	AU	Head Central Pur.	06.03.2024
4001	8000029527	29.02.2024	Est of MPLS Leased Line B/W BG-Panchkula	1.000	AU	Head Central Pur.	04.03.2024
4002	8000029528	29.02.2024	Establishment of MPLS Leased Line	1.000	AU	Head Central Pur.	04.03.2024
4003	8000029529	29.02.2024	Establishment of MPLS Leased Line	1.000	AU	Head Central Pur.	04.03.2024
4004	8000029532	29.02.2024	Mixed Domain Oscilloscope	1.000	NO	Head EM Purchase	07.03.2024
4005	8000029533	28.02.2024	Thin Client PC, Monitor, Keyboard & Mous	35.000	NO	Head BTV Purchase	10.03.2024
4006	8000029535	28.02.2024	Depth Camera	2.000	NO	CRL GAD	05.03.2024
4007	8000029536	01.03.2024	AL.3003 SHEET-1.5x2500	22,414.682	KG	Head Pur(IP) - NM	08.03.2024
4008	8000029537	28.02.2024	RAM COMMANDER SOFTWARE 8.8	1.000	NO	Head Purchase-hyd	02.03.2024
4009	8000029540	29.02.2024	Power Supply Module of ERU-Imaging Radar	2.000	NO	Head Radar Subcont	02.03.2024
4010	8000029541	29.02.2024	Rpr of CUCM and NMS server at NTRO, UDP	1.000	AU	Head BTV Purchase	09.03.2024
4011	8000029542	01.03.2024	IC MEM FLASH 28F640	106.000	NO	Head HF Purchase	12.03.2024
4012	8000029542	01.03.2024	IC	16.000	NO	Head HF Purchase	12.03.2024
4013	8000029543	01.03.2024	DIGITAL DELAY UNIT DDU-4	18.000	NO	Head HF Purchase	12.03.2024
4014	8000029544	29.02.2024	CAMERA IP OUTDOOR D/N PTZ DOME12x WAL MT	4.000	NO	Head BTV Purchase	11.03.2024
4015	8000029550	01.03.2024	IC EPLD 5032	28.000	NO	Head HF Purchase	12.03.2024
4016	8000029551	01.03.2024	USB / Network A4 Monochrome(Std) for VDI	1.000	NO	Head Central Pur.	08.03.2024
4017	8000029551	01.03.2024	USB / Network A4 Mono(High End) for VDI	1.000	NO	Head Central Pur.	08.03.2024
4018	8000029551	01.03.2024	USB / Network A4 Colour for VDI	1.000	NO	Head Central Pur.	08.03.2024
4019	8000029551	01.03.2024	USB / Network MFP A4 Monochrome for VDI	1.000	NO	Head Central Pur.	08.03.2024
4020	8000029551	01.03.2024	USB / Network MFP A4 Colour for VDI	1.000	NO	Head Central Pur.	08.03.2024
4021	8000029551	01.03.2024	USB / Network MFP A3/A4 for VDI	1.000	NO	Head Central Pur.	08.03.2024
4022	8000029551	01.03.2024	USB Scanner with ADF for VDI	1.000	NO	Head Central Pur.	08.03.2024
4023	8000029552	01.03.2024	AUDIO POWER AMPLIFIER	2.000	NO	Purchase Head GC8	06.03.2024
4024	8000029553	01.03.2024	ANTENNA SWITCHING UNIT SMARD	2.000	NO	Head Purchase-hyd	09.03.2024
4025	8000029554	01.03.2024	Chair for Office-Non Revolving	30.000	NO	Head Central Pur.	08.03.2024
4026	8000029554	01.03.2024	Chair for Office-Revolving	10.000	NO	Head Central Pur.	08.03.2024
4027	8000029555	01.03.2024	Rack Mountable PDB-UPS (RES)	109.000	NO	SCCS Pur Head	08.03.2024